MAY 17, 2005 02:54 PM

TIP NO

FED AID NO BRZ-615(1)

B-3445

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE #7 OVER A CREEK AND APPROACHES ON NC-615.

CURRITUCK
33065.3.2

0.171 MI

2:00 PM

MAY 17 2005

001

C200858

WATERFRONT MARINE CONST.,

UNITED CONTRACTORS, INC.

INC.
VIRGINIA BEACH, VA CHESTER, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 168000.00 238443.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 68000.00 27000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 19000.00 20000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 15000.00 15000.00 15000.00 15000.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 500 CY 26.00 13000.00 30.00 15000.00
0006 0036000000-E 225 UNDERCUT EXCAVATION 7,100 CY 36.00 255600.00 159.00 1128900.00
0007 0106000000-E 230 BORROW EXCAVATION 15,600 CY 31.00 483600.00 31.00 483600.00
0008 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 1,100 SY 16.00 17600.00 13.32 14652.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 1,500 CY 33.00 49500.00 30.12 45180.00
0010 0196000000-E 270 SOIL STABILIZATION FABRIC 1,300 SY 8.00 10400.00 5.27 6851.00
0011  0206000000-E SP TEMP SHORING - BARR SUPPORTED 2,540 SF 35.00 88900.00 83.23 211404.20
0012 0241000000-E SP  GENERIC GRADING ITEM (SY) 750 SY 75.00 56250.00 157.98 118485.00
ROCK PLATING

0013  0366000000-E 310 15" RC PIPE CULV llI 112 LF 130.00 14560.00 122.17 13683.04
0014 0546000000-E 310 :;%9%;’5’5 CLVT *xewsn 320 LF 170.00 54400.00 160.00 51200.00
0015 0995000000-E 340 PIPE REMOVAL 80 LF 30.00 2400.00 50.00 4000.00
0016 1011000000-N 500 FINE GRADING Lump Sum 17900.00 80000.00
0017 1121000000-E 520 AGGREGATE BASE COURSE 260 TON 78.00 20280.00 71.62 18621.20
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 600 TON 110.00 66000.00 103.21 61926.00
0019 1525000000-E SP ASP CONC SURF CRS SF9.5A 520 TON 110.00 57200.00 103.21 53669.20
0020 1560000000-E 620 ASP FOR PLANT MIX PG64-22 60 TON 255.00 15300.00 242.23 14533.80
0021 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 30 TON 222.00 6660.00 432.62 12978.60
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1900.00 7600.00 1579.79 6319.16
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 600.00 2400.00 394.95 1579.80
0024 2556000000-E 846 SHOULDER BERM GUTTER 290 LF 49.00 14210.00 4213 12217.70
0025 3030000000-E 862 STL BM GUARDRAIL 625 LF 19.00 11875.00 14.16 8850.00
0026 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 100.00 500.00 4439 221.95
0027 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1600.00 6400.00 1397.36 5589.44
0028 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1900.00 7600.00 1809.59 7238.36
0029 3649000000-E 876 PLAIN RIP RAP, CLASS B 5 TON 130.00 650.00 105.32 526.60
0030 3656000000-E 876 FILTER FABRIC FOR DRAINGE 160 SY 8.00 1280.00 5.27 843.20
0031 4412000000-E SP WORK ZONE SIGNS (STAT) 148 SF 17.00 2516.00 8.32 1231.36
0032 4412100000-E SP  WORK ZONE SIGNS (PORT) 365 SF 14.00 5110.00 25.90 9453.50
0033 4412200000-E SP WORK ZONE SIGNS (BARR) 70 SF 19.00 1330.00 9.80 686.00
0034 4425000000-N 1125 WARNING FLAG SETS 4 EA 56.00 224.00 4272 170.88
0035 4430000000-N 1130 DRUMS 50 EA 80.00 4000.00 33.65 1682.50
0036 4435000000-N 1135 CONES 30 EA 34.00 1020.00 31.04 931.20
0037 4446100000-E SP BARRICADES (TYPE IIl) 80 LF 60.00 4800.00 35.94 2875.20
0038 4455000000-N 1150 FLAGGER 16 MD 310.00 4960.00 263.30 4212.80
0039 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 9800.00 39200.00 6765.98 27063.92
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UNITED CONTRACTORS, INC.
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VIRGINIA BEACH, VA CHESTER, SC
0040 4470000000-N 1160 RESET CRASH CUSHION 4 EA 3900.00 15600.00 2287.24 9148.96
0041 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 20000.00 40000.00 19899.31 39798.62
0042 4485000000-E 1170 PORT CONC BARRIER 1,580 LF 27.00 42660.00 18.96 29956.80
0043 4500000000-E 1170 RESET PORT CONC BARRIER 1,140 LF 8.00 9120.00 18.61 21215.40
0044 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,896 LF 1.00 2896.00 0.69 1998.24
0045 4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,896 LF 1.00 2896.00 0.80 2316.80
0046 4810000000-E 1205 PAINT PVMT MARKINGS 4" 10,850 LF 0.80 8680.00 0.21 2278.50
0047 4835000000-E 1205 PAINT PVT MKG LINES 24" 37 LF 10.00 370.00 1.90 70.30
0048 4850000000-E 1205 LINE REMOVAL 4" WIDE 400 LF 3.00 1200.00 0.68 272.00
0049 4900000000-N 1252 PERM RAISED PVMT MARKERS 34 EA 12.00 408.00 6.38 216.92
0050 6000000000-E 1605 TEMPORARY SILT FENCE 985 LF 4.00 3940.00 7.64 7525.40
0051 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 93.00 6975.00 90.00 6750.00
0052 6009000000-E 1610 EROS CONTRL STONE CL B 155 TON 93.00 14415.00 90.00 13950.00
0053 6012000000-E 1610 SEDIMENT CONTROL STONE 300 TON 56.00 16800.00 36.86 11058.00
0054 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 13800.00 6900.00 1474.48 737.24
0055 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 15.00 750.00 8.43 421.50
0056 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 1400.00 350.00 1063.88 265.97
0057 6029000000-E SP SAFETY FENCE 300 LF 4.00 1200.00 1.91 573.00
0058 6030000000-E 1630 SILT EXCAVATION 370 CY 46.00 17020.00 41.92 15510.40
0059 6036000000-E 1631 MATTING FOR EROS CONTROL 525 SY 5.00 2625.00 2.39 1254.75
0060 6042000000-E 1632 1/4" HARDWARE CLOTH 835 LF 4.00 3340.00 9.16 7648.60
0061 6048000000-E SP  FLOAT TURBIDITY CURTAIN 107 SY 43.00 4601.00 40.43 4326.01
0062 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 13700.00 6850.00 1593.64 796.82
0063 6087000000-E 1660 MOWING 0.5 ACR 710.00 355.00 531.94 265.97
0064 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 11.00 550.00 53.19 2659.50
0065 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2400.00 600.00 2659.60 664.90
0066 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 7.00 350.00 53.19 2659.50
0067 6108000000-E 1665 FERTILIZER TOPDRESSING 1 TON 780.00 780.00 2659.58 2659.58
0068 6114000000-N SP SPECIALIZED HAND MOWING 2 HR 79.00 158.00 265.96 531.92
0069 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 960.00 7680.00 157.98 1263.84
0070 7060000000-E 1705 SIGNAL CABLE 1,300 LF 4.50 5850.00 3.19 4147.00
0071 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 4 EA 1500.00 6000.00 1063.83 4255.32
0072 7252000000-E 1710 MESSENGER CABLE (1/4") 70 LF 6.00 420.00 2.66 186.20
0073 7264000000-E 1710 MESSENGER CABLE (3/8") 1,180 LF 4.00 4720.00 2.66 3138.80
0074 7300000000-E 1715 TRENCHING (UNPAVED) 80 LF 9.00 720.00 4.79 383.20
0075 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 2 EA 410.00 820.00 265.96 531.92
0076 7360000000-N 1720 WOOD POLE 8 EA 835.00 6680.00 691.49 5531.92
0077 7372000000-N 1721 GUY ASSEMBLY 4 EA 560.00 2240.00 372.34 1489.36
0078 7408000000-E 1722 1" RISER WITH WEATHERHEAD 1 EA 490.00 490.00 319.15 319.15
0079 7420000000-E 1722 2" RISER WITH WEATHERHEAD 4 EA 510.00 2040.00 372.34 1489.36
0080 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 400 LF 9.00 3600.00 6.38 2552.00
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VIRGINIA BEACH, VA CHESTER, SC
0081 7456000000-E 1726 LEAD-IN CABLE 1,320 LF 3.00 3960.00 2.13 2811.60
0082 7636000000-N 1745 SIGN FOR SIGNALS 2 EA 480.00 960.00 345.75 691.50
0083 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 1 EA 15000.00 15000.00 14361.74 14361.74
0084 7780000000-N SP DETECTOR CARD (TYPE 2070L) 1 EA 290.00 290.00 212.77 212.77
STRUCTURE ITEMS
0085 8021000000-N SP  REMV EXIST STR **#*sssssx Lump Sum 273000.00 155000.00
(24+18.00-L-)
0086 8112700000-N SP  DYNAMIC LOAD TEST 3 EA 2000.00 6000.00 5000.00 15000.00
0087 8121000000-N SP  UNCL STR EXCAV STA ****+ Lump Sum 15000.00 12000.00
(24+18.00-L-)
0088 8175000000-E 420 CLASS AA CONC (BRIDGE) 107.1 CY 890.00 95319.00 1750.00 187425.00
0089 8210000000-N 422 BRG APPR SLAB *****##kkix Lump Sum 76000.00 117000.00
(24+18.00-L-)
0090 8224000000-E 425 EPOXY COAT REINF STL BRDG 17,392 LB 2.00 34784.00 1.18 20522.56
0091 8333000000-E 450 16" PRESTR CONC PILES 1,585 LF 60.00 95100.00 140.00 221900.00
0092 8350000000-E 450 24" PRESTR CONC PILES 1,530 LF 87.00 133110.00 230.00 351900.00
0093 8398000000-N SP STEEL PILE TIPS 18 EA 995.00 17910.00 1200.00 21600.00
0094 8475000000-E 460 TWO BAR METAL RAIL 339.33 LF 90.00 30539.70 145.00 49202.85
0095 8517000000-E 460 1'-*"X*****"CONC PARAPET 355.22 LF 139.00 49375.58 234.00 83121.48
(12" X 2-8 1/2")
0096 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 185 TON 88.00 16280.00 69.08 12779.80
0097 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 215 SY 19.00 4085.00 4.34 933.10
0098 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6700.00 16000.00
0099 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 3,012.38 LF 149.00 448844.62 158.00 475956.04
0100 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 8600.00 17000.00
EPOXY SAND SURFACE
0101 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 56000.00 60000.00
RAILING SYSTEM
0102 8874000000-E SP  GENERIC STRUCTURE ITEM (TON) 20 TON 139.00 2780.00 144.45 2889.00
SCOUR PROTECTION STONE
CONTRACT TOTAL TOTAL 3258511.90 TOTAL 4777947.72
ROADWAY ITEMS SUB-TOTAL 1889084.00 SUB-TOTAL 2957717.89
STRUCTURE ITEMS SUB-TOTAL 1369427.90 SUB-TOTAL 1820229.83
BIDDERS IN ORDER CONTRACT TOTAL
WATERFRONT MARINE CONST., INC. 1 3258511.90

UNITED CONTRACTORS, INC.

2 4777947.72



MAY 17, 2005 02:54 PM BERTIE
TIP NO B-4858 36828.1.1 2:00 PM 1/1 002

MAY 17 2005 C201458
FED AID NO BRSTP-45(3) 1111 Ml

DECK REHABILITATION.
BRIDGE OVER ROANOKE, MIDDLE AND CASHIE RIVER ON NC-45.

CLECO CORPORATION LANFORD BROTHERS CO., INC.

ROSEDALE, VA ROANOKE, VA
STRUCTURE ITEMS
0001 8000000000-N 800 MOBILIZATION (STRUCTURES) Lump Sum 139100.00 376458.00
0002 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 2782000.00 7089702.00
DECK REHABILITATION FOR BRIDGE NO. 7 IN BERTIE
COUNTY
0003 8990000000-N SP  CONTRACT TIME 1,500 DOL 42.00 63000.00 42.00 63000.00
CONTRACT TOTAL TOTAL 2984100.00 TOTAL 7529160.00
STRUCTURE ITEMS SUB-TOTAL 2984100.00 SUB-TOTAL 7529160.00
BIDDERS IN ORDER CONTRACT TOTAL
CLECO CORPORATION 1 2984100.00

LANFORD BROTHERS CO., INC. 2 7529160.00



MAY 17, 2005 02:54 PM
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GRADING, DRAINAGE, PAVING & STRUCTURE.
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GREENE, LENOIR
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2:00 PM 173 003

MAY 17 2005 C201200

T. A. LOVING COMPANY

S. T. WOOTEN CORPORATION

SANFORD CONTRACTORS, INC.

GOLDSBORO, NC WILSON, NC SANFORD, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 75500.00 79850.00 80000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 9000.00 9000.00 12500.00
0003  0029000000-N SP (F%LN; Eg)e APPR *rxssxirnk Lump Sum 16000.00 29208.21 16000.00
0004 0043000000-N 226 GRADING Lump Sum 161500.00 126500.00 215800.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 7350.00 7350.00 7351.00 7351.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 22.50 4500.00 2250 4500.00 22.50 4500.00
0007 0196000000-E 270 SOIL STABILIZATION FABRIC 200 SY 6.65 1330.00 6.65 1330.00 6.65 1330.00
0008 0318000000-E 300 FND CONDIT MATL MINOR STRS 11 TON 43.90 482.90 43.90 482.90 43.90 482.90
0009 0343000000-E 310 15" SIDE DRAIN PIPE 48 LF 51.60 2476.80 51.60 2476.80 51.60 2476.80
0010 0366000000-E 310 15" RCPIPE CULV Il 48 LF 50.00 2400.00 50.00 2400.00 50.00 2400.00
0011  0995000000-E 340 PIPE REMOVAL 38 LF 24.00 912.00 24.00 912.00 24.00 912.00
0012 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 4435 4435.00 4435 4435.00 4435 4435.00
0013  1489000000-E 610 ASP CONC BASE CRS B25.0B 3,600 TON 42.60 153360.00 42.60 153360.00 42.60 153360.00
0014  1498000000-E 610 ASP CONC INTR CRS 119.0B 3,300 TON 43.00 141900.00 43.00 141900.00 43.00 141900.00
0015 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,700 TON 38.90 182830.00 38.90 182830.00 38.90 182830.00
0016 1560000000-E 620 ASP FOR PLANT MIX PG64-22 592 TON 247.00 146224.00 247.00 146224.00 247.00 146224.00
0017 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 110 TON 254.00 27940.00 254.00 27940.00 254.00 27940.00
0018 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1260.00 2520.00 1260.00 2520.00 1260.00 2520.00
0019 2366000000-N 840 FRAME W/2GRTS 840.24 STD 2 EA 395.00 790.00 395.00 790.00 395.00 790.00
0020 2556000000-E 846 SHOULDER BERM GUTTER 240 LF 26.90 6456.00 26.90 6456.00 26.90 6456.00
0021 2612000000-E 848 6" CONCRETE DRIVEWAY 48 SY 71.70 3441.60 71.70 3441.60 71.70 3441.60
0022 3030000000-E 862 STL BM GUARDRAIL 6125 LF 12.90 7901.25 12.25 7503.13 12.50 7656.25
0023 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 39.50 197.50 40.00 200.00 35.00 175.00
0024 3215000000-N 862 GRANCHOR TYPE llI 4 EA 950.00 3800.00 1220.00 4880.00 1100.00 4400.00
0025 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1775.00 7100.00 1640.00 6560.00 1700.00 6800.00
0026 3649000000-E 876 PLAIN RIP RAP, CLASS B 23 TON 81.00 1863.00 81.00 1863.00 81.00 1863.00
0027 3656000000-E 876 FILTER FABRIC FOR DRAINGE 281 SY 5.50 1545.50 5.50 1545.50 5.50 1545.50
0028 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 93 LF 6.00 558.00 5.98 556.14 5.98 556.14
0029 4082000000-E 903 SUPPORT, WOOD 40 LF 6.00 240.00 5.98 239.20 5.98 239.20
0030 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 96.00 192.00 95.86 191.72 95.86 191.72
0031 4102000000-N 904 SIGN ERECTION, TYPE E 3 EA 89.00 267.00 88.80 266.40 88.80 266.40
0032 4110000000-N 904 (SBI?N ERECTION, TYPE *** (GRD MTD) 1 EA 495.00 495.00 494.00 494.00 494.00 494.00
0033  4129000000-N 906 (REE)LOCATE SIGN, TYPE ***** 2 EA 155.00 310.00 154.50 309.00 154.50 309.00
0034 4141000000-N 907 DISPOSE SUPPORT, WOOD 2 EA 5.00 10.00 5.00 10.00 5.00 10.00
0035 4158000000-N 907 DISPOSE SIGN SYST WOOD 16 EA 11.00 176.00 10.80 172.80 10.80 172.80
0036 4412200000-E SP  WORK ZONE SIGNS (BARR) 20 SF 10.00 200.00 9.21 184.20 9.21 184.20
0037 4446100000-E SP BARRICADES (TYPE Ill) 80 LF 25.00 2000.00 44.89 3591.20 24.87 1989.60
0038 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,150 LF 0.65 1397.50 1.05 2257.50 1.05 2257.50
0039 4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,150 LF 0.75 1612.50 1.35 2902.50 1.35 2902.50
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0040 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,600 LF 0.20 1720.00 0.45 3870.00 0.45 3870.00
0041 4900000000-N 1252 PERM RAISED PVMT MARKERS 15 EA 10.00 150.00 16.00 240.00 16.00 240.00
0042 5300000000-E 1505 (F\;\:)D CONDIT MAT CL ***** 30 TON 20.00 600.00 44.44 1333.20 33.75 1012.50
0043 5306000000-E SP ﬁ\%DDING MATL, CL **+*sxes 30 TON 20.00 600.00 44 .44 1333.20 61.75 1852.50
0044 5426000000-E 1510 ’(*;"PSVDCR\QQI?T PIPE *xswe 564 LF 15.00 8460.00 27.07 15267.48 30.00 16920.00
0045 5480000000-E 1510 DI H20 FITTINGS 250# MIN 250 LB 4.00 1000.00 10.25 2562.50 10.06 2515.00
0046 5534000000-E 1510 (3 Gz,ggEP \S/|8)<VB s\ \P 2 EA 500.00 1000.00 643.74 1287.48 600.00 1200.00
0047 5600000000-E SP :;"'I)BLOW OFF ASSEMBLY 1 EA 600.00 600.00 1591.09 1591.09 1000.00 1000.00
0048 5888000000-E SP  GENERIC UTILITY ITEM (LF) 545 LF 50.00 27250.00 81.47 44401.15 30.00 16350.00

4" HDPE WATER PIPE, BY DIRECTIONAL BORE
0049  6000000000-E 1605 TEMPORARY SILT FENCE 1175 LF 2.25 2643.75 3.85 4523.75 3.85 4523.75
0050 6006000000-E 1610 EROS CONTRL STONE CL A 50 TON 50.85 2542.50 50.85 2542.50 50.85 2542.50
0051 6009000000-E 1610 EROS CONTRL STONE CL B 65 TON 49.00 3185.00 49.00 3185.00 49.00 3185.00
0052 6012000000-E 1610 SEDIMENT CONTROL STONE 50 TON 46.35 2317.50 46.35 2317.50 46.35 2317.50
0053 6015000000-E 1615 TEMPORARY MULCHING 3.5 ACR 525.00 1837.50 525.00 1837.50 525.00 1837.50
0054 6018000000-E 1620 SEED FOR TEMP SEEDING 150 LB 4.20 630.00 4.20 630.00 4.20 630.00
0055 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 630.00 315.00 630.00 315.00 630.00 315.00
0056 6024000000-E 1622 TEMPORARY SLOPE DRAINS 50 LF 44.00 2200.00 44.00 2200.00 44.00 2200.00
0057 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 2 EA 210.00 420.00 210.00 420.00 210.00 420.00
0058 6029000000-E SP SAFETY FENCE 300 LF 2.15 645.00 3.50 1050.00 3.50 1050.00
0059 6030000000-E 1630 SILT EXCAVATION 150 CY 13.70 2055.00 13.70 2055.00 13.70 2055.00
0060 6036000000-E 1631 MATTING FOR EROS CONTROL 400 SY 3.25 1300.00 3.25 1300.00 3.25 1300.00
0061 6070000000-N SP  SPECIAL STILLING BASINS 2 EA 500.00 1000.00 634.55 1269.10 1475.00 2950.00
0062 6084000000-E 1660 SEEDING AND MULCHING 3.5 ACR 1475.00 5162.50 1475.00 5162.50 1475.00 5162.50
0063 6087000000-E 1660 MOWING 2 ACR 80.00 160.00 80.00 160.00 80.00 160.00
0064 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 4.50 225.00 4.50 225.00 4.50 225.00
0065 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 630.00 157.50 630.00 157.50 630.00 157.50
0066 6096000000-E 1662 SEED FOR SUPP SEEDING 100 LB 4.45 445.00 4.45 445.00 4.45 445.00
0067 6108000000-E 1665 FERTILIZER TOPDRESSING 2.5 TON 630.00 1575.00 630.00 1575.00 630.00 1575.00
0068 6114000000-N SP SPECIALIZED HAND MOWING 2 HR 79.00 158.00 79.00 158.00 79.00 158.00
0069 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 210.00 1680.00 210.00 1680.00 210.00 1680.00

STRUCTURE ITEMS
0070 8035000000-N 402 ﬁlgll/lz\q ES>(§ISLT)STR Lump Sum 43000.00 22000.00 28000.00
0071 8121000000-N SP  UNCL STR EXCAV STA ***** Lump Sum 9000.00 9000.00 5000.00

(19+21.50 -L-)
0072 8161000000-E 420 GROOVING BRIDGE FLOORS 4,736 SF 0.95 4499.20 0.59 2794.24 1.50 7104.00
0073 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 36.4 CY 940.00 34216.00 1200.00 43680.00 1030.00 37492.00
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0074 8210000000-N 422 BRG APPR SLAB *xrermes Lump Sum 54000.00 68000.00 70000.00

(19+21.50 -L-)
0075 8217000000-E 425 REINF STEEL (BRIDGE) 5980 LB 1.15 6877.00 1.35 8073.00 1.20 7176.00
0076 8329000000-E 450 12"PRESTR CONC PILES 900 LF 38.00 34200.00 4250 38250.00 48.00 43200.00
0077 8503000000-E 460 CONCRETE BARRIER RAIL 1455 LF 83.00 12076.50 92.00 13386.00 83.00 12076.50
0078 8608000000-E 876 PLAIN RIP RAP Il (2-0") 181 TON 60.00 10860.00 55.00 9955.00 47.00 8507.00
0079 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 201 SY 3.35 673.35 5.00 1005.00 3.00 603.00
0080 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3000.00 3000.00 3000.00
0081 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 8500.00 12000.00 16000.00
0082 8753000000-E SP 3-0"X 2'-3" PRESTR BOX BEAM 1,091.25 LF 210.00 229162.50 235.00 256443.75 200.00 218250.00
0083 8892000000-E SP  GENERIC STRUCTURE ITEM (SF) 3,043 SF 7.50 22822.50 12.25 37276.75 16.00 48688.00

CONCRETE WEARING SURFACE

CONTRACT TOTAL TOTAL 1526134.85 TOTAL 1597591.99 TOTAL 1623257.86

ROADWAY ITEMS SUB-TOTAL 1053247.80 SUB-TOTAL 1072728.25 SUB-TOTAL 1118161.36

STRUCTURE ITEMS SUB-TOTAL 472887.05 SUB-TOTAL 524863.74 SUB-TOTAL 505096.50

BIDDERS IN ORDER CONTRACT TOTAL

T. A. LOVING COMPANY 1 1526134.85

S. T. WOOTEN CORPORATION 2 1597591.99

SANFORD CONTRACTORS, INC.

3 1623257.86



MAY 17, 2005 02:54 PM
TIP NO U-4737

FED AID NO STATE FUNDED
GRADING, DRAINAGE & PAVING.

SR-1323 (ARLINGTON BLVD) FROM SR-1202 (MACGREGOR DOWNS RD) TO NC-43.

PITT
38245.3.1

0.468 MI

2:00 PM

MAY 17 2005

1/ 4 004

C201440

COASTAL CAROLINA DIVISION OF ATWELL CONSTRUCTION CO., INC.
APAC-ATLANTIC, INC.

E. R. LEWIS CONST. CO., INC.

KINSTON, NC GREENVILLE, NC GREENVILLE, NC
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 77328.00 67777.55 75000.00
0002 0043000000-N 226 GRADING Lump Sum 329682.00 418803.16 327800.00
0003 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 28.00 5600.00 6.90 1380.00 10.00 2000.00
0004 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 40.50 4050.00 35.00 3500.00 10.00 1000.00
0005 0196000000-E 270 SOIL STABILIZATION FABRIC 100 SY 18.75 1875.00 5.00 500.00 4.00 400.00
0006 0318000000-E 300 FND CONDIT MATL MINOR STRS 275 TON 36.25 9968.75 35.00 9625.00 22.00 6050.00
0007 0366000000-E 310 15"RCPIPECULV NI 392 LF 22.86 8961.12 24.30 9525.60 20.75 8134.00
0008 0372000000-E 310 18"RCPIPE CULV Il 1,214 LF 20.80 25251.20 26.85 32595.90 22.70 27557.80
0009 0378000000-E 310 24" RC PIPE CULV llI 188 LF 30.65 5762.20 34.13 6416.44 29.00 5452.00
0010 0762000000-E 310 66" BCCSP B0.138" 364 LF 90.50 32942.00 151.48 55138.72 128.00 46592.00
0011 0774000000-E 310 78"BCCSP B O0.168" 378 LF 119.75 45265.50 194.75 73615.50 177.00 66906.00
0012 0995000000-E 340 PIPE REMOVAL 203 LF 11.85 2405.55 16.39 3327.17 10.00 2030.00
0013 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 39.41 3941.00 24.82 2482.00 22.00 2200.00
0014 1489000000-E 610 ASP CONC BASE CRS B25.0B 3,800 TON 4175 158650.00 38.90 147820.00 45.00 171000.00
0015  1498000000-E 610 ASP CONC INTR CRS 119.0B 3,220 TON 43.00 138460.00 35.85 115437.00 47.00 151340.00
0016 1519000000-E 610 ASP CONC SURF CRS S9.5B 2,370 TON 42.30 100251.00 36.34 86125.80 46.30 109731.00
0017 1560000000-E 620 ASP FOR PLANT MIX PG64-22 458 TON 250.00 114500.00 239.86 109855.88 270.00 123660.00
0018 2000000000-N 806 RIGHT OF WAY MARKERS 28 EA 200.00 5600.00 150.00 4200.00 200.00 5600.00
0019  2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 8.00 1792.00 9.22 2065.28 11.00 2464.00
0020 2033000000-E 815 SUBDRAIN FINE AGGREGATE 168 CY 30.00 5040.00 38.00 6384.00 6.75 1134.00
0021 2044000000-E 815 6" PERF SUBDRN PIPE 1,000 LF 5.00 5000.00 3.54 3540.00 11.75 11750.00
0022 2055000000-E 815 6"SUBDRNY,T,ORL 30 EA 0.50 15.00 55.00 1650.00 17.50 525.00
0023 2066000000-N 815 CONC PAD SUBDRN OUTLET 2 EA 200.00 400.00 258.75 517.50 150.00 300.00
0024 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 12 LF 5.00 60.00 14.38 172.56 11.75 141.00
0025 2220000000-E 838 REINFORCED ENDWALLS 40 CY 1500.00 60000.00 1080.00 43200.00 1500.00 60000.00
0026 2286000000-N 840 MASNRY DRAINAGE STRUCT 20 EA 1050.00 21000.00 1092.50 21850.00 950.00 19000.00
0027 2364000000-N 840 FRAME W/2GRTS 840.16 STD 4 EA 262.00 1048.00 468.00 1872.00 385.00 1540.00
0028 2374000000-N 840 ZSAME-GRT-HD 840.03 ** 1 EA 322.00 322.00 536.00 536.00 450.00 450.00
0029 2374000000-N 840 (FFF§AME-GRT-HD 840.03 ** 10 EA 322.00 3220.00 536.00 5360.00 450.00 4500.00
0030 2374000000-N 840 z:(;AME-GRT-HD 840.03 ** 4 EA 322.00 1288.00 535.90 2143.60 450.00 1800.00
0031 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 191.00 191.00 388.70 388.70 300.00 300.00
0032 2440000000-N 840 CONC APRON FOR CATCH BASIN 2 EA 350.00 700.00 430.40 860.80 1250.00 2500.00
0033 2451000000-N 840 CONC APRON FOR DROP INLET 2 EA 350.00 700.00 430.40 860.80 1250.00 2500.00
0034 2542000000-E 846 1'-6"CONC CURB & GUTTER 2,650 LF 11.25 29812.50 9.51 25201.50 12.25 32462.50
0035 2549000000-E 846 2-6"CONC CURB & GUTTER 4,950 LF 13.00 64350.00 11.49 56875.50 14.00 69300.00
0036 2591000000-E 848 4" CONCRETE SIDEWALK 2,550 SY 24.00 61200.00 20.54 52377.00 26.50 67575.00
0037 2598000000-E 848 CONCRETE WHEELCHAIR RAMP 110 SY 101.00 11110.00 36.81 4049.10 111.00 12210.00
0038 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 135 SY 64.00 8640.00 28.43 3838.05 70.00 9450.00
0039 3649000000-E 876 PLAIN RIP RAP, CLASS B 14 TON 133.00 1862.00 40.56 567.84 45.00 630.00



MAY 17, 2005 02:54 PM

TIP NO U-4737

FED AID NO STATE FUNDED
GRADING, DRAINAGE & PAVING.

SR-1323 (ARLINGTON BLVD) FROM SR-1202 (MACGREGOR DOWNS RD) TO NC-43.

PITT
38245.3.1

0.468 MI

2:00 PM

MAY 17 2005

2/ 4 004

C201440

COASTAL CAROLINA DIVISION OF ATWELL CONSTRUCTION CO., INC.
APAC-ATLANTIC, INC.

E. R. LEWIS CONST. CO., INC.

KINSTON, NC GREENVILLE, NC GREENVILLE, NC

0040 3656000000-E 876 FILTER FABRIC FOR DRAINGE 45 SY 6.00 270.00 10.00 450.00 3.00 135.00
0041 4412000000-E SP  WORK ZONE SIGNS (STAT) 168 SF 7.45 1251.60 7.45 1251.60 8.00 1344.00
0042 4412100000-E SP WORK ZONE SIGNS (PORT) 30 SF 9.15 274.50 9.15 274.50 10.00 300.00
0043 4412200000-E SP  WORK ZONE SIGNS (BARR) 96 SF 9.21 884.16 9.21 884.16 10.00 960.00
0044 4430000000-N 1130 DRUMS 50 EA 19.5836 979.18 21.68 1084.00 25.00 1250.00
0045 4446100000-E SP  BARRICADES (TYPE Ill) 100 LF 33.78 3378.00 33.78 3378.00 40.00 4000.00
0046 4686000000-E 1205 THERMO PVT MKG LINES 4120 3,550 LF 0.92 3266.00 1.50 5325.00 1.75 6212.50
0047 4695000000-E 1205 8"WIDE THERMO 90 MILS 350 LF 2.55 892.50 2.00 700.00 2.35 822.50
0048 4710000000-E 1205 24"WIDE THERMO 120 MILS 75 LF 6.30 472.50 6.00 450.00 7.00 525.00
0049 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 16 EA 52.00 832.00 85.00 1360.00 98.00 1568.00
0050 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 19 EA 110.00 2090.00 85.00 1615.00 98.00 1862.00
0051 4810000000-E 1205 PAINT PVMT MARKINGS 4" 4750 LF 0.30 1425.00 0.25 1187.50 0.30 1425.00
0052 4820000000-E 1205 PAINT PVMT MARKINGS 8" 350 LF 0.45 157.50 0.50 175.00 0.58 203.00
0053 4835000000-E 1205 PAINT PVT MKG LINES 24" 75 LF 2.70 202.50 2.00 150.00 2.35 176.25
0054 4840000000-N 1205 PAINT PVT MKG CHARACTER 8 EA 30.00 240.00 25.00 200.00 30.00 240.00
0055 4845000000-N 1205 PAINT PVT MKG SYMBOL 13 EA 45.00 585.00 25.00 325.00 30.00 390.00
0056 6000000000-E 1605 TEMPORARY SILT FENCE 3,000 LF 3.20 9600.00 2.00 6000.00 3.00 9000.00
0057 6009000000-E 1610 EROS CONTRL STONE CL B 100 TON 28.50 2850.00 46.32 4632.00 37.00 3700.00
0058 6012000000-E 1610 SEDIMENT CONTROL STONE 100 TON 22.75 2275.00 39.82 3982.00 33.00 3300.00
0059 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 600.00 1200.00 400.00 800.00 6500.00 13000.00
0060 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 5.00 1000.00 3.50 700.00 14.00 2800.00
0061 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 1000.00 1000.00 304.75 304.75 880.00 880.00
0062 6030000000-E 1630 SILT EXCAVATION 50 CY 59.60 2980.00 8.00 400.00 25.00 1250.00
0063 6036000000-E 1631 MATTING FOR EROS CONTROL 500 SY 3.00 1500.00 2.00 1000.00 3.50 1750.00
0064 6042000000-E 1632 1/4" HARDWARE CLOTH 250 LF 6.50 1625.00 3.50 875.00 4.00 1000.00
0065 6084000000-E 1660 SEEDING AND MULCHING 425 ACR 1450.00 6162.50 1440.00 6120.00 5500.00 23375.00
0066 6090000000-E 1661 SEED FOR REPAIR SEEDING 200 LB 20.00 4000.00 5.22 1044.00 18.00 3600.00
0067 6093000000-E 1661 FERT FOR REPAIR SEEDING 1 TON 1000.00 1000.00 782.50 782.50 1100.00 1100.00

CONTRACT TOTAL TOTAL 1400636.76 TOTAL 1427885.96 TOTAL 1519152.55

ROADWAY ITEMS SUB-TOTAL 1400636.76 SUB-TOTAL 1427885.96 SUB-TOTAL 1519152.55



MAY 17, 2005 02:54 PM
TIP NO U-4737

FED AID NO STATE FUNDED
GRADING, DRAINAGE & PAVING.

SR-1323 (ARLINGTON BLVD) FROM SR-1202 (MACGREGOR DOWNS RD) TO NC-43.

PITT
38245.3.1

0.468 MI

2:00 PM

MAY 17 2005

004

C201440

LANIER CONSTRUCTION
COMPANY., INC.

SNOW HILL, NC

GREENVILLE PAVING &
CONTRACTING, INC.

GREENVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0043000000-N 226 GRADING

0003 0057000000-E 226 UNDERCUT EXCAVATION

0004 0195000000-E 265 SELECT GRANULAR MATERIAL
0005 0196000000-E 270 SOIL STABILIZATION FABRIC
0006 0318000000-E 300 FND CONDIT MATL MINOR STRS
0007 0366000000-E 310 15"RCPIPE CULV Il

0008 0372000000-E 310 18"RCPIPECULV Il

0009 0378000000-E 310 24"RCPIPE CULV Il

0010 0762000000-E 310 66" BCCSP B0.138"

0011 0774000000-E 310 78"BCCSP B0.168"

0012 0995000000-E 340 PIPE REMOVAL

0013  1220000000-E 545 INCIDENTAL STONE BASE

0014 1489000000-E 610 ASP CONC BASE CRS B25.0B
0015 1498000000-E 610 ASP CONC INTR CRS 119.0B
0016 1519000000-E 610 ASP CONC SURF CRS S9.5B
0017 1560000000-E 620 ASP FOR PLANT MIX PG64-22
0018 2000000000-N 806 RIGHT OF WAY MARKERS

0019 2022000000-E 815 SUBDRAIN EXCAVATION

0020 2033000000-E 815 SUBDRAIN FINE AGGREGATE
0021 2044000000-E 815 6" PERF SUBDRN PIPE

0022 2055000000-E 815 6"SUBDRNY,T,ORL

0023 2066000000-N 815 CONC PAD SUBDRN OUTLET
0024 2077000000-E 815 6" OUTLET PIPE (SUBDRNS)
0025 2220000000-E 838 REINFORCED ENDWALLS

0026 2286000000-N 840 MASNRY DRAINAGE STRUCT
0027 2364000000-N 840 FRAME W/2GRTS 840.16 STD
0028 2374000000-N 840 ZSAME-GRT-HD 840.03 **

0029 2374000000-N 840 (FFF§AME—GRT—HD 840.03 **

0030 2374000000-N 840 F;AME-GRT-HD 840.03 **

0031 2396000000-N 840 FRAME W/COVER STD 840.54
0032 2440000000-N 840 CONC APRON FOR CATCH BASIN
0033 2451000000-N 840 CONC APRON FOR DROP INLET
0034 2542000000-E 846 1-6"CONC CURB & GUTTER
0035 2549000000-E 846 2-6"CONC CURB & GUTTER
0036 2591000000-E 848 4" CONCRETE SIDEWALK

0037 2598000000-E 848 CONCRETE WHEELCHAIR RAMP
0038 2655000000-E 852 5"MONO CONC ISLDS (KEY IN)
0039 3649000000-E 876 PLAIN RIP RAP, CLASS B

Lump Sum
Lump Sum
200
100
100

CcYy
CY
SY

275 TON

392
1,214
188
364
378
203

LF
LF
LF
LF
LF
LF

100 TON
3,800 TON
3,220 TON
2,370 TON

458 TON

28
224
168

1,000

30

2

12

40

20

4
1

10

2,650
4,950
2,550
110
135

EA
CcYy
CY
LF
EA
EA
LF
CcYy
EA
EA
EA

EA

EA

EA
EA
EA
LF
LF
SY
SY
SY

14 TON

10.00
10.00
2.50
25.00
23.00
27.00
35.00
190.00
205.00
15.50
16.00
40.85
37.64
38.16
251.85
155.00
8.80
32.10
5.50
0.55
210.00
5.50
1170.00
1030.00
345.00
450.00

450.00

450.00

300.00
690.00
700.00
14.00
15.00
26.50
58.00
68.50
40.00

76949.10
497618.00
2000.00
1000.00
250.00
6875.00
9016.00
32778.00
6580.00
69160.00
77490.00
3146.50
1600.00
155230.00
121200.80
90439.20
115347.30
4340.00
1971.20
5392.80
5500.00
16.50
420.00
66.00
46800.00
20600.00
1380.00
450.00

4500.00

1800.00

300.00
1380.00
1400.00

37100.00
74250.00
67575.00
6380.00
9247.50
560.00

20.88
24.26
2.40
28.80
27.89
30.53
41.21
125.21
168.97
12.96
24.26
38.90
35.85
36.34
239.86
198.00
12.00
20.00
7.44
138.00
1265.00
17.82
1228.00
1536.00
349.20
417.60

451.20

451.20

250.80
187.20
187.20
16.54
17.23
31.82
64.05
70.20
84.24

65000.00
513600.00
4176.00
2426.00
240.00
7920.00
10932.88
37063.42
7747.48
45576.44
63870.66
2630.88
2426.00
147820.00
115437.00
86125.80
109855.88
5544.00
2688.00
3360.00
7440.00
4140.00
2530.00
213.84
49120.00
30720.00
1396.80
417.60

4512.00

1804.80

250.80
374.40
374.40
43831.00
85288.50
81141.00
7045.50
9477.00
1179.36



MAY 17, 2005 02:54 PM
TIP NO U-4737

FED AID NO STATE FUNDED
GRADING, DRAINAGE & PAVING.
SR-1323 (ARLINGTON BLVD) FROM SR-1202 (MACGREGOR DOWNS RD) TO NC-43.

PITT

38245.3.1

0.468 MI

2:00 PM

MAY 17 2005

004

C201440

LANIER CONSTRUCTION

COMPANY., INC.
SNOW HILL, NC

GREENVILLE PAVING &
CONTRACTING, INC.

GREENVILLE, NC

0040 3656000000-E 876 FILTER FABRIC FOR DRAINGE

0041 4412000000-E SP WORK ZONE SIGNS (STAT)

0042 4412100000-E SP WORK ZONE SIGNS (PORT)

0043 4412200000-E SP WORK ZONE SIGNS (BARR)

0044  4430000000-N 1130 DRUMS

0045 4446100000-E SP  BARRICADES (TYPE Ill)

0046 4686000000-E 1205 THERMO PVT MKG LINES 4"120

0047 4695000000-E 1205 8"WIDE THERMO 90 MILS

0048 4710000000-E 1205 24"WIDE THERMO 120 MILS

0049 4721000000-E 1205 THERMO PVT MKG CHARACTER 120

0050 4725000000-E 1205 THERMO PVT SYMBOL 90MILS

0051 4810000000-E 1205 PAINT PVMT MARKINGS 4"

0052 4820000000-E 1205 PAINT PVMT MARKINGS 8"

0053 4835000000-E 1205 PAINT PVT MKG LINES 24"

0054 4840000000-N 1205 PAINT PVT MKG CHARACTER

0055 4845000000-N 1205 PAINT PVT MKG SYMBOL

0056 6000000000-E 1605 TEMPORARY SILT FENCE

0057 6009000000-E 1610 EROS CONTRL STONE CL B

0058 6012000000-E 1610 SEDIMENT CONTROL STONE

0059 6015000000-E 1615 TEMPORARY MULCHING

0060 6018000000-E 1620 SEED FOR TEMP SEEDING

0061 6021000000-E 1620 FERT FOR TEMP SEEDING

0062 6030000000-E 1630 SILT EXCAVATION

0063 6036000000-E 1631 MATTING FOR EROS CONTROL

0064 6042000000-E 1632 1/4" HARDWARE CLOTH

0065 6084000000-E 1660 SEEDING AND MULCHING

0066 6090000000-E 1661 SEED FOR REPAIR SEEDING

0067 6093000000-E 1661 FERT FOR REPAIR SEEDING
CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC.

ATWELL CONSTRUCTION CO., INC.

E. R. LEWIS CONST. CO., INC.

LANIER CONSTRUCTION COMPANY., INC.
GREENVILLE PAVING & CONTRACTING, INC.

45
168
30

96

50
100
3,550
350
75

16

19
4,750
350
75

13
3,000
100
100

200

50
500
250

4.25
200

a bh WN -

SY
SF
SF
SF
EA
LF
LF
LF
LF
EA
EA
LF
LF
LF
EA
EA
LF
TON
TON
ACR
LB
TON
CcYy
SY
LF
ACR
LB
TON

2.50
8.56
15.00
10.60
35.00
40.53
1.61
2.10
6.30
89.25
89.25
0.26
0.53
2.10
26.25
26.25
4.00
40.00
35.00
1200.00
4.00
550.00
12.50
2.50
5.00
2000.00
7.00
550.00

TOTAL

SUB-TOTAL

112.50
1438.08
450.00
1017.60
1750.00
4053.00
5715.50
735.00
472.50
1428.00
1695.75
1235.00
185.50
157.50
210.00
341.25
12000.00
4000.00
3500.00
2400.00
800.00
550.00
625.00
1250.00
1250.00
8500.00
1400.00
550.00

1615931.08

1615931.08
CONTRACT TOTAL

1400636.76
1427885.96
1519152.55
1615931.08
1664027.34

14.46
8.19
10.06
10.13
23.85
37.16
1.65
2.20
6.60
93.50
93.50
0.27
0.55
2.20
27.50
27.50
2.47
41.10
41.10
6600.00
13.20
880.00
29.76
242
2.64
8800.00
16.50
1100.00

TOTAL

SUB-TOTAL

650.70
1375.92
301.80
972.48
1192.50
3716.00
5857.50
770.00
495.00
1496.00
1776.50
1282.50
192.50
165.00
220.00
357.50
7410.00
4110.00
4110.00
13200.00
2640.00
880.00
1488.00
1210.00
660.00
37400.00
3300.00
1100.00

1664027.34

1664027.34



MAY 17, 2005 02:54 PM PAMLICO
TIP NO R-2539C 34452.3.7 2:00 PM 117 005

MAY 17 2005 C201457
FED AID NO STP-55(33) 8.142 KM

GRADING, DRAINAGE, PAVING, CURB & GUTTER AND CULVERTS.
NC-55 FROM SR-1129 (BENNETT-TINGLE RD) TO NC-304 IN BAYBORO.

COASTAL CAROLINA DIVISION OF PLT CONSTRUCTION CO., INC.
APAC-ATLANTIC, INC.

KINSTON, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 800000.00 1135000.00
0002 0000720000-N SP  FIELD OFFICE 35 MO 3000.00 105000.00 1200.00 42000.00
0003 0001000000-M 200 CLEARING & GRUBBING Lump Sum 353688.71 1000000.00
0004 0008000000-M 200 SUPP CLEARING & GRUBBING 04 HA 92625.00 37050.00 40000.00 16000.00
0005 0022000000-M 225 UNCLASSIFIED EXCAVATION 29,700 M3 4.70 139590.00 8.65 256905.00
0006 0036000000-M 225 UNDERCUT EXCAVATION 29,200 M3 20.00 584000.00 8.15 237980.00
0007 0080000000-M SP CLASS IV SUBGRD STABILIZATION 2,500 MTN 31.20 78000.00 28.00 70000.00
0008 0106000000-M 230 BORROW EXCAVATION 98,000 M3 17.15 1680700.00 28.80 2822400.00
0009 0134000000-M 240 DRAINAGE DITCH EXCAVATION 8,020 M3 22.70 182054.00 11.50 92230.00
0010 0156000000-M 250 REMOVAL OF EXT ASPHALT PVYM'T 690 M2 18.00 12420.00 5.00 3450.00
0011 0163000000-M 250 REMOVAL OF EXT CONC PVM'T 120 M2 32.95 3954.00 7.00 840.00
0012 0177000000-M 250 BREAKING OF EXT ASPH PVMT 1,060 M2 435 4611.00 3.50 3710.00
0013  0195000000-M 265 SELECT GRANULAR MATERIAL 18,000 M3 21.00 378000.00 14.50 261000.00
0014 0196000000-M 270 SOIL STABILIZATION FABRIC 20,000 M2 1.30 26000.00 2.50 50000.00
0015 0199000000-M SP TEMPORARY SHORING 850 M2 316.24 268804.00 250.82 213197.00
0016 0234000000-M SP  GENERIC GRADING ITEM (M3) 16,500 M3 24.30 400950.00 14.50 239250.00
SELECT MATERIAL, CLASS llI
0017  0245000000-M SP  GENERIC GRADING ITEM (L) 600,000 L 0.13 78000.00 0.17 102000.00
CONTAMINATED WATER DISPOSAL
0018 0255000000-M SP  GENERIC GRADING ITEM (MTN) 10,600 MTN 45.00 477000.00 51.00 540600.00
EXCAVATION, HAULING & DISPOSAL OF CONTAMINATED
SOIL
0019 0318000000-M 300 FND CONDIT MATL MINOR STRS 3,040 MTN 29.00 88160.00 32.00 97280.00
0020 0342000000-M 310 :;ZOMMMM?IDE DRAIN PIPE 648 M 130.00 8424.00 143.00 9266.40
0021 0343000000-M 310 375MM SIDE DRAIN PIPE 2208 M 65.00 14352.00 72.00 15897.60
0022 0344000000-M 310 450MM SIDE DRAIN PIPE 66 M 75.00 4950.00 82.00 5412.00
0023 0345000000-M 310 600MM SIDE DRAIN PIPE 468 M 110.00 5148.00 120.00 5616.00
0024 0360000000-M 310 300MM RCP CULV CLASS Il 2532 M 75.00 18990.00 82.00 20762.40
0025 0366000000-M 310 375MM RCP CULV CLASS Il 1,699.2 M 75.00 127440.00 82.00 139334.40
0026 0372000000-M 310 450MM RCP CULV CLASS I 2117 M 85.00 179945.00 93.00 196881.00
0027 0378000000-M 310 600MM RCP CULV CLASS Il 12714 M 115.00 146211.00 125.00 158925.00
0028 0384000000-M 310 750MM RCP CULV CLASS Il 1,167.6 M 160.00 186816.00 175.00 204330.00
0029 0390000000-M 310 900MM RCP CULV CLASS Il 642 M 200.00 128400.00 220.00 141240.00
0030 0396000000-M 310 1050MM RCP CULV CLASS llI 3468 M 250.00 86700.00 275.00 95370.00
0031 0402000000-M 310 1200MM RCP CULV CLASS IlI 654 M 320.00 209280.00 350.00 228900.00
0032 0708000000-M 310 400MM BCCSP B 1.63 216 M 85.00 1836.00 93.00 2008.80
0033 0986000000-M SP  GENERIC PIPE ITEM (M) 1212 M 800.00 96960.00 880.00 106656.00
1200MM DI PIPE, CLASS 50
0034 0986000000-M SP  GENERIC PIPE ITEM (M) 36 M 250.00 900.00 275.00 990.00
300MM DI PIPE, CLASS 50
0035 0986000000-M SP  GENERIC PIPE ITEM (M) 2628 M 170.00 44676.00 185.00 48618.00

400MM DI PIPE, CLASS 50
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0036 0986000000-M SP GENERIC PIPE ITEM (M) 528 M 225.00 11880.00 250.00 13200.00
450MM DI PIPE, CLASS 50
0037 0986000000-M SP  GENERIC PIPE ITEM (M) 3384 M 300.00 101520.00 330.00 111672.00
600MM DI PIPE, CLASS 50
0038 0986000000-M SP GENERIC PIPE ITEM (M) 66 M 350.00 23100.00 385.00 25410.00
750MM DI PIPE, CLASS 50
0039 0986000000-M SP  GENERIC PIPE ITEM (M) 2292 M 475.00 108870.00 525.00 120330.00
900MM DI PIPE, CLASS 50
0040 0995000000-M 340 PIPE REMOVAL 2,898 M 30.00 86940.00 35.00 101430.00
0041 1011000000-N 500 FINE GRADING Lump Sum 470000.00 800000.00
0042 1022000000-M SP  SEALING PVMT CRACKS 500 KG 7.50 3750.00 10.00 5000.00
0043 1121000000-M 520 AGGREGATE BASE COURSE 33,600 MTN 28.10 944160.00 28.00 940800.00
0044 1220000000-M 545 INCIDENTAL STONE BASE 2,000 MTN 70.00 140000.00 30.00 60000.00
0045 1297000000-M 607 Z\/1II$.(IJ.MANSI)P PVMT ****MM DTH 2,040 M2 7.45 15198.00 5.00 10200.00
0046 1489000000-M 610 ASP CONC BASE CRS B25.0B 1,300 MTN 100.00 130000.00 48.50 63050.00
0047 1491000000-M 610 ASP CONC BASE CRS B25.0C 15,700 MTN 53.00 832100.00 45.70 717490.00
0048 1503000000-M 610 ASP CONC INTR CRS 119.0C 28,800 MTN 48.50 1396800.00 4475 1288800.00
0049 1519000000-M 610 ASP CONC SURF CRS $9.5B 1,400 MTN 160.00 224000.00 46.90 65660.00
0050 1523000000-M 610 ASP CONC SURF CRS $9.5C 34,300 MTN 47.75 1637825.00 44.70 1533210.00
0051 1560000000-M 620 ASP FOR PLANT MIX PG64-22 2,170 MTN 260.65 565610.50 234.00 507780.00
0052 1565000000-M 620 ASP FOR PLANT MIX PG70-22 2,060 MTN 280.29 577397.40 254.00 523240.00
0053 1693000000-M 654 ASPH PLT MIX PVMT REPAIR 1,000 MTN 150.00 150000.00 200.00 200000.00
0054 2022000000-M 815 SUBDRAIN EXCAVATION 276 M3 10.00 2760.00 14.50 4002.00
0055 2033000000-M 815 SUBDR FINE AGGREGATE 207 M3 45.00 9315.00 43.00 8901.00
0056 2044000000-M 815 150MM PERF SUBDR PIPE 500 M 7.00 3500.00 23.00 11500.00
0057 2055000000-M 815 150MM SUBDR PIPE Y, T &L'S 50 EA 0.50 25.00 5.00 250.00
0058 2066000000-N 815 CONC PAD SUBDRN OUTLET 4 EA 200.00 800.00 250.00 1000.00
0059 2077000000-M 815 150MM OUTLET PIPE (SD) 8 M 7.00 56.00 25.00 200.00
0060 2209000000-M 838 ENDWALLS 60.8 M3 800.00 48640.00 880.00 53504.00
0061 2253000000-M 840 PIPE COLLARS 5 M3 1000.00 5000.00 1100.00 5500.00
0062 2264000000-M 840 PIPE PLUGS 3 M3 1000.00 3000.00 1100.00 3300.00
0063 2286000000-N 840 MASNRY DRAINAGE STRUCT 377 EA 1000.00 377000.00 1100.00 414700.00
0064 2308000000-M 840 MASONRY DRAINAGE STRS 21 M 750.00 15750.00 825.00 17325.00
0065 2355000000-N 840 FRAME W/GRATE 840.29 STD 1 EA 350.00 350.00 400.00 400.00
0066 2363000000-N 840 z:sligl\qlg)W/ZGRTS 840.***** STD 121 EA 325.00 39325.00 350.00 42350.00
0067 2367000000-N 840 FRAME W/2GRTS 840.29 STD 13 EA 325.00 4225.00 350.00 4550.00
0068 2374000000-N 840 (FEF;AME—GRT—HD 840.03 ** 50 EA 400.00 20000.00 450.00 22500.00
0069 2374000000-N 840 FFFiAME-GRT-HD 840.03 ** 94 EA 400.00 37600.00 450.00 42300.00
0070 2374000000-N 840 FRAME-GRT-HD 840.03 ** 86 EA 400.00 34400.00 450.00 38700.00

(&)
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0071 2396000000-N 840 FRAME W/COVER STD 840.54 3 EA 250.00 750.00 275.00 825.00
0072 2407000000-N 840 STL FRAM W/ 2 GTR, STD 840.37 4 EA 1000.00 4000.00 1100.00 4400.00
0073 2418000000-M SP FRM W/GRATES, DRIVEWY DI 50 M 290.00 14500.00 320.00 16000.00
0074 2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 25 EA 4000.00 100000.00 4400.00 110000.00

MASONRY DRAINAGE STRUCTURES (SEALED SYSTEM)
0075 2535000000-M 846 *** X ***MM CONC CURB 3,450 M 54.00 186300.00 60.00 207000.00
(200MM X 450MM)

0076 2549000000-M 846 750MM CONC CURB & GUTTER 8,500 M 60.00 510000.00 44.00 374000.00
0077 2563000000-M 846 (eol\gm “SI:)ONC GUTTER 50 M 55.00 2750.00 65.00 3250.00
0078 2570000000-N SP  MODIFIED CONCRETE FLUME 6 EA 3050.00 18300.00 750.00 4500.00
0079 2577000000-M 846 CONC XPRESSWAY GUTTER 380 M 85.00 32300.00 75.00 28500.00
0080 2580000000-M 846 CONCRETE VALLEY GUTTER 25 M 65.00 1625.00 75.00 1875.00
0081 2591000000-M 848 100MM CONC SIDEWALK 3,700 M2 45.00 166500.00 35.00 129500.00
0082 2598000000-M 848 CONC WHEELCHAIR RAMPS 270 M2 85.00 22950.00 125.00 33750.00
0083 2612000000-M 848 150MM CONC DRIVEWAY 1,050 M2 50.00 52500.00 40.00 42000.00
0084 2619000000-M 850 100MM CONC PAVED DITCH 20 M2 105.00 2100.00 75.00 1500.00
0085 3030000000-M 862 STL BM GRDRAIL 1,184.91 M 42.18 49979.50 43.50 51543.59
0086 3105000000-N 862 SBGR TERM SECT 2 EA 80.00 160.00 100.00 200.00
0087 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 42.00 210.00 45.00 225.00
0088 3210000000-N 862 GR ANCHOR TYPE CAT-1 4 EA 499.00 1996.00 520.00 2080.00
0089 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1615.00 6460.00 1700.00 6800.00
0090 3572000000-M 867 CHAIN LINK FENCE RESET 55 M 40.00 2200.00 40.00 2200.00
0091 3628000000-M 876 PLNRIPRAP CL | 750 MTN 50.00 37500.00 53.50 40125.00
0092 3649000000-M 876 PLNRIP RAP, CLASS B 225 MTN 50.00 11250.00 53.50 12037.50
0093 3656000000-M 876 FILTER FABRIC FOR DRAINGE 3,550 M2 1.90 6745.00 3.50 12425.00
0094 3659000000-N SP PREFORMED SCOUR HOLES 2 EA 3000.00 6000.00 2500.00 5000.00
0095 4082000000-M 903 SUPPORT, WOOD 683 M 13.43 9172.69 13.50 9220.50
0096 4096000000-N 904 SIGN ERECTION, TYPE D 18 EA 98.03 1764.54 116.50 2097.00
0097 4102000000-N 904 SIGN ERECTION, TYPE E 81 EA 61.91 5014.71 75.00 6075.00
0098 4108000000-N 904 SIGN ERECTION, TYPE F 19 EA 88.83 1687.77 100.00 1900.00
0099 4129000000-N 906 (FEE)LOCATE SIGN, TYPE ***** 13 EA 96.40 1253.20 140.00 1820.00
0100 4141000000-N 907 DISPOSE SUPPORT, WOOD 11 EA 18.82 207.02 25.00 275.00
0101 4158000000-N 907 DISPOSE SIGN SYST WOOD 107 EA 14.86 1590.02 15.00 1605.00
0102 4412000000-M SP WORK ZONE SIGNS (STAT) 110 M2 200.00 22000.00 100.00 11000.00
0103  4412100000-M SP WORK ZONE SIGNS (PORT) 45 M2 200.00 9000.00 500.00 22500.00
0104 4412200000-M SP  WORK ZONE SIGNS (BARR) 9 M2 200.00 1800.00 100.00 900.00
0105 4415000000-N 1115 FLASHING ARROW PNL TYPE C 2 EA 4300.00 8600.00 7500.00 15000.00
0106  4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 25000.00 50000.00 24000.00 48000.00
0107 4425000000-N 1125 WARNING FLAG SETS 4 EA 100.00 400.00 20.00 80.00

0108 4430000000-N 1130 DRUMS 600 EA 60.00 36000.00 75.00 45000.00
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0109 4435000000-N 1135 CONES 100 EA 40.00 4000.00 35.00 3500.00
0110 4446100000-M SP BARRICADES (TYPE lIl) 40 M 135.00 5400.00 100.00 4000.00
0111  4455000000-N 1150 FLAGGER 600 MD 240.00 144000.00 380.00 228000.00
0112 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 2 EA 13250.00 26500.00 17000.00 34000.00
0113 4507000000-M SP WATER FILLED BARRIER 920 M 140.00 128800.00 140.00 128800.00
0114 4650000000-N 1251 TEMP RAISED PVMT MRKS 4,069 EA 4.00 16276.00 4.00 16276.00
0115 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 11,000 M 1.80 19800.00 1.80 19800.00
0116 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 26,500 M 1.90 50350.00 1.90 50350.00
0117 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 120 M 4.00 480.00 4.00 480.00
0118 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 380 M 16.50 6270.00 16.50 6270.00
0119 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 30 EA 75.00 2250.00 75.00 2250.00
0120 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 259 EA 100.00 25900.00 100.00 25900.00
0121 4810000000-M 1205 PAINT PVT MKG LINES 100MM 140,790 M 0.41 57723.90 0.41 57723.90
0122 4820000000-M 1205 PAINT PVT MKG LINES 200MM 250 M 1.00 250.00 1.00 250.00
0123 4835000000-M 1205 PAINT PVT MKG LINES 600MM 850 M 6.00 5100.00 6.00 5100.00
0124 4840000000-N 1205 PAINT PVT MKG CHARACTER 60 EA 25.00 1500.00 25.00 1500.00
0125 4845000000-N 1205 PAINT PVT MKG SYMBOL 534 EA 25.00 13350.00 25.00 13350.00
0126 4850000000-M 1205 REMVL OF 100MM LINES 41,800 M 1.00 41800.00 1.00 41800.00
0127 4870000000-M 1205 REMVL OF 600MM LINES 120 M 10.00 1200.00 10.00 1200.00
0128 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 12 EA 25.00 300.00 25.00 300.00
0129 4900000000-N 1252 PERM RAISED PVMT MARKERS 2,940 EA 4.00 11760.00 4.00 11760.00
0130 4915000000-M 1264 2.1M U-CHANNEL POSTS 3 EA 26.83 80.49 30.00 90.00
0131 4955000000-N 1264 OBJECT MARKERS (END OF RD 3 EA 48.24 144.72 60.00 180.00
0132 5300000000-M 1505 m;D CONDIT MAT'L *xrxsxe 2,684 MTN 29.00 77836.00 32.00 85888.00
0133 5306000000-M SP ﬁ\l;;)DN MAT'L CL ***wsssx 2,684 MTN 29.00 77836.00 32.00 85888.00
0134 5318000000-M 1505 PVMT REP FOR UTILITY WORK 35 MTN 200.00 7000.00 220.00 7700.00
0135 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 30 M 90.00 2700.00 99.00 2970.00
0136 5426000000-M 1510 ***MM PVC H20 P SDR ****x*x*x* 268 M 35.00 9380.00 38.00 10184.00

(75MM, SDR 21, 1.38MPA)
0137 5432000000-M 1510 50MM PVC H20 P SD21 1.38 115 M 34.00 3910.00 37.00 4255.00
0138 5438000000-M 1510 100MM PVC H20 P SD21 1.38 872 M 37.00 32264.00 41.00 35752.00
0139 5444000000-M 1510 150MM PVC H20 P SD21 1.38 509 M 45.00 22905.00 50.00 25450.00
0140 5450000000-M 1510 200MM PVC H20 P SD21 1.38 119 M 50.00 5950.00 55.00 6545.00
0141 5456000000-M 1510 250MM PVC H20 P SD21 1.38 6,350 M 64.00 406400.00 70.00 444500.00
0142 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 12,074 KG 8.50 102629.00 9.50 114703.00
0143 5510000000-M 1510 20MM CORPORATION STOP 145 EA 150.00 21750.00 165.00 23925.00
0144 5516000000-M 1510 25MM CORPORATION STOP 1 EA 125.00 125.00 140.00 140.00
0145 5534000000-M 1510 ***MM GATE V & V BX 6 EA 475.00 2850.00 525.00 3150.00
(100MM, 1.38MPA)

0146 5534000000-M 1510 **MM GATE V & V BX 11 EA 500.00 5500.00 550.00 6050.00

(50MM, 1.38MPA)
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0147 5534000000-M 1510 ***MM GATE V & V BX 9 EA 600.00 5400.00 660.00 5940.00
(75MM, 1.38MPA)

0148 5540000000-M 1510 150MM GATE V & V BX 17 EA 700.00 11900.00 770.00 13090.00

0149 5546000000-M 1510 200MM GATE V & V BX **** MPA WP 5 EA 900.00 4500.00 990.00 4950.00
(1.38MPA)

0150 5552000000-M 1510 250MM GATE V & V BX 12 EA 1300.00 15600.00 1430.00 17160.00
(1.38MPA)

0151 5576000000-M 1510 *** X **MM TAPN SLV V BX 2 EA 4000.00 8000.00 4400.00 8800.00
(150MM X 150MM, 1.38MPA)

0152 5576000000-M 1510 *** X ***MM TAPN SLV V BX 1 EA 4500.00 4500.00 5000.00 5000.00
(200MM X 150MM, 1.38MPA)

0153 5576000000-M 1510 *** X ***MM TAPN SLV V BX 3 EA 4600.00 13800.00 5000.00 15000.00
(200MM X 200MM, 1.38MPA)

0154 5582000000-M 1510 *** X ***MM TAPPING SADDL 16 EA 140.00 2240.00 155.00 2480.00
(100MM X 20MM)

0155 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 145.00 145.00 160.00 160.00
(100MM X 25MM)

0156 5582000000-M 1510 *** X ***MM TAPPING SADDL 2 EA 150.00 300.00 165.00 330.00
(150MM X 20MM)

0157 5582000000-M 1510 *** X ***MM TAPPING SADDL 9 EA 175.00 1575.00 190.00 1710.00
(200MM X 20MM)

0158 5582000000-M 1510 *** X ***MM TAPPING SADDL 118 EA 250.00 29500.00 275.00 32450.00
(250MM X 20MM)

0159 5648000000-N 1510 RELOCATE EXIST WAT METER 58 EA 400.00 23200.00 440.00 25520.00

0160 5672000000-N 1510 RELOCATE EXIST FIRE HYD 7 EA 1000.00 7000.00 1100.00 7700.00

0161 5708000000-M 1520 ***MM PVC FORCE M ****** 406 M 39.00 15834.00 43.00 17458.00
(100MM, SDR 21, 1.38MPA)

0162 5708000000-M 1520 ***MM PVC FORCE M ****** 4401 M 47.00 206847.00 52.00 228852.00
(150MM, SDR 21, 1.38MPA)

0163 5708000000-M 1520 ***MM PVC FORCE M ****** 1,654 M 59.00 97586.00 65.00 107510.00
(200MM,SDR 21, 1.38MPA)

0164 5708000000-M 1520 ***MM PVC FORCE M ****** 203 M 130.00 2639.00 143.00 2902.90
(300MM, C900, DR 14, 1.38MPA)

0165 5708000000-M 1520 ***MM PVC FORCE M ****** 554 M 150.00 83100.00 165.00 91410.00
(400MM, C900, DR 14, 1.38MPA)

0166 5708000000-M 1520 ***MM PVC FORCE M ****** 537 M 36.00 19332.00 40.00 21480.00
(50MM, SDR 21, 1.38MPA)

0167 5708000000-M 1520 ***MM PVC FORCE M ****** 999 M 39.00 38961.00 43.00 42957.00
(75MM, SDR 21, 1.38MPA)

0168 5756000000-M 1520 DI SS PIPE FITTINGS 317 KG 9.00 2853.00 9.90 3138.30

0169 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 7000.00 7000.00 7700.00 7700.00
150MM LINE STOP & PLUG

0170 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 7500.00 22500.00 8300.00 24900.00
200MM LINE STOP & PLUG

0171 5882000000-N SP  GENERIC UTILITY ITEM (EA) 13 EA 4300.00 55900.00 4700.00 61100.00
50MM SEWER AIR RELEASE VALVE AND MANHOLE

0172 5888000000-M SP  GENERIC UTILITY ITEM (M) 2,139 M 35.00 74865.00 38.00 81282.00
20MM PE WATER TUBING, SDR9, 1.38MPA

0173  6000000000-M 1605 TEMPORARY SILT FENCE 10,000 M 7.60 76000.00 6.50 65000.00

0174 6006000000-M 1610 EROS CONTRL STONE CL A 750 MTN 50.00 37500.00 53.50 40125.00
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0175 6009000000-M 1610 EROS CONTRL STONE CL B 3,300 MTN 50.00 165000.00 53.50 176550.00
0176  6012000000-M 1610 SEDIMENT CONTROL STONE 2,400 MTN 50.00 120000.00 48.00 115200.00
0177 6015000000-M 1615 TEMPORARY MULCHING 315 HA 1500.00 47250.00 2000.00 63000.00
0178 6018000000-M 1620 SEED FOR TEMP SEEDING 1,400 KG 1.50 2100.00 5.00 7000.00
0179 6021000000-M 1620 FERT FOR TEMP SEEDING 12 MTN 380.00 4560.00 600.00 7200.00
0180 6024000000-M 1622 TEMPORARY SLOPE DRAINS 60 M 50.00 3000.00 50.00 3000.00
0181 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 5 EA 190.00 950.00 200.00 1000.00
0182 6029000000-M SP SAFETY FENCE 3,300 M 6.25 20625.00 5.90 19470.00
0183  6030000000-M 1630 SILT EXCAVATION 3,500 M3 5.70 19950.00 4.00 14000.00
0184 6036000000-M 1631 MATTING FOR EROS CONTROL 18,000 M2 1.35 24300.00 1.75 31500.00
0185 6042000000-M 1632 6.4MM HARDWARE CLOTH 2,460 M 9.80 24108.00 14.00 34440.00
0186 6045000000-M SP :;:)“QMJ)EMPORARY PIPE 120 M 45.00 5400.00 45.00 5400.00
0187 6069000000-M 1638 STILLING BASINS 260 M3 15.00 3900.00 15.00 3900.00
0188 6070000000-N SP  SPECIAL STILLING BASINS 4 EA 500.00 2000.00 500.00 2000.00
0189 6084000000-M 1660 SEEDING & MULCHING 33 HA 2995.00 98835.00 8000.00 264000.00
0190 6087000000-M 1660 MOWING 175 HA 75.00 1312.50 75.00 1312.50
0191  6090000000-M 1661 SEED FOR REPAIR SEEDING 400 KG 35.00 14000.00 46.00 18400.00
0192 6093000000-M 1661 FERT FOR REPAIR SEEDING 1.5 MTN 400.00 600.00 900.00 1350.00
0193 6096000000-M 1662 SEED FOR SUPP SEEDING 925 KG 9.00 8325.00 9.00 8325.00
0194 6108000000-M 1665 FERTILIZER TOPDRESSING 56 MTN 350.00 19600.00 350.00 19600.00
0195 6109200000-M SP SPECIAL SEED UND GR CENTIPEDE 0.2 HA 25000.00 5000.00 25000.00 5000.00
0196 6111000000-M SP IMPERVIOUS DIKE 90 M 272.00 24480.00 125.00 11250.00
0197 6114000000-N SP SPECIALIZED HAND MOWING 85 HR 50.00 425.00 50.00 425.00
0198 6117000000-N 1675 RESPONSE FOR EROS CONTROL 24 EA 875.00 21000.00 1000.00 24000.00
0199 6123000000-M 1670 REFORESTATION 5 HA 4140.00 20700.00 4500.00 22500.00
0200 7060000000-M 1705 SIGNAL CABLE 620 M 7.08 4389.60 7.08 4389.60
0201 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 24 EA 738.00 17712.00 738.00 17712.00
0202 7132000000-M 1705 VEHICLE SIGNAL HD (300MM, 4 SECT) 2 EA 1275.00 2550.00 1275.00 2550.00
0203 7264000000-M 1710 MESSENGER CABLE (9.52MM) 175 M 7.41 1296.75 7.41 1296.75
0204 7288000000-M 1715 TRENCHING (PAVED) 41 M 95.41 3911.81 95.41 3911.81
0205 7300000000-M 1715 TRENCHING (UNPAVED) 245 M 19.74 4836.30 19.74 4836.30
0206 7301000000-M SP (EQ(I)QME’)WRIIZ.;. POLY COND ***MM ** COND 160 M 72.38 11580.80 72.38 11580.80
0207 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 12 EA 265.00 3180.00 265.00 3180.00
0208 7360000000-N 1720 WOOD POLE 4 EA 900.00 3600.00 900.00 3600.00
0209 7372000000-N 1721 GUY ASSEMBLY 8 EA 245.00 1960.00 245.00 1960.00
0210 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 1 EA 290.00 290.00 280.00 280.00
0211 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 1 EA 340.00 340.00 340.00 340.00
0212  7444000000-M 1725 INDUCTIVE LOOP SAWCUT 1,100 M 19.58 21538.00 19.58 21538.00
0213  7456000000-M 1726 LEAD-IN CABLE 845 M 6.58 5560.10 6.58 5560.10



MAY 17, 2005 02:54 PM
TIP NO R-2539C

FED AID NO STP-55(33)
GRADING, DRAINAGE, PAVING, CURB & GUTTER AND CULVERTS.
NC-55 FROM SR-1129 (BENNETT-TINGLE RD) TO NC-304 IN BAYBORO.

PAMLICO
34452.3.7

8.142 KM

COASTAL CAROLINA DIVISION OF

APAC-ATLANTIC, INC.

PLT CONSTRUCTION CO., INC.

KINSTON, NC WILSON, NC
0214 7484000000-N SP MICROWAVE VEHICLE DETECTOR 2 EA 790.00 1580.00 790.00 1580.00
0215 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 6 EA 8188.00 49128.00 8188.00 49128.00
0216  7590000000-N SP DBL MAST ARM WITH METAL POLE 1 EA 11548.00 11548.00 11548.00 11548.00
0217 7613000000-N SP  SOIL TEST 7 EA 700.00 4900.00 700.00 4900.00
0218 7614000000-M SP DRILLED PIER FOUND (***MM) 35 M 1300.00 45500.00 1300.00 45500.00
(1219MM)
0219  7631000000-N 1744 MAST ARM W/ MTL POLE DES 7 EA 300.00 2100.00 300.00 2100.00
0220 7636000000-N 1745 SIGN FOR SIGNALS 1 EA 290.00 290.00 290.00 290.00
0221 7688000000-N SP  CABINET BASE ADAPTER 2 EA 300.00 600.00 300.00 600.00
0222 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 2 EA 12995.00 25990.00 12995.00 25990.00
0223 7780000000-N SP DETECTOR CARD (TYPE 2070L) 12 EA 138.00 1656.00 138.00 1656.00
CULVERT ITEMS
0224 8126000000-N 414 CULV EXCAV @ ***#ewswees Lump Sum 19350.00 19350.00
(196+60.650-L-)
0225 8126000000-N 414 CULV EXCAV @ ***ewxees Lump Sum 15450.00 15450.00
(199+76.780-L-)
0226 8126000000-N 414 CULV EXCAV @ ***#ewswees Lump Sum 15450.00 15450.00
(206+01.869-L-)
0227 8133000000-M 414 FND COND MATL BOX CULV 200 MTN 45.00 9000.00 45.00 9000.00
0228 8196000000-M 420 CL A CONC, CULVERT 2616 M3 821.98 215029.97 821.98 215029.97
0229 8248000000-M 425 EPOXY COAT REINF STEEL 20,468 KG 2.00 40936.00 2.00 40936.00
CONTRACT TOTAL TOTAL 19774993.00 TOTAL 21424663.12
ROADWAY ITEMS SUB-TOTAL 19459777.03 SUB-TOTAL 21109447.15
CULVERT ITEMS SUB-TOTAL 315215.97 SUB-TOTAL 315215.97
BIDDERS IN ORDER CONTRACT TOTAL
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. 1 19774993.00
PLT CONSTRUCTION CO., INC. 2 21424663.12



MAY 17, 2005 02:54 PM
TIP NO

B-3682, W-3413

FED AID NO BRSTP-1423(5), STP-1423(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LITTLE NE CREEK & APPROACHES ON SR-1423 AT JACKSONVILLE AND SR-1423 FROM NORTH OF SR-1411 TO SR-1413.

ONSLOW
33224.3.2, 35052.3.1

2215 Ml

2:00 PM

MAY 17 2005

006

C201465

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

TRIANGLE GRADING & PAVING,
INC.

KINSTON, NC BURLINGTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 337764.85 185000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 54300.00 45000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 80500.00 213000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 3800.00 7600.00 3500.00 7000.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 20,800 CY 10.95 227760.00 9.75 202800.00
0006 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 9500.00 11000.00
(27+85.00)

0007 0036000000-E 225 UNDERCUT EXCAVATION 8,400 CY 9.76 81984.00 15.00 126000.00
0008 0106000000-E 230 BORROW EXCAVATION 32,201 CY 13.10 421833.10 12.00 386412.00
0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION 95 CY 14.10 1339.50 18.00 1710.00
0010 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 1,800 SY 4.60 8280.00 4.00 7200.00
0011 0177000000-E 250 BREAKING OF EXT ASPH PYMT 228 SY 2.20 501.60 2.00 456.00
0012 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 13.10 5240.00 15.00 6000.00
0013 0196000000-E 270 SOIL STABILIZATION FABRIC 400 SY 1.75 700.00 4.00 1600.00
0014 0206000000-E SP  TEMP SHORING - BARR SUPPORTED 600 SF 25.00 15000.00 12.00 7200.00
0015 0318000000-E 300 FND CONDIT MATL MINOR STRS 298 TON 28.00 8344.00 29.00 8642.00
0016 0343000000-E 310 15" SIDE DRAIN PIPE 932 LF 25.00 23300.00 22.00 20504.00
0017 0344000000-E 310 18" SIDE DRAIN PIPE 36 LF 28.00 1008.00 26.00 936.00
0018 0366000000-E 310 15"RCPIPE CULV Il 48 LF 25.00 1200.00 26.90 1291.20
0019 0372000000-E 310 18"RC PIPE CULV Il 248 LF 28.00 6944.00 27.00 6696.00
0020 0378000000-E 310 24"RCPIPE CULV Il 572 LF 32.00 18304.00 30.00 17160.00
0021 0384000000-E 310 30" RC PIPE CULV Il 272 LF 55.00 14960.00 52.00 14144.00
0022 0390000000-E 310 36"RC PIPE CULV Il 232 LF 75.00 17400.00 74.00 17168.00
0023 0396000000-E 310 42" RC PIPE CULV Il 192 LF 100.00 19200.00 95.00 18240.00
0024 0402000000-E 310 48"RCPIPE CULV Il 192 LF 125.00 24000.00 115.00 22080.00
0025 0708000000-E 310 15" BCCSP B 0.064" 72 LF 26.00 1872.00 27.00 1944.00
0026 0714000000-E 310 18"BCCSP B 0.064" 12 LF 30.00 360.00 35.00 420.00
0027 0806000000-E 310 15"BCCS ELB B 0.064" 4 EA 400.00 1600.00 350.00 1400.00
0028 0807000000-E 310 18"BCCS ELB B 0.064" 2 EA 450.00 900.00 350.00 700.00
0029 0995000000-E 340 PIPE REMOVAL 1,674 LF 16.00 26784.00 12.00 20088.00
0030 0996000000-N 350 PIPE CLEAN-OUT 10 EA 1200.00 12000.00 1000.00 10000.00
0031 1011000000-N 500 FINE GRADING Lump Sum 66680.00 68000.00
0032 1220000000-E 545 INCIDENTAL STONE BASE 1,000 TON 38.00 38000.00 40.00 40000.00
0033 1245000000-E SP SHOULDER RECONSTRUCTION 1 SMI 7300.00 7300.00 8200.00 8200.00
0034 1489000000-E 610 ASP CONC BASE CRS B25.0B 6,260 TON 45.80 286708.00 51.15 320199.00
0035 1498000000-E 610 ASP CONC INTR CRS 119.0B 5,182 TON 39.65 205466.30 44.25 229303.50
0036 1525000000-E SP  ASP CONC SURF CRS SF9.5A 2,652 TON 41.75 110721.00 46.65 123715.80
0037 1560000000-E 620 ASP FOR PLANT MIX PG64-22 686 TON 222.00 152292.00 244,50 167727.00
0038 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 244 TON 112.00 27328.00 150.00 36600.00
0039 1704000000-E SP  PATCHING EXIST PAVEMENT 500 TON 182.00 91000.00 175.00 87500.00
0040 2209000000-E 838 ENDWALLS 20 CY 1000.00 20000.00 1200.00 24000.00



MAY 17, 2005 02:54 PM
TIP NO

B-3682, W-3413

FED AID NO BRSTP-1423(5), STP-1423(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LITTLE NE CREEK & APPROACHES ON SR-1423 AT JACKSONVILLE AND SR-1423 FROM NORTH OF SR-1411 TO SR-1413.

ONSLOW
33224.3.2, 35052.3.1

2215 Ml

2:00 PM

MAY 17 2005

006

C201465

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

TRIANGLE GRADING & PAVING,
INC.

KINSTON, NC BURLINGTON, NC
0041 2286000000-N 840 MASNRY DRAINAGE STRUCT 9 EA 1400.00 12600.00 1200.00 10800.00
0042 2319000000-N 840 FSFZ'SI\?E)W/GRATE 840.7**** DETL 2 EA 500.00 1000.00 500.00 1000.00
0043 2330000000-N 840 Fsigl\gg)W/ZGRTS 840.**** DETL 3 EA 600.00 1800.00 600.00 1800.00
0044 2354000000-N 840 FRAME W/GRATE 840.22 STD 2 EA 500.00 1000.00 580.00 1160.00
0045 2363000000-N 840 Fsi,gl\gg)W/ZGRTS 840.***** STD 2 EA 600.00 1200.00 650.00 1300.00
0046 2556000000-E 846 SHOULDER BERM GUTTER 325 LF 29.00 9425.00 27.00 8775.00
0047 2612000000-E 848 6" CONCRETE DRIVEWAY 200 SY 35.00 7000.00 40.00 8000.00
0048 2619000000-E 850 4" CONCRETE PAVED DITCH 12 8Y 54.00 648.00 50.00 600.00
0049 3030000000-E 862 STL BM GUARDRAIL 350 LF 13.35 4672.50 14.00 4900.00
0050 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 40.00 200.00 44.00 220.00
0051 3215000000-N 862 GRANCHOR TYPE Il 4 EA 1325.00 5300.00 1322.00 5288.00
0052 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1710.00 6840.00 1715.00 6860.00
0053 3387000000-N 862 %)EII_E,QI\N/IfH UNITS ****** TEMP 1 EA 500.00 500.00 700.00 700.00
0054 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 23 LF 5.00 115.00 14.80 340.40
0055 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 7 EA 50.00 350.00 40.00 280.00
0056 3536000000-E 866 CHN LK FENCE 48" FABRIC 36 LF 7.00 252.00 25.00 900.00
0057 3542000000-E 866 MET LINE PST 48" CL FEN 3 EA 50.00 150.00 50.00 150.00
0058 3548000000-E 866 MET TERM PST 48" CL FEN 3 EA 115.00 345.00 600.00 1800.00
0059 3564000000-E 866 SGL GATE **HIGH, **WIDE, **OPEN 1 EA 450.00 450.00 500.00 500.00

(4' HIGH, 10" WIDE, 10' OPEN- ING)

0060 3628000000-E 876 PLAIN RIP RAP, CLASS | 36 TON 71.77 2583.72 100.00 3600.00
0061 3649000000-E 876 PLAIN RIP RAP, CLASS B 119 TON 52.70 6271.30 60.00 7140.00
0062 3656000000-E 876 FILTER FABRIC FOR DRAINGE 1,083 SY 1.30 1407.90 2.00 2166.00
0063 3659000000-N SP PREFORMED SCOUR HOLES 2 EA 2955.00 5910.00 2500.00 5000.00
0064 4412000000-E SP WORK ZONE SIGNS (STAT) 78 SF 7.85 612.30 9.00 702.00
0065 4412100000-E SP WORK ZONE SIGNS (PORT) 328 SF 23.60 7740.80 26.00 8528.00
0066 4412200000-E SP WORK ZONE SIGNS (BARR) 38 SF 18.50 703.00 12.00 456.00
0067 4425000000-N 1125 WARNING FLAG SETS 3 EA 165.00 495.00 65.00 195.00
0068 4430000000-N 1130 DRUMS 100 EA 38.00 3800.00 54.00 5400.00
0069 4435000000-N 1135 CONES 50 EA 30.50 1525.00 34.00 1700.00
0070 4446100000-E SP BARRICADES (TYPE Ill) 96 LF 48.00 4608.00 55.00 5280.00
0071  4450000000-N 1150 FLAGGER 720 HR 26.50 19080.00 18.00 12960.00
0072 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 8500.00 8500.00 7500.00 7500.00
0073 4470000000-N 1160 RESET CRASH CUSHION 1 EA 2500.00 2500.00 2500.00 2500.00
0074 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 1 EA 12400.00 12400.00 14000.00 14000.00
0075 4485000000-E 1170 PORT CONC BARRIER 230 LF 35.00 8050.00 35.00 8050.00
0076 4650000000-N 1251 TEMP RAISED PVMT MRKS 225 EA 4.75 1068.75 4.75 1068.75
0077 4685000000-E 1205 THERMO PVT MKG LINES 4"90 24,000 LF 0.40 9600.00 0.40 9600.00
0078 4686000000-E 1205 THERMO PVT MKG LINES 4"120 25,915 LF 0.45 11661.75 0.45 11661.75



MAY 17, 2005 02:54 PM
TIP NO

B-3682, W-3413

FED AID NO BRSTP-1423(5), STP-1423(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LITTLE NE CREEK & APPROACHES ON SR-1423 AT JACKSONVILLE AND SR-1423 FROM NORTH OF SR-1411 TO SR-1413.

ONSLOW

33224.3.2, 35052.3.1

2215 Ml

2:00 PM

MAY 17 2005

006

C201465

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

TRIANGLE GRADING & PAVING,
INC.

KINSTON, NC BURLINGTON, NC
0079 4695000000-E 1205 8"WIDE THERMO 90 MILS 100 LF 5.00 500.00 5.00 500.00
0080 4710000000-E 1205 24"WIDE THERMO 120 MILS 120 LF 6.00 720.00 6.00 720.00
0081 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 12 EA 100.00 1200.00 100.00 1200.00
0082 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 10 EA 100.00 1000.00 100.00 1000.00
0083 4810000000-E 1205 PAINT PVYMT MARKINGS 4" 99,830 LF 0.09 8984.70 0.09 8984.70
0084 4820000000-E 1205 PAINT PVMT MARKINGS 8" 200 LF 1.00 200.00 1.00 200.00
0085 4835000000-E 1205 PAINT PVT MKG LINES 24" 240 LF 3.00 720.00 3.00 720.00
0086 4840000000-N 1205 PAINT PVT MKG CHARACTER 24 EA 50.00 1200.00 50.00 1200.00
0087 4845000000-N 1205 PAINT PVT MKG SYMBOL 20 EA 50.00 1000.00 50.00 1000.00
0088 4850000000-E 1205 LINE REMOVAL 4" WIDE 2,000 LF 1.00 2000.00 1.00 2000.00
0089 4900000000-N 1252 PERM RAISED PVMT MARKERS 225 EA 4.75 1068.75 4.75 1068.75
0090 5300000000-E 1505 m;D CONDIT MAT CL ****** 1,015 TON 35.00 35525.00 32.00 32480.00
0091 5306000000-E SP ﬁ\l;;)DING MATL, CL ****x*** 1,015 TON 35.00 35525.00 32.00 32480.00
0092 5444000000-E 1510 6"PVC WATER PIPE ******** 78 LF 15.00 1170.00 16.00 1248.00
(SDR 21, 200# WP)
0093 5450000000-E 1510 8"PVC WATER PIPE ****** 8,235 LF 14.50 119407.50 14.00 115290.00
(SDR 21, 200# WP)
0094 5480000000-E 1510 DI H20 FITTINGS 250# MIN 1,960 LB 3.30 6468.00 3.25 6370.00
0095 5492000000-E SP ?é?)OZEWV\F/,/)\T TUBN SDR9 **** 1,720 LF 7.65 13158.00 7.00 12040.00
0096 5510000000-E 1510 3/4" CORPORATION STOP 39 EA 28.50 1111.50 25.00 975.00
0097 5540000000-E 1510 6" GATE V&VB 200# WP 3 EA 557.00 1671.00 600.00 1800.00
0098 5546000000-E 1510 8" GATE V&VB *****WP 3 EA 890.00 2670.00 900.00 2700.00
(200# WP)
0099 5582000000-E 1510 Z;:?(X*;'/I")APPWG SADDLE 39 EA 44.65 1741.35 45.00 1755.00
0100 5648000000-N 1510 RELOCATE EXIST WAT METER 45 EA 196.65 8849.25 200.00 9000.00
0101 5666000000-E 1510 ZI?(;E#IWFI?)RANT, et WP 2 EA 3300.00 6600.00 3200.00 6400.00
0102 6000000000-E 1605 TEMPORARY SILT FENCE 1,250 LF 2.65 3312.50 2.40 3000.00
0103 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 55.00 8250.00 75.00 11250.00
0104 6009000000-E 1610 EROS CONTRL STONE CL B 940 TON 48.21 45317.40 70.00 65800.00
0105 6012000000-E 1610 SEDIMENT CONTROL STONE 355 TON 48.50 17217.50 70.00 24850.00
0106 6015000000-E 1615 TEMPORARY MULCHING 21.5 ACR 600.00 12900.00 600.00 12900.00
0107 6018000000-E 1620 SEED FOR TEMP SEEDING 800 LB 5.00 4000.00 5.00 4000.00
0108 6021000000-E 1620 FERT FOR TEMP SEEDING 3.25 TON 1000.00 3250.00 1000.00 3250.00
0109 6024000000-E 1622 TEMPORARY SLOPE DRAINS 120 LF 21.00 2520.00 23.00 2760.00
0110 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 4 EA 230.00 920.00 200.00 800.00
0111 6029000000-E SP SAFETY FENCE 450 LF 1.95 877.50 2.20 990.00
0112 6030000000-E 1630 SILT EXCAVATION 2,550 CY 7.15 18232.50 8.00 20400.00
0113 6036000000-E 1631 MATTING FOR EROS CONTROL 5150 SY 2.25 11587.50 2.25 11587.50
0114 6042000000-E 1632 1/4" HARDWARE CLOTH 140 LF 5.00 700.00 2.60 364.00



MAY 17, 2005 02:54 PM
TIP NO

B-3682, W-3413

FED AID NO BRSTP-1423(5), STP-1423(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LITTLE NE CREEK & APPROACHES ON SR-1423 AT JACKSONVILLE AND SR-1423 FROM NORTH OF SR-1411 TO SR-1413.

ONSLOW

33224.3.2, 35052.3.1

2215 Ml

2:00 PM

MAY 17 2005

006

C201465

COASTAL CAROLINA DIVISION OF
APAC-ATLANTIC, INC.

TRIANGLE GRADING & PAVING,
INC.

KINSTON, NC BURLINGTON, NC
0115 6045000000-E SP **" TEMPORARY PIPE 40 LF 50.00 2000.00 45.00 1800.00
(18")
0116 6048000000-E SP  FLOAT TURBIDITY CURTAIN 30 SY 48.00 1440.00 50.00 1500.00
0117 6084000000-E 1660 SEEDING AND MULCHING 245 ACR 1350.00 33075.00 1400.00 34300.00
0118 6087000000-E 1660 MOWING 13 ACR 50.00 650.00 50.00 650.00
0119 6090000000-E 1661 SEED FOR REPAIR SEEDING 250 LB 15.00 3750.00 15.00 3750.00
0120 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.75 TON 1000.00 750.00 1000.00 750.00
0121 6096000000-E 1662 SEED FOR SUPP SEEDING 500 LB 2.30 1150.00 4.00 2000.00
0122 6108000000-E 1665 FERTILIZER TOPDRESSING 18.25 TON 475.00 8668.75 600.00 10950.00
0123  6114000000-N SP SPECIALIZED HAND MOWING 15 HR 50.00 75.00 50.00 75.00
0124 6117000000-N 1675 RESPONSE FOR EROS CONTROL 16 EA 200.00 3200.00 200.00 3200.00
0125 6123000000-E 1670 REFORESTATION 1 ACR 1450.00 1450.00 3000.00 3000.00
STRUCTURE ITEMS
0126  8035000000-N 402 REMV EXIST STR *+#xwwaex Lump Sum 31600.00 12000.00
(27+84.47 -L-)
0127 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 732 CY 955.00 69906.00 800.00 58560.00
0128 8210000000-N 422 BRG APPR SLAB ***x+rxss Lump Sum 50900.00 50000.00
(27+84.47 -L-)
0129 8217000000-E 425 REINF STEEL (BRIDGE) 13,298 LB 0.95 12633.10 0.90 11968.20
0130 8364000000-E 450 HP12X53 PILES 420 LF 39.50 16590.00 50.00 21000.00
0131 8386000000-E 450 PP18X0.50 STL PILE 840 LF 126.75 106470.00 120.00 100800.00
0132 8475000000-E 460 TWO BAR METAL RAIL 382.63 LF 100.00 38263.00 75.00 28697.25
0133 8517000000-E 460 1'-**"X*****"CONC PARAPET 397.63 LF 103.00 40955.89 50.00 19881.50
(1-2" X 2-8 1/2")
0134 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 235 TON 49.00 11515.00 50.00 11750.00
0135 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 262 SY 1.50 393.00 3.00 786.00
0136 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4600.00 7500.00
0137 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 2,379.75 LF 96.25 229050.94 118.05 280929.49
CONTRACT TOTAL TOTAL 3649000.00 TOTAL 3698847.79
ROADWAY ITEMS SUB-TOTAL 3036123.07 SUB-TOTAL 3094975.35
STRUCTURE ITEMS SUB-TOTAL 612876.93 SUB-TOTAL 603872.44
BIDDERS IN ORDER CONTRACT TOTAL
COASTAL CAROLINA DIVISION OF APAC-ATLANTIC, INC. 1 3649000.00
TRIANGLE GRADING & PAVING, INC. 2 3698847.79



MAY 17, 2005 02:54 PM

TIP NO R-2552AA, R-2552AB, R-2552C, R-2552B

FED AID NO STATE FUNDED

WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
US-70 BYPASS (CLAYTON BYPASS) FROM I-40 TO US-70, WEST OF SR-1560.

JOHNSTON, WAKE
34459.3.4, 34459.3.5

17.243 KM

2:00PM 1/ 36 009

MAY 17 2005 C201466

S. T. WOOTEN CORPORATION

ENGLISH CONSTRUCTION CO.,

THE LANE CONSTRUCTION

INC. CORPORATION
WILSON, NC LYNCHBURG, VA MERIDEN, CT

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 6185000.00 6474000.00 7000000.00

0002 0001000000-M 200 CLEARING & GRUBBING Lump Sum 6580000.00 10200000.00 3000000.00

0003 0008000000-M 200 SUPP CLEARING & GRUBBING 5.6 HA 14820.00 82992.00 12000.00 67200.00 10000.00 56000.00

0004 0015000000-N 205 SEALING ABANDONED WELLS 25 EA 1300.00 32500.00 2000.00 50000.00 1800.00 45000.00

0005 0022000000-M 225 UNCLASSIFIED EXCAVATION 3,370,400 M3 4.50 15166800.00 5.00 16852000.00 8.40 28311360.00

0006 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 15000.00 19800.00 20000.00
(109+56 -L2- LT)

0007 0029000000-N SP  REINF BRG APPR ****sssr Lump Sum 22000.00 25600.00 20000.00
(11+64.125 -Y2-)

0008 0029000000-N SP  REINF BRG APPR ***xsk Lump Sum 24750.00 24900.00 30000.00
(110+37 -L2- RT)

0009 0029000000-N SP  REINF BRG APPR ****ssss Lump Sum 33000.00 27700.00 35000.00
(121+97.067 -L2- LT)

0010 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 43000.00 37300.00 45000.00
(122+10 -L2- RT)

0011 0029000000-N SP  REINF BRG APPR ****ssss Lump Sum 30500.00 15800.00 25000.00
(14+25.470 -Y7-)

0012 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 20500.00 23600.00 20000.00
(14+26.000 -LREV- LT)

0013  0029000000-N SP  REINF BRG APPR ****ssss Lump Sum 16500.00 16800.00 20000.00
(14+41.121 -Y4-)

0014 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 16500.00 23600.00 20000.00
(14+50.000 -LREV- RT.)

0015 0029000000-N SP  REINF BRG APPR ****+sss Lump Sum 26500.00 16800.00 25000.00
(14+72.000 -Y11- REV)

0016 0029000000-N SP  REINF BRG APPR ***xsswk Lump Sum 20500.00 20000.00 25000.00
(17+13.807 -LPB-)

0017  0029000000-N SP  REINF BRG APPR ****ssiss Lump Sum 25500.00 26300.00 22000.00
(22+59.308 -FLYLEREV-)

0018 0029000000-N SP  REINF BRG APPR ***xsik Lump Sum 38500.00 49000.00 35000.00
(23+92.415 -Y4- RT)

0019  0029000000-N SP  REINF BRG APPR ****ssss Lump Sum 42500.00 43800.00 35000.00
(24+07.107 -Y4- LT)

0020 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 18500.00 21000.00 20000.00
(40+78.010 -L- LT)

0021 0029000000-N SP  REINF BRG APPR ****ssss Lump Sum 18500.00 20700.00 20000.00
(40+95.009 -L- RT)

0022 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 38500.00 19800.00 35000.00
(78+40.150 -L- LT)

0023 0029000000-N SP  REINF BRG APPR ****+sss Lump Sum 38500.00 19800.00 35000.00
(78+40.150 -L- RT)

0024 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 17500.00 24000.00 25000.00
(9+29.615 FLYOVER)

0027 0036000000-M 225 UNDERCUT EXCAVATION 86,609 M3 6.50 562958.50 8.00 692872.00 450 389740.50

0028 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 2,500 MTN 20.00 50000.00 22.00 55000.00 16.00 40000.00

0029 0127000000-N SP EMBMT SETTLEMENT GAUGE 4 EA 1500.00 6000.00 2000.00 8000.00 5000.00 20000.00

0030 0134000000-M 240 DRAINAGE DITCH EXCAVATION 71,556 M3 6.40 457958.40 8.00 572448.00 5.75 411447.00

0031 0141000000-M 240 BERM DITCH CONSTRUCTION 4645 M 8.00 37160.00 7.00 32515.00 6.25 29031.25

0032 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 73,070 M2 2.05 149793.50 3.00 219210.00 5.00 365350.00
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0033  0177000000-M 250 BREAKING OF EXT ASPH PVMT 10,100 M2 1.50 15150.00 2.00 20200.00 3.50 35350.00
0034 0192000000-N 260 PROOF ROLLING 180.2 HR 250.00 45050.00 175.00 31535.00 200.00 36040.00
0035 0195000000-M 265 SELECT GRANULAR MATERIAL 64,000 M3 30.00 1920000.00 30.00 1920000.00 45.00 2880000.00
0036 0196000000-M 270 SOIL STABILIZATION FABRIC 20,100 M2 3.00 60300.00 2.50 50250.00 1.25 25125.00
0037  0199000000-M SP  TEMPORARY SHORING 124 M2 1625.00 201500.00 324.00 40176.00 700.00 86800.00
0038 0241000000-M SP  GENERIC GRADING ITEM (M2) 1,900 M2 72.00 136800.00 55.00 104500.00 45.00 85500.00
ROCK PLATTING
0039  0255000000-M SP  GENERIC GRADING ITEM (MTN) 100 MTN 100.00 10000.00 200.00 20000.00 100.00 10000.00
DISPOSAL OF CONTAMINATED SOIL
0040 0300000000-M 300 SELECT MATERIAL CLII 11,955 MTN 18.50 221167.50 20.00 239100.00 20.00 239100.00
0041  0306000000-M 300 SELECT MATERAIL CL Il 4,470 MTN 18.50 82695.00 20.00 89400.00 16.80 75096.00
0042 0312000000-M 300 SELECT MATERIAL CL IV 4,950 MTN 18.50 91575.00 20.00 99000.00 14.25 70537.50
0043 0318000000-M 300 FND CONDIT MATL MINOR STRS 7,125 MTN 25.00 178125.00 29.00 206625.00 20.00 142500.00
0044  0343000000-M 310 375MM SIDE DRAIN PIPE 408 M 75.00 30600.00 80.00 32640.00 117.00 47736.00
0045 0344000000-M 310 450MM SIDE DRAIN PIPE 60 M 79.00 4740.00 90.00 5400.00 125.00 7500.00
0046 0345000000-M 310 600MM SIDE DRAIN PIPE 72 M 89.00 640.80 105.00 756.00 140.00 1008.00
0047  0366000000-M 310 375MM RCP CULV CLASS Il 6,0116 M 79.00 474916.40 87.00 523009.20 145.00 871682.00
0048 0372000000-M 310 450MM RCP CULV CLASS i 3510 M 89.00 312390.00 105.00 368550.00 152.00 533520.00
0049  0378000000-M 310 600MM RCP CULV CLASS Il 3,7704 M 109.00 410973.60 150.00 565560.00 190.00 716376.00
0050 0384000000-M 310 750MM RCP CULV CLASS Il 22848 M 147.00 335865.60 183.00 418118.40 250.00 571200.00
0051 0390000000-M 310 900MM RCP CULV CLASS Il 1,1556 M 198.00 228808.80 235.00 271566.00 340.00 392904.00
0052 0396000000-M 310 1050MM RCP CULV CLASS IlII 828 M 232.00 192096.00 302.00 250056.00 350.00 289800.00
0053  0402000000-M 310 1200MM RCP CULV CLASS III 3396 M 293.00 99502.80 360.00 122256.00 380.00 129048.00
0054 0408000000-M 310 1350MM RCP CULV CLASS IlII 3264 M 337.00 109996.80 425.00 138720.00 440.00 143616.00
0055 0414000000-M 310 1500MM RCP CULV CLASS Il 2424 M 455.00 110292.00 510.00 123624.00 610.00 147864.00
0056 0420000000-M 310 1650MM RCP CULV CLASS lII 97.2 M 597.00 58028.40 650.00 63180.00 695.00 67554.00
0057  0426000000-M 310 1800MM RCP CULV CLASS Il 156 M 820.00 12792.00 750.00 11700.00 800.00 12480.00
0058 0448000000-M 310 ***MM RCP CULV CLASS IV 2232 M 340.00 75888.00 330.00 73656.00 350.00 78120.00
(1050MM)
0059  0448000000-M 310 ***MM RCP CULV CLASS IV 120 M 425.00 51000.00 395.00 47400.00 850.00 102000.00
(1200MM)
0060 0448000000-M 310 ***MM RCP CULV CLASS IV 78 M 410.00 31980.00 460.00 35880.00 600.00 46800.00
(1350MM)
0061 0448000000-M 310 ***MM RCP CULV CLASS IV 1404 M 560.00 78624.00 585.00 82134.00 700.00 98280.00
(1500MM)
0062 0448000000-M 310 ***MM RCP CULV CLASS IV 57.6 M 110.00 6336.00 125.00 7200.00 200.00 11520.00
(450MM)
0063  0448000000-M 310 **MM RCP CULV CLASS IV 1764 M 176.00 31046.40 175.00 30870.00 220.00 38808.00
(600MM)
0064 0448000000-M 310 ***MM RCP CULV CLASS IV 684 M 220.00 15048.00 210.00 14364.00 260.00 17784.00
(750MM)
0065 0448000000-M 310 ***MM RCP CULV CLASS IV 885 M 265.00 23452.50 270.00 23895.00 305.00 26992.50
(900MM)
0066 0576000000-M 310 ***MM CS PIPE CULV ***MM 52.8 M 57.00 3009.60 65.00 3432.00 425.00 22440.00

(150MM, 1.63MM)
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0067 0582000000-M 310 400MM CS PIPE CULV 1.63MM 912 M 72.00 6566.40 85.00 7752.00 150.00 13680.00
0068 0588000000-M 310 450MM CS PIPE CULV 1.63MM 82.8 M 78.00 6458.40 95.00 7866.00 155.00 12834.00
0069 0594000000-M 310 600MM CS PIPE CULV 1.63MM 216 M 93.00 2008.80 115.00 2484.00 175.00 3780.00
0070 0660000000-M 310 ****MM BCCSP A **** 7128 M 80.00 57024.00 86.00 61300.80 160.00 114048.00
(400MM, 1.63MM)
0071 0660000000-M 310 ****MM BCCSP A **** 288 M 89.00 2563.20 96.00 2764.80 195.00 5616.00
(450MM, 1.63MM)
0072 0660000000-M 310 ****MM BCCSP A **** 84 M 102.00 856.80 117.00 982.80 185.00 1554.00
(600MM, 1.63MM)
0073 0660000000-M 310 ****MM BCCSP A **** 516 M 135.00 6966.00 165.00 8514.00 305.00 15738.00
(800MM, 2.01MM)
0074 0660000000-M 310 ****MM BCCSP A **** 72 M 155.00 1116.00 195.00 1404.00 270.00 1944.00
(900MM, 2.01MM)
0075 0680000000-M 310 ***MM BCCSP ELB A **** 63 EA 170.00 10710.00 175.00 11025.00 150.00 9450.00
(400MM, 1.63MM)
0076 0680000000-M 310 ***MM BCCSP ELB A **** 3 EA 200.00 600.00 240.00 720.00 175.00 525.00
(450MM, 1.63MM)
0077 0680000000-M 310 **MM BCCSP ELB A **** 1 EA 310.00 310.00 320.00 320.00 210.00 210.00
(600MM, 1.63MM)
0078 0680000000-M 310 ***MM BCCSP ELB A **** 1 EA 560.00 560.00 450.00 450.00 280.00 280.00
(900MM, 2.01MM)
0079 0708000000-M 310 400MM BCCSP B 1.63 696 M 80.00 55680.00 81.00 56376.00 185.00 128760.00
0080 0714000000-M 310 450MM BCCSP B 1.63 2496 M 105.00 26208.00 91.00 22713.60 240.00 59904.00
0081 0720000000-M 310 600MM BCCSP B 1.63 864 M 125.00 10800.00 117.00 10108.80 205.00 17712.00
0082 0726000000-M 310 800MM BCCSP B 2.01 348 M 165.00 5742.00 200.00 6960.00 230.00 8004.00
0083 0732000000-M 310 900MM BCCSP B 2.01 216 M 165.00 3564.00 195.00 4212.00 275.00 5940.00
0084 0738000000-M 310 1000MM BCCSP B 2.77 69.6 M 235.00 16356.00 275.00 19140.00 315.00 21924.00
0085 0762000000-M 310 1650MM BCCSP B 3.51 108 M 590.00 6372.00 555.00 5994.00 635.00 6858.00
0086 0804000000-M 310 ***MM BCCSP ELB B **** 1 EA 1360.00 1360.00 550.00 550.00 315.00 315.00
(1000MM, 2.77MM)
0087 0804000000-M 310 ***MM BCCSP ELB B **** 2 EA 510.00 1020.00 400.00 800.00 270.00 540.00
(900MM, 2.01MM)
0088 0806000000-M 310 400MM BCCSP ELB B 1.63 47 EA 470.00 22090.00 175.00 8225.00 150.00 7050.00
0089 0807000000-M 310 450MM BCCSP ELB B 1.63 20 EA 750.00 15000.00 250.00 5000.00 175.00 3500.00
0090 0808000000-M 310 600MM BCCSP ELB B 1.63 6 EA 1270.00 7620.00 320.00 1920.00 255.00 1530.00
0091 0980000000-M SP  ****MM WS PIPE **** B, B&J 528 M 3100.00 163680.00 2600.00 137280.00 2850.00 150480.00
(1650MM, 22MM)
0092 0980000000-M SP  ****MM WS PIPE **** B, B&J 54 M 535.00 28890.00 650.00 35100.00 1200.00 64800.00
(375MM, 7MM)
0093 0980000000-M SP  ****MM WS PIPE **** B, B&J 156 M 665.00 10374.00 750.00 11700.00 2800.00 43680.00
(450MM, 8MM)
0094 0980000000-M SP  ****MM WS PIPE **** B, B&J 516 M 880.00 45408.00 800.00 41280.00 1600.00 82560.00
(600MM, 13MM)
0095 0995000000-M 340 PIPE REMOVAL 23934 M 35.00 83769.00 30.00 71802.00 5.50 13163.70
0096 1000000000-M 462 150MM SLOPE PROTECTION 746 M2 96.00 71616.00 85.00 63410.00 50.00 37300.00
0097 1004000000-M 462 GENERIC GRADING ITEM 475 M2 75.00 35625.00 75.00 35625.00 16.00 7600.00

100MM MEDIAN SLOPE PROTECTION
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0098 1011000000-N 500 FINE GRADING Lump Sum 2230000.00 600000.00 800000.00
0099 1044000000-M 501 LIME TRTD SOIL (SLURRY) 204,150 M2 1.85 377677.50 2.20 449130.00 1.86 379719.00
0100 1066000000-M 501 LIME FOR LIME TREATED SOIL 1,815 MTN 150.00 272250.00 152.00 275880.00 150.94 273956.10
0101 1077000000-M SP  #57 STONE 152.7 MTN 32.46 4956.64 50.00 7635.00 24.00 3664.80
0102 1110000000-M 510 STABILIZER AGGREGATE 2,500 MTN 25.00 62500.00 22.00 55000.00 18.00 45000.00
0103  1121000000-M 520 AGGREGATE BASE COURSE 402,000 MTN 17.00 6834000.00 14.10 5668200.00 14.70 5909400.00
0104 1176000000-M 542 (18|\gm S)OIL CEMENT BASE 262,850 M2 1.75 459987.50 1.95 512557.50 1.76 462616.00
0105 1187000000-M 542 PC FOR SOIL CEMENT BASE 7,906 MTN 146.00 1154276.00 140.00 1106840.00 146.91 1161470.46
0106 1198000000-M SP AGGREGATE FOR SOIL CEM BS 765 MTN 17.00 13005.00 22.00 16830.00 22.00 16830.00
0107 1209000000-M 543 ASPHALT CURING SEAL 317,512 L 0.44 139705.28 0.40 127004.80 0.44 139705.28
0108 1220000000-M 545 INCIDENTAL STONE BASE 3,800 MTN 25.00 95000.00 22.00 83600.00 20.00 76000.00
0109 1231000000-M 560 SHOULDER BORROW 150,200 M3 0.01 1502.00 0.01 1502.00 16.00 2403200.00
0110  1275000000-M 600 PRIME COAT 174,000 L 0.39 67860.00 0.45 78300.00 0.60 104400.00
0111 1330000000-M 607 INCIDENTAL MILLING 405 M2 12.00 4860.00 15.00 6075.00 10.00 4050.00
0112 1489000000-M 610 ASP CONC BASE CRS B25.0B 17,010 MTN 29.65 504346.50 30.50 518805.00 32.22 548062.20
0113 1491000000-M 610 ASP CONC BASE CRS B25.0C 103,660 MTN 30.60 3171996.00 32.00 3317120.00 32.22 3339925.20
0114  1498000000-M 610 ASP CONC INTR CRS 119.0B 6,980 MTN 32.60 227548.00 34.00 237320.00 32.22 224895.60
0115  1503000000-M 610 ASP CONC INTR CRS 119.0C 120,515 MTN 30.60 3687759.00 32.00 3856480.00 32.22 3882993.30
0116  1519000000-M 610 ASP CONC SURF CRS S9.5B 10,450 MTN 31.80 332310.00 33.00 344850.00 32.22 336699.00
0117 1523000000-M 610 ASP CONC SURF CRS S9.5C 29,995 MTN 30.85 925345.75 32.00 959840.00 32.22 966438.90
0118 1525000000-M SP ASP CONC SURF CRS SF9.5A 10,900 MTN 32.00 348800.00 33.00 359700.00 32.22 351198.00
0119  1526000000-M SP  ASP CONC SURF CRS S4.75A 35 MTN 34.00 1190.00 35.00 1225.00 125.00 4375.00
0120 1539000000-M 610 ASP CONC SURF CRS S12.5C 102,255 MTN 30.15 3082988.25 31.00 3169905.00 32.22 3294656.10
0121  1560000000-M 620 ASP FOR PLANT MIX PG64-22 12,485 MTN 207.00 2584395.00 225.00 2809125.00 236.00 2946460.00
0122 1565000000-M 620 ASP FOR PLANT MIX PG70-22 7,505 MTN 222.00 1666110.00 240.00 1801200.00 243.00 1823715.00
0123  1693000000-M 654 ASPH PLT MIX PVMT REPAIR 1,197 MTN 165.00 197505.00 175.00 209475.00 150.00 179550.00
0124 1840000000-M 665 MILLED RUMBLE STRIPS 64,270 M 0.44 28278.80 0.75 48202.50 0.42 26993.40
0125 1847000000-M 710 (36I\(/IJM'\I/°I)CC PVMT THRU LNS 32,325 M2 63.70 2059102.50 79.00 2553675.00 90.00 2909250.00
0126  1869000000-M 710 (36|\gm '\I;I‘)CC PVMT MISC 1,150 M2 69.00 79350.00 134.00 154100.00 66.00 75900.00
0127 1891000000-M SP  GENERIC PAVING ITEM (M2) 400 M2 1.00 400.00 20.00 8000.00 6.00 2400.00

MILL EXISTING RUMBLE STRIP IN CONCRETE SHOULDER

0128 1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 20000.00 25000.00 5800.00
0129 1914000000-M 720 (Cexg(l;lﬁ N?)HLD ADJ ******"PVMT W/ DWL 17,175 M2 60.00 1030500.00 73.00 1253775.00 85.00 1459875.00
0130 1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum 30000.00 35000.00 36000.00
0131 2022000000-M 815 SUBDRAIN EXCAVATION 16,750 M3 11.00 184250.00 12.00 201000.00 11.00 184250.00
0132 2033000000-M 815 SUBDR FINE AGGREGATE 8,185 M3 38.00 311030.00 42.00 343770.00 38.00 311030.00
0133 2044000000-M 815 150MM PERF SUBDR PIPE 19,700 M 17.50 344750.00 20.00 394000.00 17.50 344750.00
0134 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 1,970 EA 0.50 985.00 1.00 1970.00 0.50 985.00

0135 2066000000-N 815 CONC PAD SUBDRN OUTLET 159 EA 150.00 23850.00 165.00 26235.00 150.00 23850.00
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0136 2077000000-M 815 150MM OUTLET PIPE (SD) 262 M 17.50 4585.00 20.00 5240.00 17.50 4585.00
0137 2099000000-M 816 SHLDR DRAINS 19,740 M 8.00 157920.00 9.00 177660.00 8.00 157920.00
0138 2110000000-M 816 100MM SHLDR DRAINS PIPE 19,740 M 5.00 98700.00 6.00 118440.00 5.00 98700.00
0139  2121000000-M 816 100MM OUTLET PIPE (SH DRN 1,455 M 16.00 23280.00 18.00 26190.00 16.00 23280.00
0140 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 129 EA 150.00 19350.00 165.00 21285.00 150.00 19350.00
0141  2143000000-M 818 BLOTTING SAND 75 MTN 60.00 4500.00 100.00 7500.00 33.00 2475.00
0142 2209000000-M 838 ENDWALLS 108.3 M3 995.00 107758.50 1100.00 119130.00 1650.00 178695.00
0143  2220000000-M 838 REINFORCED ENDWALLS 571 M3 1695.00 96784.50 1200.00 68520.00 1700.00 97070.00
0144 2253000000-M 840 PIPE COLLARS 242 M3 1155.00 27951.00 800.00 19360.00 900.00 21780.00
0145 2264000000-M 840 PIPE PLUGS 3 M3 2220.00 6660.00 1000.00 3000.00 900.00 2700.00
0146 2286000000-N 840 MASNRY DRAINAGE STRUCT 475 EA 1220.00 579500.00 1200.00 570000.00 1800.00 855000.00
0147 2297000000-M 840 MASONRY DRAINAGE STRS 8 M3 2260.00 18080.00 1100.00 8800.00 875.00 7000.00
0148 2308000000-M 840 MASONRY DRAINAGE STRS 64.907 M 1045.00 67827.82 1100.00 71397.70 1050.00 68152.35
0149 2354000000-N 840 FRAME W/GRATE 840.22 STD 13 EA 325.00 4225.00 400.00 5200.00 350.00 4550.00
0150 2364000000-N 840 FRAME W/2GRTS 840.16 STD 4 EA 445.00 1780.00 400.00 1600.00 350.00 1400.00
0151 2364200000-N 840 FRAME W/2GRTS 840.20 STD 105 EA 465.00 48825.00 450.00 47250.00 350.00 36750.00
0152 2365000000-N 840 FRAME W/2GRTS 840.22 STD 296 EA 760.00 224960.00 450.00 133200.00 350.00 103600.00
0153  2366000000-N 840 FRAME W/2GRTS 840.24 STD 8 EA 865.00 6920.00 450.00 3600.00 350.00 2800.00
0154 2367000000-N 840 FRAME W/2GRTS 840.29 STD 12 EA 450.00 5400.00 450.00 5400.00 350.00 4200.00
0155 2374000000-N 840 FRAME-GRT-HD 840.03 ** 2 EA 500.00 1000.00 500.00 1000.00 420.00 840.00
(E)
0156 2374000000-N 840 FRAME-GRT-HD 840.03 ** 2 EA 520.00 1040.00 500.00 1000.00 420.00 840.00
(F)
0157 2374000000-N 840 FRAME-GRT-HD 840.03 ** 2 EA 520.00 1040.00 500.00 1000.00 420.00 840.00
(G)
0158 2396000000-N 840 FRAME W/COVER STD 840.54 28 EA 350.00 9800.00 400.00 11200.00 470.00 13160.00
0159 2407000000-N 840 STLFRAMW/2 GTR, STD 840.37 2 EA 1570.00 3140.00 1600.00 3200.00 470.00 940.00
0160 2451000000-N 840 CONC APRON FOR DROP INLET 2 EA 1960.00 3920.00 1000.00 2000.00 1500.00 3000.00
0161 2462000000-M SP  ***MM SLUICE GATE 2 EA 6400.00 12800.00 7000.00 14000.00 3000.00 6000.00
(1050MM)
0162 2462000000-M SP  ***MM SLUICE GATE 4 EA 7685.00 30740.00 8000.00 32000.00 3200.00 12800.00
(1150MM)
0163 2462000000-M SP  ***MM SLUICE GATE 2 EA 10825.00 21650.00 10500.00 21000.00 3300.00 6600.00
(1330MM)
0164 2462000000-M SP  ***MM SLUICE GATE 3 EA 2085.00 6255.00 1700.00 5100.00 1700.00 5100.00
(375MM)
0165 2462000000-M SP  ***MM SLUICE GATE 8 EA 2280.00 18240.00 2300.00 18400.00 1950.00 15600.00
(550MM)
0166 2462000000-M SP  ***MM SLUICE GATE 4 EA 3235.00 12940.00 3000.00 12000.00 2200.00 8800.00
(800MM)
0167 2462000000-M SP  ***MM SLUICE GATE 1 EA 4080.00 4080.00 4500.00 4500.00 2400.00 2400.00
(900MM)
0168 2462000000-M SP  ***MM SLUICE GATE 4 EA 6180.00 24720.00 6500.00 26000.00 2650.00 10600.00
(970MM)
0169 2549000000-M 846 750MM CONC CURB & GUTTER 805 M 43.00 34615.00 50.00 40250.00 52.00 41860.00
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0170 2556000000-M 846 SHLDR BERM GUTTER 4570 M 39.00 178230.00 43.00 196510.00 52.00 237640.00
0171  2563000000-M 846 ***MM CONC GUTTER 350 M 43.40 15190.00 50.00 17500.00 117.00 40950.00
(200MM X 300MM)
0172 2570000000-N SP MODIFIED CONCRETE FLUME 7 EA 1725.00 12075.00 1700.00 11900.00 2100.00 14700.00
0173 2577000000-M 846 CONC XPRESSWAY GUTTER 4130 M 63.50 262255.00 60.00 247800.00 74.00 305620.00
0174 2612000000-M 848 150MM CONC DRIVEWAY 190 M2 71.00 13490.00 100.00 19000.00 75.00 14250.00
0175 2619000000-M 850 100MM CONC PAVED DITCH 640 M2 71.00 45440.00 150.00 96000.00 70.00 44800.00
0176 2626000000-M 852 75MM CONC ISLAND COVERS 103 M2 81.00 8343.00 90.00 9270.00 63.00 6489.00
0177 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 855 M2 70.00 59850.00 90.00 76950.00 52.00 44460.00
0178 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 50 M2 62.50 3125.00 100.00 5000.00 64.00 3200.00
0179 2724000000-M 857 PC REINF BARRIER SNGL FC 605 M 245.00 148225.00 290.00 175450.00 176.00 106480.00
0180 2815000000-N 858 ADJ DROP INLETS 6 EA 855.00 5130.00 1000.00 6000.00 1175.00 7050.00
0181 2905000000-N 859 CONVERT DITO JB 1 EA 1165.00 1165.00 1500.00 1500.00 4600.00 4600.00
0182 3000000000-N SP IMPACT ATTEN TYPE 350 11 EA 6000.00 66000.00 6500.00 71500.00 6007.70 66084.70
0183 3030000000-M 862 STL BM GRDRAIL 19,987.26 M 4175 834468.11 45.00 899426.70 41.80 835467.47
0184 3045000000-M 862 STL BM GRDRAIL SHOP CURV 126478 M 50.00 6323.90 55.00 6956.29 50.06 6331.49
0185 3105000000-N 862 SBGR TERM SECT 22 EA 80.00 1760.00 85.00 1870.00 80.10 1762.20
0186 3150000000-N 862 ADDIT GUARDRAIL POSTS 40 EA 44.00 1760.00 48.00 1920.00 44.06 1762.40
0187 3195000000-N 862 GR ANCHOR TYPE AT-1 6 EA 470.00 2820.00 500.00 3000.00 470.60 2823.60
0188 3210000000-N 862 GR ANCHOR TYPE CAT-1 65 EA 470.00 30550.00 500.00 32500.00 470.60 30589.00
0189 3215000000-N 862 GRANCHOR TYPE llI 72 EA 1295.00 93240.00 1400.00 100800.00 1296.66 93359.52
0190 3270000000-N SP GR ANCHOR TYPE 350 125 EA 1645.00 205625.00 1800.00 225000.00 1647.11 205888.75
0191 3285000000-N SP  GR ANCHOR TYPE M-350 19 EA 1325.00 25175.00 1500.00 28500.00 1326.70 25207.30
0192 3317000000-N 862 GR ANCHOR TYPE B-77 18 EA 1290.00 23220.00 1400.00 25200.00 1291.66 23249.88
0193 3375000000-M SP  R&STKPL GUARDRAIL 125 M 14.00 1750.00 15.00 1875.00 14.02 1752.50
0194 3380000000-M 862 TEMP STL BM GUARDRAIL 47244 M 28.00 13228.32 30.00 14173.20 28.04 13247.22
0195 3389400000-M 865 DBL FACED CABLE GUIDERAIL 10,935 M 18.50 202297.50 20.00 218700.00 18.52 202516.20
0196 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 52 EA 740.00 38480.00 800.00 41600.00 740.95 38529.40
0197 3420000000-M SP  GENERIC GUARDRAIL ITEM (M) 660 M 14.50 9570.00 16.00 10560.00 14.52 9583.20
REMOVE & RESET EXISTING CABLE GUIDERAIL
0198 3420000000-M SP GENERIC GUARDRAIL ITEM (M) 260 M 7.55 1963.00 8.00 2080.00 7.56 1965.60
REMOVE EXISTING CABLE GUIDE- RAIL
0199 3503000000-M 866 WW WIRE FENCE 1200MM FABR 39,150 M 5.30 207495.00 6.00 234900.00 5.30 207495.00
0200 3509000000-M 866 100MM FENCE POSTS 2.30M 7,105 EA 12.95 92009.75 14.00 99470.00 12.95 92009.75
0201 3515000000-M 866 125MM FENCE POSTS 2.50M 2,070 EA 28.00 57960.00 30.00 62100.00 28.00 57960.00
0202 3533000000-M 866 (C;Ls ggaﬁ;i****MM FABRIC 15 M 40.00 600.00 45.00 675.00 40.00 600.00
0203 3536000000-M 866 CL FENCE 1200MM FABRIC 1,070 M 12.95 13856.50 14.00 14980.00 12.95 13856.50
0204 3539000000-M 866 HgloEoEA?AS)T FOR ****MM CL F 3 EA 80.00 240.00 90.00 270.00 80.00 240.00
0205 3542000000-M 866 LINE POST FOR 1200MM CL F 295 EA 34.90 10295.50 36.00 10620.00 34.90 10295.50
0206 3545000000-M 866 TERM POST FOR ****MM CL 2 EA 145.00 290.00 150.00 300.00 145.00 290.00

(1800MM)
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0207 3548000000-M 866 TERM POST FOR 1200MM CL 22 EA 112.00 2464.00 130.00 2860.00 112.00 2464.00

0208 3557000000-M 866 ADDITIONAL BARBED WIRE 1,150 M 2.29 2633.50 3.00 3450.00 2.29 2633.50

0209 3578000000-N SP  GENERIC FENCING ITEM (EA) 1,000 EA 32.00 32000.00 50.00 50000.00 20.00 20000.00
100MM PLASTIC FENCE POSTS 2.30M LONG

0210 3628000000-M 876 PLNRIPRAPCLI 3,845 MTN 50.00 192250.00 40.00 153800.00 30.00 115350.00

0211 3635000000-M 876 PLNRIPRAPCLII 115 MTN 55.00 6325.00 40.00 4600.00 31.00 3565.00

0212 3642000000-M 876 PLN RIP RAP, CLASS A 130 MTN 48.00 6240.00 35.00 4550.00 27.50 3575.00

0213 3649000000-M 876 PLN RIP RAP, CLASS B 4,405 MTN 48.00 211440.00 35.00 154175.00 30.00 132150.00

0214 3651000000-M SP BOULDERS 290 MTN 150.00 43500.00 100.00 29000.00 40.00 11600.00

0215 3656000000-M 876 FILTER FABRIC FOR DRAINGE 31,010 M2 4.00 124040.00 2.50 77525.00 1.10 34111.00

0216 3659000000-N SP PREFORMED SCOUR HOLES 47 EA 2000.00 94000.00 1500.00 70500.00 550.00 25850.00

0217 4048000000-M 902 RC SIGN FOOTINGS 39 M3 400.00 15600.00 450.00 17550.00 1080.80 42151.20

0218 4054000000-M 902 PLN CONC SIGN FOOTINGS 6 M3 400.00 2400.00 450.00 2700.00 946.36 5678.16

0219  4060000000-M 903 SUPPORT, BRKWY STL BEAM 16,480 KG 6.00 98880.00 6.50 107120.00 5.79 95419.20

0220 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 5159 KG 6.00 30954.00 6.50 33533.50 433 22338.47

0221 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 2,050 M 14.00 28700.00 15.00 30750.00 21.61 44300.50

0222 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 40 EA 1.00 40.00 2.00 80.00 72.60 2904.00

0223 4082200000-N SP OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 35000.00 38000.00 61672.88
(ASSY "A" @ STA. 118+50)

0224  4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 35000.00 39000.00 54013.78
(ASSY "B" @ STA. 134+80)

0225 4082200000-N SP OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 35000.00 39000.00 57132.31
(ASSY "C" @ STA. 142+80)

0226 4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 50000.00 55000.00 69945.97
(ASSY "D" @ STA 150+80)

0227 4082200000-N SP OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 56000.00 60000.00 79890.60
(ASSY A @ STA 16+80 -11Y1-)

0228 4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 35000.00 40000.00 57139.24
(ASSY B @ STA 35+00 -11Y1-)

0229 4082200000-N SP OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 55000.00 60000.00 76196.88
(ASSY C @ STA 17+81.185 -FLYLWREV-)

0230 4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 80000.00 90000.00 115122.98
(ASSY D @ 1-40/US-70 |-40 EBL)

0231 4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 75000.00 80000.00 96148.50
(ASSY E @ 1-40/US-70 1-40 EBL)

0232 4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 75000.00 80000.00 109079.97
(ASSY F @ I-40/US-70 I-40 EBL)

0233 4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 75000.00 85000.00 108144.42
(ASSY G @ 1-40/US-70 I-40 EBL)

0234  4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 50000.00 55000.00 72045.78
(ASSY H @ 1-40/US-70 US-70 EBL)

0235 4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 55000.00 60000.00 77063.13
(ASSY | @ 1-40/US-70 US-70 EBL)

0236 4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 60000.00 65000.00 82815.08
(ASSY J @ I-40/US-70 1-40 WBL)

0237 4082200000-N SP OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 45000.00 50000.00 66813.59

(ASSY K @ 1-40/US-70 1-40 WBL)
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0238 4082200000-N SP OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 41000.00 45000.00 57887.68
(ASSY L @ 1-40/US-70 US-70 EBL)
0239  4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 50000.00 55000.00 66543.32
(ASSY M @ 1-40/US-70 US-70  WBL)
0240 4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 30000.00 33000.00 54921.62
(ASSY N @ 1-40/US-70 US-70 EBL)
0241 4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 75000.00 80000.00 103778.48
(ASSY O @ 1-40/US-70 US-70 WBL)
0242 4096000000-N 904 SIGN ERECTION, TYPE D 32 EA 140.00 4480.00 150.00 4800.00 159.74 5111.68
0243 4102000000-N 904 SIGN ERECTION, TYPE E 206 EA 140.00 28840.00 150.00 30900.00 119.78 24674.68
0244  4108000000-N 904 SIGN ERECTION, TYPE F 68 EA 200.00 13600.00 220.00 14960.00 120.12 8168.16
0245 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 2 EA 1000.00 2000.00 1200.00 2400.00 346.68 693.36
(A)
0246 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 41 EA 400.00 16400.00 450.00 18450.00 320.32 13133.12
(A)
0247 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 40 EA 125.00 5000.00 130.00 5200.00 240.61 9624.40
(B)
0248 4114000000-N 904 SIGN ERECTION, MILEMARKERS 40 EA 90.00 3600.00 100.00 4000.00 80.61 3224.40
0249 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 6000.00 6000.00 7000.00 7000.00 3657.37 3657.37

INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY D @ STA 150+80
0250 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 6000.00 6000.00 7000.00 7000.00 3657.37 3657.37
INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY A @ STA 16+80 -IY1-

0251 4127500000-N SP LRS LIGHT OVRHD SIGN ASSEM ****** Lump Sum 25000.00 28000.00 23075.38
(ASSY C @ 17+81.185 -FLYLWREV)
0252 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 6000.00 6000.00 7000.00 7000.00 3657.37 3657.37

INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY D @ I-40/US-70 EBL

0253 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 6000.00 6000.00 7000.00 7000.00 3657.37 3657.37
INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY E @ I-40/US-70 EBL

0254 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 6000.00 6000.00 7000.00 7000.00 3657.37 3657.37
INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY F @ 1-40/US-70 1-40 EBL

0255 4127500000-N SP  LRS LIGHT OVRHD SIGN ASSEM ****** Lump Sum 25000.00 30000.00 21772.53
(ASSY G @ 1-40/US-70 1-40 EBL)
0256  4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 6000.00 6000.00 7000.00 7000.00 3657.37 3657.37

INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY H @ 1-40/US-70 US-70 EBL

0257 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 6000.00 6000.00 7000.00 7000.00 3657.37 3657.37
INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY | @ I-40/US-70 US-70 EBL

0258 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 6000.00 6000.00 7000.00 7000.00 3657.37 3657.37
INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY J @ 1-40/US-70 1-40 WBL

0259 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 6000.00 6000.00 7000.00 7000.00 3657.37 3657.37
INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY K @ I-40/US-70 1-40 WBL

0260 4127500000-N SP  LRS LIGHT OVRHD SIGN ASSEM ****** Lump Sum 21000.00 23000.00 18473.82
(ASSY L @ 1-40/US-70 US-70EBL)
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0261 4127500000-N SP  LRS LIGHT OVRHD SIGN ASSEM ****** Lump Sum 21000.00 23000.00 18820.32
(ASSY M @ 1-40/US-70 US-70WBL)
0262 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 6000.00 6000.00 7000.00 7000.00 3657.37 3657.37
INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY O @ I-40/US-70 US-70 WBL
0263  4128000000-N SP  STATIC LGHT OVRHD SIGN ASSEM ****** Lump Sum 6000.00 7000.00 4918.10
(ASSY "A" @ STA. 118+50)
0264 4128000000-N SP  STATIC LGHT OVRHD SIGN ASSEM ****** Lump Sum 6000.00 7000.00 4918.10
(ASSY "B" @ STA. 134+80)
0265 4128000000-N SP  STATIC LGHT OVRHD SIGN ASSEM ****** Lump Sum 6000.00 7000.00 4918.10
(ASSY "C" @ STA. 142+80)
0266 4128000000-N SP  STATIC LGHT OVRHD SIGN ASSEM ****** Lump Sum 6000.00 7000.00 4918.10
(ASSY B @ 35+00 -11Y1-)
0267 4128000000-N SP  STATIC LGHT OVRHD SIGN ASSEM ****** Lump Sum 6000.00 7000.00 4918.10
(ASSY N @ I-40/US-70 US-70EBL)
0268 4129000000-N 906 (RAE)LOCATE SIGN, TYPE ***** 4 EA 500.00 2000.00 550.00 2200.00 637.93 2551.72
0269 4129000000-N 906 (Fle:)E)LOCATE SIGN, TYPE ***** 2 EA 25.00 50.00 30.00 60.00 159.48 318.96
0270 4129000000-N 906 (REE)LOCATE SIGN, TYPE ***** 1 EA 25.00 25.00 50.00 50.00 119.61 119.61
0271 4138000000-N 907 DISPOSE SUPPORT, STL BM 3 EA 1.00 3.00 5.00 15.00 318.96 956.88
0272 4141000000-N 907 DISPOSE SUPPORT, WOOD 1 EA 1.00 1.00 5.00 5.00 59.82 59.82
0273  4149000000-N 907 DISPOSE SIGN SYST OVRHD 11 EA 500.00 5500.00 550.00 6050.00 1594.82 17543.02
0274 4152000000-N 907 DISPOSE SIGN SYST STL BM 14 EA 1.00 14.00 5.00 70.00 239.22 3349.08
0275 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 63 EA 1.00 63.00 5.00 315.00 11.96 753.48
0276 4158000000-N 907 DISPOSE SIGN SYST WOOD 51 EA 1.00 51.00 5.00 255.00 15.95 813.45
0277 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 3 EA 1.00 3.00 5.00 15.00 11.96 35.88
0278 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 2 EA 250.00 500.00 300.00 600.00 239.22 478.44
0279 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 100.00 100.00 150.00 150.00 159.48 159.48
SIGN ERECTION, MESSENGER CABLE
0280 4412000000-M SP WORK ZONE SIGNS (STAT) 187 M2 109.83 20538.21 110.00 20570.00 40.00 7480.00
0281 4412100000-M SP  WORK ZONE SIGNS (PORT) 102 M2 525.00 53550.00 120.00 12240.00 50.00 5100.00
0282 4412200000-M SP WORK ZONE SIGNS (BARR) 36 M2 275.00 9900.00 120.00 4320.00 50.00 1800.00
0283  4415000000-N 1115 FLASHING ARROW PNL TYPE C 8 EA 11515.00 92120.00 5000.00 40000.00 4000.00 32000.00
0284 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 6 EA 28000.00 168000.00 20000.00 120000.00 18725.00 112350.00
0285 4425000000-N 1125 WARNING FLAG SETS 6 EA 150.00 900.00 200.00 1200.00 7.49 44.94
0286 4430000000-N 1130 DRUMS 590 EA 68.00 40120.00 75.00 44250.00 36.92 21782.80
0287 4435000000-N 1135 CONES 130 EA 26.50 3445.00 50.00 6500.00 9.63 1251.90
0288 4446100000-M SP  BARRICADES (TYPE Ill) 178 M 192.00 34176.00 150.00 26700.00 42.39 7545.42
0289 4450000000-N 1150 FLAGGER 3,960 HR 25.00 99000.00 25.00 99000.00 31.46 124581.60
0290 4460000000-N 1155 WARNING LIGHTS (TYPE B) 8 EA 415.00 3320.00 250.00 2000.00 69.55 556.40
0291 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 15 EA 7500.00 112500.00 8000.00 120000.00 7500.00 112500.00
0292 4470000000-N 1160 RESET CRASH CUSHION 7 EA 1900.00 13300.00 2200.00 15400.00 1900.00 13300.00
0293  4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 16200.00 32400.00 20000.00 40000.00 9600.00 19200.00
0294 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 6 EA 16200.00 97200.00 22000.00 132000.00 9600.00 57600.00
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0295 4485000000-M 1170 PORTABLE BARRIER 7,066 M 56.00 395696.00 61.00 431026.00 56.00 395696.00
0296 4495000000-M 1170 PORT BARRIER, DRAINAGE 2405 M 56.00 134680.00 65.00 156325.00 56.00 134680.00
0297  4500000000-M 1170 RESET PORTABLE BARRIER 7,872 M 13.00 102336.00 15.00 118080.00 13.00 102336.00
0298 4510000000-N SP POLICE 440 HR 50.00 22000.00 75.00 33000.00 40.00 17600.00
0299 4589000000-N SP  GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 375000.00 530000.00 375000.00
SMART WORK ZONE SYSTEM
0300 4590000000-M SP  GENERIC TRAFFIC CONTROL ITEM (M) 3944 M 44.50 175508.00 50.00 197200.00 44.50 175508.00
DEPT FURNISHED MOVABLE CONCRETE BARRIER
0301 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 2000.00 2000.00 67000.00 67000.00 2000.00 2000.00
ADDITIONAL PORTABLE SMART WORK ZONE VIDEO
CAMERAS
0302 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 2000.00 2000.00 100000.00 100000.00 2000.00 2000.00
ADDITIONAL SMART WORK ZONE CHANGEABLE
MESSAGE SIGN
0303 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 800.00 800.00 80000.00 80000.00 800.00 800.00
ADDITIONAL SMART WORK ZONE ~ SENSOR
0304 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 2 EA 285000.00 570000.00 290000.00 580000.00 270000.00 540000.00
TRANSFER AND TRANSPORT VEHICLE FOR MOVABLE
CONCRETE BARRIER
0305 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,859 EA 4.75 8830.25 5.25 9759.75 4.98 9257.82
0306 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 36,732 M 1.60 58771.20 1.80 66117.60 1.68 61709.76
0307 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 17,663 M 1.80 31793.40 2.00 35326.00 1.89 33383.07
0308 4688000000-M 1205 150MM THERMO MKG 2.3MM TK 69,594 M 1.95 135708.30 2.20 153106.80 2.05 142667.70
0309 4690000000-M 1205 150MM THERMO MKG 3.1MM TK 10,876 M 2.15 23383.40 2.40 26102.40 2.26 24579.76
0310  4695000000-M 1205 200MM THERMO MKG 2.3MM TK 495 M 5.00 2475.00 5.50 2722.50 5.25 2598.75
0311 4700000000-M 1205 300MM THERMO MKG 2.3MM TK 3816 M 6.00 22896.00 6.50 24804.00 6.30 24040.80
0312 4710000000-M 1205 600MM THERMO MKG 3.1MM TK 208 M 20.00 4160.00 22.00 4576.00 20.98 4363.84
0313  4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 36 EA 85.00 3060.00 94.00 3384.00 89.18 3210.48
0314 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 182 EA 95.00 17290.00 105.00 19110.00 99.68 18141.76
0315 4735000000-M 1205 EPOXY PVT MK LINES 150MM 20,102 M 1.82 36585.64 2.00 40204.00 1.91 38394.82
0316  4745000000-M 1205 EPOXY PVT MK LINES 300MM 1,054 M 3.46 3646.84 3.80 4005.20 3.63 3826.02
0317 4765000000-N 1205 EPOXY PVT MK SYMBOL 20 EA 110.00 2200.00 120.00 2400.00 115.41 2308.20
0318  4810000000-M 1205 PAINT PVT MKG LINES 100MM 231,946 M 0.40 92778.40 0.45 104375.70 0.42 97417.32
0319 4815000000-M 1205 PAINT PVT MKG LINES 150MM 129,250 M 0.44 56870.00 0.50 64625.00 0.46 59455.00
0320 4820000000-M 1205 PAINT PVT MKG LINES 200MM 1,624 M 0.85 1380.40 1.00 1624.00 0.89 1445.36
0321 4835000000-M 1205 PAINT PVT MKG LINES 600MM 524 M 10.00 5240.00 11.00 5764.00 10.49 5496.76
0322  4840000000-N 1205 PAINT PVT MKG CHARACTER 112 EA 50.00 5600.00 55.00 6160.00 52.46 5875.52
0323 4845000000-N 1205 PAINT PVT MKG SYMBOL 294 EA 50.00 14700.00 55.00 16170.00 52.46 15423.24
0324 4850000000-M 1205 REMVL OF 100MM LINES 2,700 M 1.25 3375.00 1.40 3780.00 1.31 3537.00
0325 4855000000-M 1205 REMVL OF 150MM LINES 35676 M 1.30 46378.80 1.50 53514.00 1.36 48519.36
0326 4900000000-N 1252 PERM RAISED PVMT MARKERS 3,344 EA 4.75 15884.00 5.00 16720.00 498 16653.12
0327 4905000000-N 1253 SNOWPLB PYMT MRKER 516 EA 36.00 18576.00 40.00 20640.00 37.77 19489.32
0328 4915000000-M 1264 2.1M U-CHANNEL POSTS 27 EA 19.85 535.95 30.00 810.00 25.00 675.00

0329 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 218 EA 30.85 6725.30 35.00 7630.00 35.00 7630.00
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0330 4940000000-N 1267 FLEX DELINATR (YELLOW) 138 EA 30.85 4257.30 35.00 4830.00 35.00 4830.00
0331 4945000000-N 1267 FLEX DELINATR (CRY & RED) 45 EA 32.85 1478.25 36.00 1620.00 40.00 1800.00
0332 4950000000-N 1267 FLEX DELINATR (YEL & RED) 45 EA 32.85 1478.25 50.00 2250.00 40.00 1800.00
0333  4955000000-N 1264 OBJECT MARKERS (END OF RD 27 EA 65.80 1776.60 100.00 2700.00 75.00 2025.00
0334 5300000000-M 1505 R;\:)D CONDIT MAT'L resex 1,167 MTN 25.00 29175.00 28.00 32676.00 24.60 28708.20
0335 5306000000-M SP R/EI;DDN MAT'L CL et 1,167 MTN 25.00 29175.00 28.00 32676.00 20.32 23713.44
0336 5318000000-M 1505 PVMT REP FOR UTILITY WORK 80 MTN 170.00 13600.00 200.00 16000.00 120.00 9600.00
0337 5348000000-M 1510 ***MM DI H20 PIPE ****MPA 1,390 M 206.00 286340.00 300.00 417000.00 310.00 430900.00
(500MM, 1.72MPA)
0338 5354000000-M 1510 100MM DI H20 PIPE 2.41MPA 41 M 86.00 3526.00 125.00 5125.00 145.00 5945.00
0339 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 133 M 85.00 11305.00 130.00 17290.00 150.00 19950.00
0340 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 419 M 95.00 39805.00 135.00 56565.00 180.00 75420.00
0341 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 127 M 125.00 15875.00 170.00 21590.00 190.00 24130.00
0342 5384000000-M 1510 ?Sgl\ql\gle\lﬂ PHi;) PIPE ***MPA 1,692 M 164.00 277488.00 210.00 355320.00 255.00 431460.00
0343 5438000000-M 1510 100MM PVC H20 P SD21 1.38 115 M 58.00 6670.00 70.00 8050.00 120.00 13800.00
0344 5450000000-M 1510 200MM PVC H20 P SD21 1.38 1,787.44 M 69.00 123333.36 90.00 160869.60 125.00 223430.00
0345 5462000000-M 1510 300MM PVC H20 P SD21 1.38 268 M 92.00 24656.00 120.00 32160.00 130.00 34840.00
0346 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 15,154 KG 9.25 140174.50 9.00 136386.00 12.00 181848.00
0347 5492000000-M SP  20MM PE H20 TUBE SDR9 *** 34 M 28.00 952.00 50.00 1700.00 17.00 578.00
(1.38MPA WP)
0348 5510000000-M 1510 20MM CORPORATION STOP 3 EA 90.00 270.00 230.00 690.00 50.00 150.00
0349 5534000000-M 1510 **MM GATE V & V BX 1 EA 570.00 570.00 700.00 700.00 560.00 560.00
(100MM, 1.38MPA WP)
0350 5540000000-M 1510 150MM GATE V & V BX 8 EA 650.00 5200.00 800.00 6400.00 675.00 5400.00
0351 5546000000-M 1510 (Z;nggﬂmp(;s\ﬂ\\; E)V &V BX **** MPA WP 4 EA 900.00 3600.00 1200.00 4800.00 1000.00 4000.00
0352 5558000000-M 1510 300MM GATE V & V BX *** 5 EA 1500.00 7500.00 2200.00 11000.00 1500.00 7500.00
(1.38MPA WP)
0353 5564000000-M SP :;:)I\(/IJM'\I/BI;JTRFLY V&V BX 3 EA 2175.00 6525.00 5500.00 16500.00 2900.00 8700.00
0354 5564000000-M SP (Sol\gm ’\I/BI)UTRFLY V &V BX 4 EA 3500.00 14000.00 7500.00 30000.00 3700.00 14800.00
0355 5576000000-M 1510 *** X ***MM TAPN SLV V BX 1 EA 3925.00 3925.00 4000.00 4000.00 5800.00 5800.00
(200MM X 200MM, 1.38MPA WP)
0356 5576000000-M 1510 *** X **MM TAPN SLV V BX 1 EA 3975.00 3975.00 5000.00 5000.00 8200.00 8200.00
(400MM X 150MM, 1.38MPA WP)
0357 5582000000-M 1510 *** X ***MM TAPPING SADDL 2 EA 220.00 440.00 600.00 1200.00 230.00 460.00
(200MM X 20MM)
0358 5582000000-M 1510 *** X **MM TAPPING SADDL 1 EA 490.00 490.00 800.00 800.00 350.00 350.00
(400MM X 20MM)
0359 5594000000-M SP  ***MM AIR REL V & MANHOLE 1 EA 3875.00 3875.00 5000.00 5000.00 700.00 700.00
(50MM, SEWER)
0360 5594000000-M SP  **MM AIR REL V & MANHOLE 3 EA 3450.00 10350.00 4500.00 13500.00 700.00 2100.00

(50MM, WATER)
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0361 5606000000-M SP  50MM BLOW OFF ASSEMBLY 2 EA 2400.00 4800.00 2000.00 4000.00 1150.00 2300.00

0362 5648000000-N 1510 RELOCATE EXIST WAT METER 3 EA 475.00 1425.00 600.00 1800.00 280.00 840.00

0363 5660000000-N SP REMOVE WATER METER 3 EA 300.00 900.00 600.00 1800.00 230.00 690.00

0364 5672000000-N 1510 RELOCATE EXIST FIRE HYD 13 EA 1480.00 19240.00 1600.00 20800.00 950.00 12350.00

0365 5708000000-M 1520 **MM PVC FORCE M ***** 385 M 82.00 31570.00 150.00 57750.00 140.00 53900.00
(200MM, SDR 21, 1.38MPA WP)

0366 5708000000-M 1520 ***MM PVC FORCE M ***** 128 M 164.00 20992.00 150.00 19200.00 145.00 18560.00
(300MM, SDR 21, 1.38MPA WP)

0367 5708000000-M 1520 **MM PVC FORCE M ***** 813 M 155.00 126015.00 180.00 146340.00 150.00 121950.00
(400MM, SDR 21, 1.38MPA WP)

0368 5732000000-M 1520 250MM DI SS PIPE PC 2.41 20 M 185.00 3700.00 330.00 6600.00 195.00 3900.00

0369 5750000000-M 1520 **MM DI FRC MN SS P **** 40 M 82.00 3280.00 200.00 8000.00 165.00 6600.00
(150MM, 2.41MPA)

0370 5750000000-M 1520 ***MM DI FRC MN SS P **** 103 M 115.00 11845.00 200.00 20600.00 170.00 17510.00
(200MM, PC 2.41MPA)

0371 5750000000-M 1520 **MM DI FRC MN SS P **** 120 M 225.00 27000.00 300.00 36000.00 300.00 36000.00
(400MM, PC 2.41MPA)

0372 5756000000-M 1520 DI S PIPE FITTINGS 2,832 KG 18.00 50976.00 18.00 50976.00 12.00 33984.00

0373 5775000000-M 1525 1200MM DIA PC MH 0-1.8M 2 EA 2095.00 4190.00 4500.00 9000.00 1600.00 3200.00

0374 5780000000-M 1525 STD PC MH WALL ****MM 1.8+ 5 M 825.00 4125.00 2500.00 12500.00 1500.00 7500.00
(1200MM)

0375 5798000000-M 1530 FL OR REMV *** PIPE ***** 477 M 25.00 11925.00 40.00 19080.00 57.00 27189.00
(200MM, PVC FORCE MAIN SEWER)

0376 5804000000-M 1530 FL OR REMV 300 PIPE **** 71 M 62.00 4402.00 40.00 2840.00 70.00 4970.00
(DI WATER)

0377 5804000000-M 1530 FL OR REMV 300 PIPE ***** 1,240 M 36.00 44640.00 40.00 49600.00 57.00 70680.00
(PVC FORCE MAIN SEWER)

0378 5804000000-M 1530 FL OR REMV 300 PIPE **** 345 M 36.00 12420.00 40.00 13800.00 57.00 19665.00
(PVC WATER)

0379 5810000000-M 1530 FILL/REM ABN 400 PIPE *** 3212 M 49.00 157388.00 50.00 160600.00 70.00 224840.00
(DI WATER)

0380 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 10 EA 1200.00 12000.00 2000.00 20000.00 1250.00 12500.00

0381 5840000000-M 1540 **MM STL NCAS PIPE***OC 233 M 200.00 46600.00 300.00 69900.00 280.00 65240.00
(400MM, 6.35MM)

0382 5840000000-M 1540 **MM STL NCAS PIPE****OC 185 M 260.00 48100.00 350.00 64750.00 320.00 59200.00
(600MM, 6.35MM)

0383 5848000000-M 1540 **MM STL NCAS PIPE***TRENCH 33 M 1480.00 48840.00 2500.00 82500.00 1000.00 33000.00
(1050MM, 7.92MM)

0384 5848000000-M 1540 ***MM STL NCAS PIPE***TRENCH 38 M 565.00 21470.00 750.00 28500.00 550.00 20900.00
(400MM, 6.35MM)

0385 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 600.00 1800.00 1200.00 3600.00 660.00 1980.00
REMOVE EXISTING FIRE HYDRANT

0386 5888000000-M SP  GENERIC UTILITY ITEM (M) 599 M 325.00 194675.00 350.00 209650.00 240.00 143760.00
250MM HDPE WATER PIPE, DRY, 1.38MPA WP, BY
TRENCHLESS METHOD

0387 5888000000-M SP  GENERIC UTILITY ITEM (M) 132 M 1225.00 161700.00 1300.00 171600.00 450.00 59400.00

500MM DI RESTRAINED JOINT WA- TER PIPE, PC
2.41MPA, BY TRENCHLESS METHOD
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0388 5888000000-M SP GENERIC UTILITY ITEM (M) 337 M 735.00 247695.00 750.00 252750.00 330.00 111210.00
500MM HDPE WATER PIPE, DR9, 1.38MPA WP, BY
TRENCHLESS METHOD
0389 6000000000-M 1605 TEMPORARY SILT FENCE 34,230 M 5.65 193399.50 8.00 273840.00 5.65 193399.50
0390 6006000000-M 1610 EROS CONTRL STONE CL A 3,385 MTN 48.00 162480.00 35.00 118475.00 30.00 101550.00
0391 6009000000-M 1610 EROS CONTRL STONE CL B 40,955 MTN 48.00 1965840.00 32.00 1310560.00 25.00 1023875.00
0392 6012000000-M 1610 SEDIMENT CONTROL STONE 25,415 MTN 35.00 889525.00 31.00 787865.00 25.00 635375.00
0393 6015000000-M 1615 TEMPORARY MULCHING 248 HA 1025.00 254200.00 836.00 207328.00 1088.00 269824.00
0394 6018000000-M 1620 SEED FOR TEMP SEEDING 12,925 KG 9.85 127311.25 6.90 89182.50 7.80 100815.00
0395 6021000000-M 1620 FERT FOR TEMP SEEDING 104 MTN 575.00 59800.00 539.00 56056.00 400.00 41600.00
0396 6024000000-M 1622 TEMPORARY SLOPE DRAINS 2,160 M 50.00 108000.00 45.00 97200.00 50.00 108000.00
0397 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 160 EA 75.00 12000.00 150.00 24000.00 50.00 8000.00
0398 6029000000-M SP SAFETY FENCE 21,545 M 5.30 114188.50 6.00 129270.00 5.30 114188.50
0399 6030000000-M 1630 SILT EXCAVATION 1,044,925 M3 0.01 10449.25 0.01 10449.25 0.01 10449.25
0400 6036000000-M 1631 MATTING FOR EROS CONTROL 575,410 M2 1.69 972442.90 1.50 863115.00 1.75 1006967.50
0401 6037000000-M SP  COIRFIBER MAT 4,950 M2 8.93 44203.50 11.00 54450.00 6.00 29700.00
0402 6038000000-M SP PERM SOIL REINF MAT 935 M2 12.00 11220.00 11.00 10285.00 8.00 7480.00
0403 6042000000-M 1632 6.4MM HARDWARE CLOTH 6,370 M 5.15 32805.50 9.00 57330.00 5.15 32805.50
0404 6045000000-M SP :;;“(AJMJ)EMPORARY PIPE 15 M 64.00 960.00 110.00 1650.00 88.00 1320.00
0405 6045000000-M SP :;BRSMJ)EMPORARY PIPE 30 M 78.00 2340.00 140.00 4200.00 110.00 3300.00
0406 6069000000-M 1638 STILLING BASINS 1,360 M3 25.00 34000.00 17.00 23120.00 25.00 34000.00
0407 6070000000-N SP  SPECIAL STILLING BASINS 20 EA 500.00 10000.00 1500.00 30000.00 6000.00 120000.00
0408 6084000000-M 1660 SEEDING & MULCHING 307.5 HA 2600.00 799500.00 2800.00 861000.00 2688.00 826560.00
0409 6087000000-M 1660 MOWING 136.5 HA 112.00 15288.00 132.00 18018.00 128.00 17472.00
0410 6090000000-M 1661 SEED FOR REPAIR SEEDING 2,975 KG 16.50 49087.50 15.00 44625.00 14.80 44030.00
0411  6093000000-M 1661 FERT FOR REPAIR SEEDING 10.25 MTN 930.00 9532.50 495.00 5073.75 980.00 10045.00
0412 6096000000-M 1662 SEED FOR SUPP SEEDING 8,650 KG 6.50 56225.00 4.70 40655.00 3.98 34427.00
0413 6108000000-M 1665 FERTILIZER TOPDRESSING 515 MTN 360.00 185400.00 265.00 136475.00 298.00 153470.00
0414 6111000000-M SP IMPERVIOUS DIKE 546 M 81.00 44226.00 110.00 60060.00 70.00 38220.00
0415 6114000000-N SP  SPECIALIZED HAND MOWING 192 HR 48.00 9216.00 44.00 8448.00 48.00 9216.00
0416 6117000000-N 1675 RESPONSE FOR EROS CONTROL 120 EA 100.00 12000.00 110.00 13200.00 1.00 120.00
0417 6120000000-M SP  CULVERT DIVERSION CHANNEL 3,114 M3 15.00 46710.00 28.00 87192.00 12.50 38925.00
0418 6123000000-M 1670 REFORESTATION 75 HA 1575.00 11812.50 2750.00 20625.00 1280.00 9600.00
0419 6126000000-M SP  STREAMBANK REFORESTATION 0.53 HA 12500.00 6625.00 5500.00 2915.00 18000.00 9540.00
0420 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 60 EA 750.00 45000.00 2500.00 150000.00 1500.00 90000.00
FAIRCLOTH SKIMMER
0421 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 60 EA 250.00 15000.00 5000.00 300000.00 1.00 60.00
RESPONSE FOR RESEARCH
0422 7060000000-M 1705 SIGNAL CABLE 1,015 M 6.22 6313.30 5.00 5075.00 9.83 9977.45
0423 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 30 EA 960.00 28800.00 765.00 22950.00 1223.21 36696.30

0424 7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 6 EA 1195.00 7170.00 1320.00 7920.00 1302.95 7817.70
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0425 7252000000-M 1710 MESSENGER CABLE (6.35MM) 746 M 6.55 4886.30 5.00 3730.00 5.76 4296.96
0426 7264000000-M 1710 MESSENGER CABLE (9.52MM) 225 M 8.19 1842.75 4.50 1012.50 10.10 2272.50
0427 7279000000-M 1715 TRACER WIRE 105 M 2.27 238.35 1.70 178.50 0.55 57.75
0428 7300000000-M 1715 TRENCHING (UNPAVED) 1,326 M 16.42 21772.92 9.00 11934.00 14.33 19001.58
0429 7301000000-M SP (DE)I(F)?MDMRII{;. POLY COND ***MM ** COND 363 M 61.72 22404.36 80.00 29040.00 49.63 18015.69
0430 7301000000-M SP (E;ISRME’)\ARII{;. POLY COND ***MM ** COND 213 M 57.58 12264.54 85.00 18105.00 50.01 10652.13
0431  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 47 EA 240.00 11280.00 500.00 23500.00 420.22 19750.34
0432 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 6 EA 440.00 2640.00 510.00 3060.00 641.81 3850.86
0433 7360000000-N 1720 WOOD POLE 8 EA 790.00 6320.00 800.00 6400.00 862.82 6902.56
0434 7372000000-N 1721 GUY ASSEMBLY 10 EA 190.00 1900.00 430.00 4300.00 330.01 3300.10
0435 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 3 EA 390.00 1170.00 250.00 750.00 349.90 1049.70
0436 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 4 EA 390.00 1560.00 450.00 1800.00 275.73 1102.92
0437 7432000000-M 1722 50MM RISER W/ TUBING 3 EA 410.00 1230.00 500.00 1500.00 379.03 1137.09
0438 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 1,077 M 12.14 13074.78 25.00 26925.00 25.50 27463.50
0439 7456000000-M 1726 LEAD-IN CABLE 2,845 M 3.59 10213.55 3.50 9957.50 5.76 16387.20
0440 7484000000-N SP MICROWAVE VEHICLE DETECTOR 3 EA 1800.00 5400.00 1500.00 4500.00 2135.00 6405.00
0441 7516000000-M 1730 82;VlMUNICATIONS CABLE (** FIBER) 958 M 6.25 5987.50 8.00 7664.00 3.58 3429.64
0442 7552000000-N 1731 INTERCONNECT CENTER 3 EA 1925.00 5775.00 1900.00 5700.00 1683.94 5051.82
0443  7566000000-N 1733 DELINEATOR MARKER 6 EA 140.00 840.00 53.00 318.00 106.77 640.62
0444  7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 1950.00 1950.00 2300.00 2300.00 1748.70 1748.70
0445 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 5 EA 8100.00 40500.00 9500.00 47500.00 9239.87 46199.35
0446  7590000000-N SP  DBL MAST ARM WITH METAL POLE 5 EA 10800.00 54000.00 12000.00 60000.00 11670.01 58350.05
0447 7613000000-N SP SOIL TEST 10 EA 780.00 7800.00 800.00 8000.00 1165.80 11658.00
0448 7614000000-M SP (E;ISIGI%L'&'\EAJ)PIER FOUND (**MM) 50 M 1513.40 75670.00 935.00 46750.00 1253.89 62694.50
0449 7631000000-N 1744 MAST ARM W/ MTL POLE DES 10 EA 250.00 2500.00 300.00 3000.00 277.20 2772.00
0450 7636000000-N 1745 SIGN FOR SIGNALS 25 EA 260.00 6500.00 400.00 10000.00 268.47 6711.75
0451 7684000000-N 1750 SIGNAL CABINET FOUNDATION 5 EA 690.00 3450.00 1300.00 6500.00 2043.41 10217.05
0452 7688000000-N SP  CABINET BASE ADAPTER 5 EA 290.00 1450.00 550.00 2750.00 488.61 2443.05
0453  7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 5 EA 12550.00 62750.00 13000.00 65000.00 12202.40 61012.00
0454 7780000000-N SP DETECTOR CARD (TYPE 2070L) 40 EA 119.00 4760.00 160.00 6400.00 137.75 5510.00
0455  7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 1900.00 5700.00 2400.00 7200.00 2234.99 6704.97

FIBER OPTIC TRANSCEIVER SELF HEALING RING
0456 7990000000-M SP  GENERIC SIGNAL ITEM (M) 65 M 16.42 1067.30 46.00 2990.00 24.54 1595.10

UNDERGROUND POLY CONDUIT, 50MM (1 CONDUIT)
0563 2474000000-N SP GENERIC DRAINAGE ITEM (LS) Lump Sum 310000.00 200000.00 128623.16

HAZARDOUS WASTE RETENTION  BASIN

CULVERT ITEMS
0457  8056000000-N 402 REMV EXIST STR *+#xwieex Lump Sum 11000.00 16500.00 7500.00

(24+48.770 -Y11- REV.)
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0458 8126000000-N 414 CULV EXCAV @ ***+ s Lump Sum 22000.00 11000.00 15000.00
(134+01.500 -L2-)

0459 8126000000-N 414 CULV EXCAV @ ******* Lump Sum 8000.00 6500.00 5000.00
(134+31.000 -L2-)

0460 8126000000-N 414 CULV EXCAV @ ***+ v Lump Sum 50000.00 6500.00 2000.00
(154+38.598 -L2-)

0461 8126000000-N 414 CULV EXCAV @ ******-x Lump Sum 50000.00 13000.00 9000.00
(24+48.770 -Y11- REV.)

0462 8126000000-N 414 CULV EXCAV @ ***++wwwmwss Lump Sum 60000.00 9000.00 10000.00
(25+01.770 -Y11- REV.)

0463 8126000000-N 414 CULV EXCAV @ ******* Lump Sum 24000.00 26000.00 30000.00
(37+11.500 -L-)

0464 8126000000-N 414 CULV EXCAV @ ***+ s Lump Sum 45000.00 11000.00 30000.00
(4+93.000 -LOOP C-)

0465 8126000000-N 414 CULV EXCAV @ ****** Lump Sum 15000.00 16500.00 23000.00
(57 + 17.000 -L-)

0466 8126000000-N 414 CULV EXCAV @ ***+ s Lump Sum 55000.00 37000.00 36000.00
(7+93.000 -RAMP C-)

0467 8126000000-N 414 CULV EXCAV @ ****** Lump Sum 55000.00 16500.00 50000.00
(84 + 17.500 -L-)

0468 8126000000-N 414 CULV EXCAV @ ***+ v Lump Sum 75000.00 11000.00 14000.00
(92 + 23.500 -L-)

0469 8133000000-M 414 FND COND MATL BOX CULV 1,687 MTN 30.00 50610.00 27.00 45549.00 24.00 40488.00

0470 8196000000-M 420 CL A CONC, CULVERT 2,2155 M3 378.00 837459.00 407.00 901708.50 1200.00 2658600.00

0471  8245000000-M 425 REINF STL CULV 202,970 KG 1.65 334900.50 1.43 290247.10 1.50 304455.00

0472 8594000000-M 876 PLAIN RIP RAP B 70 MTN 50.00 3500.00 55.00 3850.00 46.00 3220.00
STRUCTURE ITEMS

0473  8017000000-N SP  CM&R TEMP ACCESS *xssxxxss Lump Sum 800000.00 1500000.00 1792000.00
(40+80.000 -L-)

0474 8035000000-N 402 REMV EXIST STR *eseexs Lump Sum 84000.00 50000.00 25000.00
(14+72.000 -Y11-REV)

0475 8035000000-N 402 REMV EXIST STR **#sxwxsss Lump Sum 176000.00 125000.00 118000.00
(148+08.446-L2-LT)

0476 8035000000-N 402 REMV EXIST STR *eseers Lump Sum 121200.00 100000.00 76000.00
(19+25.877 -11Y1-)

0477 8084000000-N 410 FND EXCAV EB** STAm**xx Lump Sum 6400.00 20000.00 17000.00
(2,19+25.877 -11Y1-)

0478 8091000000-N 410 FND EXCAV B** STA *rsss Lump Sum 15500.00 20000.00 16000.00
(1, 52+34.693 -L-)

0479  8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 14500.00 20000.00 15000.00
(1,148+08.446-L2-LT)

0480 8091000000-N 410 FND EXCAV B** STA *ess+ Lump Sum 14500.00 20000.00 15000.00
(1,148+08.446-L2-RT)

0481 8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 11000.00 20000.00 14500.00
(1,16+52.599 -Y4-)

0482 8091000000-N 410 FND EXCAV B** STA *esss Lump Sum 4000.00 20000.00 23000.00
(1,19+25.877 -11Y1-)

0483  8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 29650.00 20000.00 23000.00

(1,27+51.601-11Y1-)
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0484 8091000000-N 410 FND EXCAV B** STA ™+ Lump Sum 11200.00 20000.00 10000.00
(1,27+61.028 -L-)
0485 8091000000-N 410 FND EXCAV B*™* STA Lump Sum 29650.00 20000.00 12000.00
(1,28+31.359-11Y1-)
0486 8091000000-N 410 FND EXCAV B** STA ™+ Lump Sum 9200.00 20000.00 7000.00
(1,65+51.880 -L-)
0487 8091000000-N 410 FND EXCAV B*™* STA Lump Sum 14500.00 20000.00 10000.00
(1,97+46.378 -L-RT)
0488 8091000000-N 410 FND EXCAV B** STA === Lump Sum 14500.00 20000.00 10000.00
(1,97+59.319 -L-LT)
0489 8091000000-N 410 FND EXCAV B*™ STA Lump Sum 11000.00 20000.00 6500.00
(2,19+25.877 -11Y1-)
0490 8091000000-N 410 FND EXCAV B** STA ******* Lump Sum 12750.00 20000.00 7500.00
(2,27+51.601-11Y1-)
0491 8091000000-N 410 FND EXCAV B*™ STA Lump Sum 12750.00 20000.00 12000.00
(2,28+31.359-11Y1-)
0492 8091000000-N 410 FND EXCAV B** STA Lump Sum 14500.00 20000.00 10000.00
(2,97+46.378 -L-RT)
0493 8091000000-N 410 FND EXCAV B*™* STA Lump Sum 14500.00 20000.00 10000.00
(2,97+59.319 -L-LT)
0494  8091000000-N 410 FND EXCAV B** STA ****** Lump Sum 17500.00 20000.00 8000.00
(3,27+51.601-11Y1-)
0495 8091000000-N 410 FND EXCAV B*™ STA Lump Sum 17500.00 20000.00 12000.00
(3,28+31.359-11Y1-)
0496 8091000000-N 410 FND EXCAV B** STA ™+ Lump Sum 17500.00 20000.00 12000.00
(4,28+31.359-11Y1-)
0497 8096000000-M SP  PILE EXCAVATION IN SOIL 6 M 2800.00 16800.00 2000.00 12000.00 1705.00 10230.00
0498  8097000000-M SP  PILE EXCAVATION NOT IN SOIL 6 M 2800.00 16800.00 2000.00 12000.00 1705.00 10230.00
0499 8105540000-M SP  1066MM DRILLD PIER IN SOIL 476 M 1525.00 725900.00 2400.00 1142400.00 1931.00 919156.00
0500 8105560000-M SP  1220MM DRILLD PIER IN SOIL 786 M 620.00 48732.00 3200.00 251520.00 2847.00 223774.20
0501 8105640000-M SP  1066MM DRILLD PIER NO SOIL 835 M 4500.00 375750.00 4800.00 400800.00 4262.00 355877.00
0502  8105660000-M SP  1220MM DRILLD PIER NO SOIL 438 M 3250.00 142350.00 9800.00 429240.00 7820.00 342516.00
0503 8111400000-M SP  PERM STL CASING FOR 1066MM PIER 68.4 M 930.00 63612.00 650.00 44460.00 572.00 39124.80
0504 8111600000-M SP  PERM STL CASING FOR 1220MM PIER 3 M 290.00 9570.00 700.00 23100.00 624.00 20592.00
0505 8113000000-N SP  SID INSPECTION 11 EA 1865.00 20515.00 600.00 6600.00 520.00 5720.00
0506 8114000000-N SP SPT TESTING 27 EA 2600.00 70200.00 1800.00 48600.00 1560.00 42120.00
0507 8115000000-N SP  CROSSHOLE SONIC LOGGING 11 EA 3300.00 36300.00 4200.00 46200.00 4880.00 53680.00
0508 8116000000-M SP CSLTUBES 2,924 M 47.00 137428.00 45.00 131580.00 31.00 90644.00
0509 8121000000-N SP UNCL STR EXCAV STA **** Lump Sum 8200.00 10000.00 7500.00
(148+08.446-L2-LT)
0510 8147000000-M 420 REINF CONC DECK SLAB 32,252.2 M2 228.00 7353501.60 210.00 6772962.00 255.00 8224311.00
0511 8161000000-M 420 GROOVING BRIDGE FLOORS 30,911.8 M2 3.20 98917.76 2.75 85007.45 2.65 81916.27
0512 8175000000-M 420 CL AA CONC, BRIDGE 159.1 M3 403.00 64117.30 650.00 103415.00 1200.00 190920.00
0513 8182000000-M 420 CLACONC, BRIDGE 5,034.2 M3 660.00 3322572.00 600.00 3020520.00 745.00 3750479.00
0514 8210000000-N 422 BRG APPR SLAB ***##xses Lump Sum 54000.00 44900.00 71000.00

(109+56.000-L2LT-)
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0515 8210000000-N 422 BRG APPR SLAB ***xswixss Lump Sum 55000.00 45200.00 71000.00
(110+37.000-L2RT-)

0516  8210000000-N 422 BRG APPR SLAB ***x+rxss Lump Sum 69750.00 63800.00 89000.00
(121+97.157-L2LT-)

0517 8210000000-N 422 BRG APPR SLAB **#xswixss Lump Sum 89100.00 84600.00 125000.00
(122+14.832-L2RT-)

0518 8210000000-N 422 BRG APPR SLAB ****+rxes Lump Sum 68000.00 46900.00 71000.00
(14+38.000-LREV-LT)

0519 8210000000-N 422 BRG APPR SLAB ***xswixss Lump Sum 68000.00 46900.00 71000.00
(14+38.000-LREV-RT)

0520 8210000000-N 422 BRG APPR SLAB ****+#xes Lump Sum 51250.00 43600.00 53000.00
(14+72.000 -Y11-REV)

0521 8210000000-N 422 BRG APPR SLAB **#xswixss Lump Sum 88000.00 83800.00 125000.00
(148+08.446-L2-LT)

0522 8210000000-N 422 BRG APPR SLAB ****+rxss Lump Sum 88000.00 83500.00 125000.00
(148+08.446-L2-RT)

0523 8210000000-N 422 BRG APPR SLAB **#xswixss Lump Sum 58000.00 51700.00 71000.00
(16+52.599 -Y4-)

0524 8210000000-N 422 BRG APPR SLAB ****+#xes Lump Sum 68500.00 44700.00 71000.00
(19+25.877 -11Y1-)

0525 8210000000-N 422 BRG APPR SLAB **#xswixss Lump Sum 68250.00 37000.00 53000.00
(27+51.601-11Y1-)

0526 8210000000-N 422 BRG APPR SLAB ***x+rxss Lump Sum 60000.00 40600.00 53000.00
(27+61.028 -L-)

0527 8210000000-N 422 BRG APPR SLAB ***xswass Lump Sum 62750.00 47400.00 71000.00
(28+31.359-11Y1-)

0528 8210000000-N 422 BRG APPR SLAB ***x+#xss Lump Sum 70000.00 56200.00 71000.00
(40+80.000 -L-)

0529 8210000000-N 422 BRG APPR SLAB **#xswixss Lump Sum 70000.00 56200.00 71000.00
(40+96.000 -L-)

0530 8210000000-N 422 BRG APPR SLAB ****+wxss Lump Sum 117000.00 149500.00 178000.00
(52+34.693 -L-)

0531 8210000000-N 422 BRG APPR SLAB ***xswixss Lump Sum 47000.00 37300.00 53000.00
(65+51.880 -L-)

0532  8210000000-N 422 BRG APPR SLAB ****+#xss Lump Sum 57850.00 48200.00 71000.00
(78+35.547 -L-LT)

0533 8210000000-N 422 BRG APPR SLAB **#xswixss Lump Sum 57850.00 48200.00 71000.00
(78+35.547 -L-RT)

0534 8210000000-N 422 BRG APPR SLAB ****+wxes Lump Sum 57000.00 47300.00 71000.00
(97+46.378 -L-RT)

0535 8210000000-N 422 BRG APPR SLAB *** st Lump Sum 57000.00 47300.00 71000.00
(97+59.319 -L-LT)

0536 8217000000-M 425 REINF STEEL (BRIDGE) 526,531 KG 1.85 974082.35 1.70 895102.70 1.45 763469.95

0537 8224000000-M 425 EPOXY CTD REINF STL BRG 1,226 KG 2.00 2452.00 2.25 2758.50 1.65 2022.90

0538 8238000000-M 425 SPIRAL COL REINF STL STR 45269 KG 3.25 147124.25 2.80 126753.20 2.26 102307.94

0539 8262000000-M 430 1143MM PRESTR CONC GIRDER 220.08 M 391.00 86051.28 500.00 110040.00 665.00 146353.20

0540 8265000000-M 430 1372MM PRESTR CONC GIRDER 3,665.366 M 475.00 1741048.85 525.00 1924317.15 495.00 1814356.17

0541 8274000000-M 430 1600MM MOD PRESTR CONC GRDR 1,729.212 M 505.00 873252.06 600.00 1037527.20 550.00 951066.60

0542 8277000000-M 430 1829MM MOD PRESTR CONC GRDR 387.296 M 621.00 240510.82 700.00 271107.20 605.00 234314.08

0543 8280000000-M 440 STRUCTURAL STEEL Lump Sum 8870000.00 7825000.00 6354000.00
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0544  8364000000-M 450 HP310X79 STL PILE 14,586.9 M 93.00 1356581.70 115.00 1677493.50 85.00 1239886.50

0545 8384000000-M 450 HP360X108 STL PILE 1,499 M 119.00 178381.00 135.00 202365.00 94.00 140906.00

0546 8391000000-N 450 STEEL PILE POINTS 36 EA 179.00 6444.00 100.00 3600.00 150.00 5400.00

0547 8406000000-N SP  GALVAN STL PILES @ ****** Lump Sum 60000.00 35000.00 50000.00
(40+80.000 -L-)

0548 8406000000-N SP  GALVAN STL PILES @ ****** Lump Sum 58000.00 35000.00 50000.00
(40+96.000 -L-)

0549  8503000000-M 460 CONC BARRIER RAIL 5,054.03 M 161.00 813698.83 200.00 1010806.00 155.00 783374.65

0550 8531000000-M 462 100MM SLOPE PROTECTION 8,363.2 M2 70.00 585424.00 60.00 501792.00 64.00 535244.80

0551 8590000000-M 876 fll.de RIP RAP, CLASS ** 1,120 MTN 40.00 44800.00 30.00 33600.00 40.00 44800.00

0552 8608000000-M 876 PLAIN RIP RAP Il 600MM TK 5,030 MTN 32.50 163475.00 35.00 176050.00 42.00 211260.00

0553  8622000000-M 876 FILTER FABRIC FOR DRAINAGE 6,219 M2 3.50 21766.50 4.00 24876.00 3.00 18657.00

0554 8650000000-N SP POT BEARINGS Lump Sum 270000.00 280000.00 340000.00

0555 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 94000.00 85000.00 80000.00

0556 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 400000.00 450000.00 390000.00

0557 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 30000.00 50000.00 45000.00

0558 8713000000-N SP MODULAR EXP JOINT SEALS Lump Sum 129550.00 95000.00 95000.00

0559 8727000000-N SP  ELEC CONDUIT SYS *kess Lump Sum 55350.00 50000.00 32000.00
(40+80.000 -L-)

0560 8741000000-N SP  STRDRN SYS **tssrsrs Lump Sum 35900.00 80000.00 115000.00
(19+25.877 -11Y1-)

0561 8741000000-N SP  STR DRN SYS **txswrsk Lump Sum 32850.00 80000.00 90000.00
(28+31.359-11Y1-)

0562 8741000000-N SP  STRDRN SYS **tesrsrns Lump Sum 92500.00 240000.00 210000.00
(40+80.000 -L-)

0564 8017000000-N SP  CM&R TEMP ACCESS *xssxxxss Lump Sum 582000.00 1500000.00 1792000.00
(14+38.00 -L REV -)

0565 8017000000-N SP  CM&R TEMP ACCESS *sxxxr Lump Sum 430000.00 1000000.00 200000.00
(109+56.000 -L2 LT-)
CONTRACT TOTAL TOTAL 123473642.52 TOTAL 131100166.64 TOTAL 140878303.31
ROADWAY ITEMS SUB-TOTAL 87934564.72  SUB-TOTAL 93904919.14  SUB-TOTAL 102396330.25
CULVERT ITEMS SUB-TOTAL 1696469.50  SUB-TOTAL 142185460  SUB-TOTAL 3238263.00
STRUCTURE ITEMS SUB-TOTAL 33842608.30  SUB-TOTAL 35773392.90  SUB-TOTAL 35243710.06
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VECELLIO & GROGAN, INC.

ARCHER WESTERN
CONTRACTORS, LTD.

BECKLEY, WV ATLANTA, GA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 6442000.00 7000000.00

0002 0001000000-M 200 CLEARING & GRUBBING Lump Sum 1695000.00 13752000.00

0003 0008000000-M 200 SUPP CLEARING & GRUBBING 56 HA 15000.00 84000.00 10000.00 56000.00

0004 0015000000-N 205 SEALING ABANDONED WELLS 25 EA 1300.00 32500.00 1000.00 25000.00

0005 0022000000-M 225 UNCLASSIFIED EXCAVATION 3,370,400 M3 7.80 26289120.00 4.00 13481600.00

0006 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 38000.00 18000.00
(109+56 -L2- LT)

0007 0029000000-N SP  REINF BRG APPR ****sssr Lump Sum 36000.00 15000.00
(11+64.125 -Y2-)

0008 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 42000.00 18000.00
(110+37 -L2- RT)

0009 0029000000-N SP  REINF BRG APPR ****ssss Lump Sum 41000.00 18000.00
(121+97.067 -L2- LT)

0010 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 56000.00 18000.00
(122+10 -L2- RT)

0011 0029000000-N SP  REINF BRG APPR ****sss Lump Sum 36000.00 15000.00
(14+25.470 -Y7-)

0012 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 34000.00 18000.00
(14+26.000 -LREV- LT)

0013  0029000000-N SP  REINF BRG APPR ****sssr Lump Sum 31000.00 15000.00
(14+41.121 -Y4-)

0014 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 30000.00 18000.00
(14+50.000 -LREV- RT.)

0015 0029000000-N SP  REINF BRG APPR ****+ssr Lump Sum 33000.00 18000.00
(14+72.000 -Y11- REV)

0016 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 34000.00 15000.00
(17+13.807 -LPB-)

0017  0029000000-N SP  REINF BRG APPR ****ssss Lump Sum 44000.00 18000.00
(22+59.308 -FLYLEREV-)

0018 0029000000-N SP  REINF BRG APPR ***xsik Lump Sum 71000.00 20000.00
(23+92.415 -Y4- RT)

0019  0029000000-N SP  REINF BRG APPR ****+sss Lump Sum 75000.00 20000.00
(24+07.107 -Y4- LT)

0020 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 38000.00 18000.00
(40+78.010 -L- LT)

0021 0029000000-N SP  REINF BRG APPR ****sssx Lump Sum 38000.00 18000.00
(40+95.009 -L- RT)

0022 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 44000.00 18000.00
(78+40.150 -L- LT)

0023 0029000000-N SP  REINF BRG APPR ****sss Lump Sum 44000.00 18000.00
(78+40.150 -L- RT)

0024 0029000000-N SP  REINF BRG APPR ***xswk Lump Sum 44000.00 20000.00
(9+29.615 FLYOVER)

0027 0036000000-M 225 UNDERCUT EXCAVATION 86,609 M3 10.00 866090.00 5.30 459027.70

0028 0080000000-M SP  CLASS IV SUBGRD STABILIZATION 2,500 MTN 18.00 45000.00 15.00 37500.00

0029 0127000000-N SP EMBMT SETTLEMENT GAUGE 4 EA 2500.00 10000.00 2500.00 10000.00

0030 0134000000-M 240 DRAINAGE DITCH EXCAVATION 71,556 M3 9.00 644004.00 1.50 107334.00

0031 0141000000-M 240 BERM DITCH CONSTRUCTION 4,645 M 6.80 31586.00 1.50 6967.50

0032 0156000000-M 250 REMOVAL OF EXT ASPHALT PVM'T 73,070 M2 4.00 292280.00 5.00 365350.00
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0033 0177000000-M 250 BREAKING OF EXT ASPH PVMT 10,100 M2 2.00 20200.00 1.00 10100.00
0034 0192000000-N 260 PROOF ROLLING 180.2 HR 110.00 19822.00 150.00 27030.00
0035 0195000000-M 265 SELECT GRANULAR MATERIAL 64,000 M3 27.25 1744000.00 40.00 2560000.00
0036 0196000000-M 270 SOIL STABILIZATION FABRIC 20,100 M2 1.00 20100.00 1.25 25125.00
0037 0199000000-M SP TEMPORARY SHORING 124 M2 1500.00 186000.00 500.00 62000.00
0038 0241000000-M SP GENERIC GRADING ITEM (M2) 1,900 M2 53.00 100700.00 36.00 68400.00
ROCK PLATTING
0039 0255000000-M SP GENERIC GRADING ITEM (MTN) 100 MTN 330.00 33000.00 150.00 15000.00
DISPOSAL OF CONTAMINATED SOIL
0040 0300000000-M 300 SELECT MATERIAL CL II 11,955 MTN 11.75 140471.25 18.00 215190.00
0041 0306000000-M 300 SELECT MATERAIL CL Ill 4,470 MTN 13.00 58110.00 20.00 89400.00
0042 0312000000-M 300 SELECT MATERIAL CL IV 4,950 MTN 11.80 58410.00 20.00 99000.00
0043 0318000000-M 300 FND CONDIT MATL MINOR STRS 7,125 MTN 32.00 228000.00 25.00 178125.00
0044 0343000000-M 310 375MM SIDE DRAIN PIPE 408 M 129.00 52632.00 150.00 61200.00
0045 0344000000-M 310 450MM SIDE DRAIN PIPE 60 M 136.00 8160.00 117.00 7020.00
0046 0345000000-M 310 600MM SIDE DRAIN PIPE 72 M 164.00 1180.80 221.00 1591.20
0047 0366000000-M 310 375MM RCP CULV CLASS Il 6,011.6 M 118.00 709368.80 117.00 703357.20
0048 0372000000-M 310 450MM RCP CULV CLASS llI 3,510 M 131.00 459810.00 125.00 438750.00
0049 0378000000-M 310 600MM RCP CULV CLASS Il 3,7704 M 166.00 625886.40 140.00 527856.00
0050 0384000000-M 310 750MM RCP CULV CLASS Il 2,284.8 M 219.00 500371.20 166.00 379276.80
0051 0390000000-M 310 900MM RCP CULV CLASS IlI 1,155.6 M 269.00 310856.40 202.00 233431.20
0052 0396000000-M 310 1050MM RCP CULV CLASS IlI 828 M 310.00 256680.00 249.00 206172.00
0053 0402000000-M 310 1200MM RCP CULV CLASS llI 3396 M 389.00 132104.40 295.00 100182.00
0054 0408000000-M 310 1350MM RCP CULV CLASS IlI 3264 M 475.00 155040.00 383.00 125011.20
0055 0414000000-M 310 1500MM RCP CULV CLASS llI 2424 M 372.00 90172.80 519.00 125805.60
0056 0420000000-M 310 1650MM RCP CULV CLASS IlI 97.2 M 754.00 73288.80 611.00 59389.20
0057 0426000000-M 310 1800MM RCP CULV CLASS llI 156 M 884.00 13790.40 675.00 10530.00
0058 0448000000-M 310 **MM RCP CULV CLASS IV 2232 M 377.00 84146.40 290.00 64728.00
(1050MM)
0059 0448000000-M 310 **MM RCP CULV CLASS IV 120 M 496.00 59520.00 392.00 47040.00
(1200MM)
0060 0448000000-M 310 **MM RCP CULV CLASS IV 78 M 606.00 47268.00 492.00 38376.00
(1350MM)
0061 0448000000-M 310 **MM RCP CULV CLASS IV 1404 M 725.00 101790.00 604.00 84801.60
(1500MM)
0062 0448000000-M 310 **MM RCP CULV CLASS IV 576 M 155.00 8928.00 128.00 7372.80
(450MM)
0063 0448000000-M 310 **MM RCP CULV CLASS IV 1764 M 198.00 34927.20 152.00 26812.80
(600MM)
0064 0448000000-M 310 ***MM RCP CULV CLASS IV 68.4 M 268.00 18331.20 184.00 12585.60
(750MM)
0065 0448000000-M 310 **MM RCP CULV CLASS IV 885 M 331.00 29293.50 228.00 20178.00
(900MM)
0066 0576000000-M 310 **MM CS PIPE CULV ***MM 528 M 81.00 4276.80 93.00 4910.40

(150MM, 1.63MM)
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0067 0582000000-M 310 400MM CS PIPE CULV 1.63MM 912 M 104.00 9484.80 105.00 9576.00
0068 0588000000-M 310 450MM CS PIPE CULV 1.63MM 82.8 M 124.00 10267.20 110.00 9108.00
0069 0594000000-M 310 600MM CS PIPE CULV 1.63MM 216 M 141.00 3045.60 120.00 2592.00
0070 0660000000-M 310 ****MM BCCSP A **** 7128 M 108.00 76982.40 126.00 89812.80
(400MM, 1.63MM)
0071 0660000000-M 310 ****MM BCCSP A **** 288 M 129.00 3715.20 114.00 3283.20
(450MM, 1.63MM)
0072 0660000000-M 310 ****MM BCCSP A **** 84 M 159.00 1335.60 125.00 1050.00
(600MM, 1.63MM)
0073 0660000000-M 310 ****MM BCCSP A **** 516 M 192.00 9907.20 184.00 9494.40
(800MM, 2.01MM)
0074 0660000000-M 310 ****MM BCCSP A **** 72 M 226.00 1627.20 167.00 1202.40
(900MM, 2.01MM)
0075 0680000000-M 310 ***MM BCCSP ELB A **** 63 EA 374.00 23562.00 133.00 8379.00
(400MM, 1.63MM)
0076 0680000000-M 310 ***MM BCCSP ELB A **** 3 EA 407.00 1221.00 164.00 492.00
(450MM, 1.63MM)
0077 0680000000-M 310 ***MM BCCSP ELB A **** 1 EA 535.00 535.00 233.00 233.00
(600MM, 1.63MM)
0078 0680000000-M 310 ***MM BCCSP ELB A **** 1 EA 742.00 742.00 379.00 379.00
(900MM, 2.01MM)
0079 0708000000-M 310 400MM BCCSP B 1.63 696 M 115.00 80040.00 108.00 75168.00
0080 0714000000-M 310 450MM BCCSP B 1.63 2496 M 131.00 32697.60 112.00 27955.20
0081 0720000000-M 310 600MM BCCSP B 1.63 864 M 151.00 13046.40 125.00 10800.00
0082 0726000000-M 310 800MM BCCSP B 2.01 348 M 191.00 6646.80 148.00 5150.40
0083 0732000000-M 310 900MM BCCSP B 2.01 216 M 217.00 4687.20 167.00 3607.20
0084 0738000000-M 310 1000MM BCCSP B 2.77 69.6 M 288.00 20044.80 251.00 17469.60
0085 0762000000-M 310 1650MM BCCSP B 3.51 108 M 658.00 7106.40 465.00 5022.00
0086 0804000000-M 310 ***MM BCCSP ELB B **** 1 EA 1040.00 1040.00 467.00 467.00
(1000MM, 2.77MM)
0087 0804000000-M 310 ***MM BCCSP ELB B **** 2 EA 672.00 1344.00 308.00 616.00
(900MM, 2.01MM)
0088 0806000000-M 310 400MM BCCSP ELB B 1.63 47 EA 377.00 17719.00 156.00 7332.00
0089 0807000000-M 310 450MM BCCSP ELB B 1.63 20 EA 410.00 8200.00 164.00 3280.00
0090 0808000000-M 310 600MM BCCSP ELB B 1.63 6 EA 534.00 3204.00 233.00 1398.00
0091 0980000000-M SP  ****MM WS PIPE **** B, B&J 528 M 4255.00 224664.00 2300.00 121440.00
(1650MM, 22MM)
0092 0980000000-M SP  ****MM WS PIPE **** B, B&J 54 M 933.00 50382.00 649.00 35046.00
(375MM, 7MM)
0093 0980000000-M SP  ****MM WS PIPE **** B, B&J 156 M 1009.00 15740.40 798.00 12448.80
(450MM, 8MM)
0094 0980000000-M SP ****MM WS PIPE **** B, B&J 51.6 M 1252.00 64603.20 783.00 40402.80
(600MM, 13MM)
0095 0995000000-M 340 PIPE REMOVAL 2,3934 M 25.00 59835.00 59.00 141210.60
0096 1000000000-M 462 150MM SLOPE PROTECTION 746 M2 87.00 64902.00 45.00 33570.00
0097 1004000000-M 462 GENERIC GRADING ITEM 475 M2 80.00 38000.00 50.00 23750.00

100MM MEDIAN SLOPE PROTECTION
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0098 1011000000-N 500 FINE GRADING Lump Sum 1400000.00 2000000.00
0099 1044000000-M 501 LIME TRTD SOIL (SLURRY) 204,150 M2 2.00 408300.00 2.20 449130.00
0100 1066000000-M 501 LIME FOR LIME TREATED SOIL 1,815 MTN 165.00 299475.00 160.00 290400.00
0101 1077000000-M SP  #57 STONE 152.7 MTN 22.00 3359.40 72.00 10994.40
0102 1110000000-M 510 STABILIZER AGGREGATE 2,500 MTN 18.50 46250.00 20.00 50000.00
0103  1121000000-M 520 AGGREGATE BASE COURSE 402,000 MTN 18.00 7236000.00 21.00 8442000.00
0104 1176000000-M 542 (18|\gm ,S)OIL CEMENT BASE 262,850 M2 2.00 525700.00 2.00 525700.00
0105 1187000000-M 542 PC FOR SOIL CEMENT BASE 7,906 MTN 160.00 1264960.00 150.00 1185900.00
0106 1198000000-M SP AGGREGATE FOR SOIL CEM BS 765 MTN 16.00 12240.00 15.00 11475.00
0107 1209000000-M 543 ASPHALT CURING SEAL 317,512 L 0.50 158756.00 0.50 158756.00
0108 1220000000-M 545 INCIDENTAL STONE BASE 3,800 MTN 15.00 57000.00 23.00 87400.00
0109 1231000000-M 560 SHOULDER BORROW 150,200 M3 6.25 938750.00 1.25 187750.00
0110 1275000000-M 600 PRIME COAT 174,000 L 0.45 78300.00 0.50 87000.00
0111 1330000000-M 607 INCIDENTAL MILLING 405 M2 47.00 19035.00 20.00 8100.00
0112 1489000000-M 610 ASP CONC BASE CRS B25.0B 17,010 MTN 32.30 549423.00 29.00 493290.00
0113 1491000000-M 610 ASP CONC BASE CRS B25.0C 103,660 MTN 33.30 3451878.00 30.00 3109800.00
0114 1498000000-M 610 ASP CONC INTR CRS 119.0B 6,980 MTN 35.55 248139.00 31.00 216380.00
0115  1503000000-M 610 ASP CONC INTR CRS 119.0C 120,515 MTN 33.35 4019175.25 30.00 3615450.00
0116  1519000000-M 610 ASP CONC SURF CRS S9.5B 10,450 MTN 34.70 362615.00 30.00 313500.00
0117 1523000000-M 610 ASP CONC SURF CRS $9.5C 29,995 MTN 33.60 1007832.00 30.00 899850.00
0118 1525000000-M SP ASP CONC SURF CRS SF9.5A 10,900 MTN 35.00 381500.00 31.00 337900.00
0119  1526000000-M SP  ASP CONC SURF CRS S4.75A 35 MTN 37.00 1295.00 34.00 1190.00
0120 1539000000-M 610 ASP CONC SURF CRS S12.5C 102,255 MTN 33.00 3374415.00 29.00 2965395.00
0121 1560000000-M 620 ASP FOR PLANT MIX PG64-22 12,485 MTN 228.00 2846580.00 200.00 2497000.00
0122 1565000000-M 620 ASP FOR PLANT MIX PG70-22 7,505 MTN 244.00 1831220.00 210.00 1576050.00
0123  1693000000-M 654 ASPH PLT MIX PVMT REPAIR 1,197 MTN 220.00 263340.00 300.00 359100.00
0124 1840000000-M 665 MILLED RUMBLE STRIPS 64,270 M 0.50 32135.00 0.40 25708.00
0125 1847000000-M 710 (36I\(/IJM'\I/°I)CC PVMT THRU LNS 32,325 M2 70.00 2262750.00 125.00 4040625.00
0126  1869000000-M 710 (%l\gm “ﬁ)cc PVMT MISC 1,150 M2 75.00 86250.00 100.00 115000.00
0127 1891000000-M SP  GENERIC PAVING ITEM (M2) 400 M2 75.00 30000.00 5.00 2000.00

MILL EXISTING RUMBLE STRIP IN CONCRETE SHOULDER

0128 1902000000-N 710 SURF TEST CONC PAVEMENT Lump Sum 20000.00 12000.00
0129 1914000000-M 720 (032(!]\1'\% N?)HLD ADJ ******"PVMT W/ DWL 17,175 M2 65.00 1116375.00 100.00 1717500.00
0130 1924000000-N 725 FIELD LAB RENTAL, PCCP Lump Sum 30000.00 100000.00
0131 2022000000-M 815 SUBDRAIN EXCAVATION 16,750 M3 9.00 150750.00 12.00 201000.00
0132 2033000000-M 815 SUBDR FINE AGGREGATE 8,185 M3 55.00 450175.00 39.00 319215.00
0133  2044000000-M 815 150MM PERF SUBDR PIPE 19,700 M 6.30 124110.00 18.00 354600.00
0134 2055000000-M 815 150MM SUBDR PIPE Y,T,&L'S 1,970 EA 21.00 41370.00 6.00 11820.00
0135 2066000000-N 815 CONC PAD SUBDRN OUTLET 159 EA 150.00 23850.00 160.00 25440.00
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0136 2077000000-M 815 150MM OUTLET PIPE (SD) 262 M 45.00 11790.00 25.00 6550.00

0137 2099000000-M 816 SHLDR DRAINS 19,740 M 12.00 236880.00 9.00 177660.00

0138 2110000000-M 816 100MM SHLDR DRAINS PIPE 19,740 M 4.40 86856.00 5.00 98700.00

0139 2121000000-M 816 100MM OUTLET PIPE (SH DRN 1,455 M 21.50 31282.50 16.00 23280.00

0140 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 129 EA 160.00 20640.00 150.00 19350.00

0141 2143000000-M 818 BLOTTING SAND 75 MTN 50.00 3750.00 1.00 75.00

0142 2209000000-M 838 ENDWALLS 108.3 M3 1035.00 112090.50 1500.00 162450.00

0143 2220000000-M 838 REINFORCED ENDWALLS 571 M3 1200.00 68520.00 2500.00 142750.00

0144 2253000000-M 840 PIPE COLLARS 242 M3 327.00 7913.40 500.00 12100.00

0145 2264000000-M 840 PIPE PLUGS 3 M3 600.00 1800.00 300.00 900.00

0146 2286000000-N 840 MASNRY DRAINAGE STRUCT 475 EA 1680.00 798000.00 2000.00 950000.00

0147 2297000000-M 840 MASONRY DRAINAGE STRS 8 M3 1036.00 8288.00 1500.00 12000.00

0148 2308000000-M 840 MASONRY DRAINAGE STRS 64.907 M 1410.00 91518.87 1200.00 77888.40

0149 2354000000-N 840 FRAME W/GRATE 840.22 STD 13 EA 380.00 4940.00 200.00 2600.00

0150 2364000000-N 840 FRAME W/2GRTS 840.16 STD 4 EA 382.00 1528.00 250.00 1000.00

0151 2364200000-N 840 FRAME W/2GRTS 840.20 STD 105 EA 463.00 48615.00 250.00 26250.00

0152 2365000000-N 840 FRAME W/2GRTS 840.22 STD 296 EA 463.00 137048.00 250.00 74000.00

0153 2366000000-N 840 FRAME W/2GRTS 840.24 STD 8 EA 463.00 3704.00 250.00 2000.00

0154 2367000000-N 840 FRAME W/2GRTS 840.29 STD 12 EA 463.00 5556.00 250.00 3000.00

0155 2374000000-N 840 FRAME-GRT-HD 840.03 ** 2 EA 490.00 980.00 400.00 800.00
(E)

0156 2374000000-N 840 FRAME-GRT-HD 840.03 ** 2 EA 490.00 980.00 400.00 800.00
(F)

0157 2374000000-N 840 FRAME-GRT-HD 840.03 ** 2 EA 490.00 980.00 400.00 800.00
(G)

0158 2396000000-N 840 FRAME W/COVER STD 840.54 28 EA 381.00 10668.00 200.00 5600.00

0159 2407000000-N 840 STL FRAM W/2 GTR, STD 840.37 2 EA 1635.00 3270.00 750.00 1500.00

0160 2451000000-N 840 CONC APRON FOR DROP INLET 2 EA 600.00 1200.00 670.00 1340.00

0161 2462000000-M SP ***MM SLUICE GATE 2 EA 6300.00 12600.00 7000.00 14000.00
(1050MM)

0162 2462000000-M SP ***MM SLUICE GATE 4 EA 8000.00 32000.00 8000.00 32000.00
(1150MM)

0163 2462000000-M SP  ***MM SLUICE GATE 2 EA 11000.00 22000.00 11000.00 22000.00
(1330MM)

0164 2462000000-M SP MM SLUICE GATE 3 EA 1100.00 3300.00 2500.00 7500.00
(375MM)

0165 2462000000-M SP ***MM SLUICE GATE 8 EA 2000.00 16000.00 3100.00 24800.00
(550MM)

0166 2462000000-M SP ***MM SLUICE GATE 4 EA 3000.00 12000.00 3900.00 15600.00
(800MM)

0167 2462000000-M SP ***MM SLUICE GATE 1 EA 3600.00 3600.00 4500.00 4500.00
(900MM)

0168 2462000000-M SP ***MM SLUICE GATE 4 EA 6000.00 24000.00 6400.00 25600.00
(970MM)

0169 2549000000-M 846 750MM CONC CURB & GUTTER 805 M 43.00 34615.00 47.00 37835.00
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0170 2556000000-M 846 SHLDR BERM GUTTER 4,570 M 45.00 205650.00 50.00 228500.00
0171 2563000000-M 846 ***MM CONC GUTTER 350 M 50.50 17675.00 53.00 18550.00

(200MM X 300MM)
0172 2570000000-N SP MODIFIED CONCRETE FLUME 7 EA 545.00 3815.00 1800.00 12600.00
0173 2577000000-M 846 CONC XPRESSWAY GUTTER 4,130 M 56.00 231280.00 60.00 247800.00
0174 2612000000-M 848 150MM CONC DRIVEWAY 190 M2 41.50 7885.00 60.00 11400.00
0175 2619000000-M 850 100MM CONC PAVED DITCH 640 M2 36.00 23040.00 60.00 38400.00
0176 2626000000-M 852 75MM CONC ISLAND COVERS 103 M2 38.00 3914.00 55.00 5665.00
0177 2647000000-M 852 125MM MONOLITHIC CONC ISL (SURF MTD) 855 M2 59.00 50445.00 65.00 55575.00
0178 2655000000-M 852 125MM MONOLITHIC CONC ISL (KEY IN) 50 M2 71.00 3550.00 67.00 3350.00
0179 2724000000-M 857 PC REINF BARRIER SNGL FC 605 M 290.00 175450.00 270.00 163350.00
0180 2815000000-N 858 ADJ DROP INLETS 6 EA 645.00 3870.00 1400.00 8400.00
0181 2905000000-N 859 CONVERT DI TO JB 1 EA 1050.00 1050.00 1400.00 1400.00
0182 3000000000-N SP IMPACT ATTEN TYPE 350 11 EA 6540.00 71940.00 3900.00 42900.00
0183 3030000000-M 862 STL BM GRDRAIL 19,987.26 M 45.00 899426.70 44.00 879439.44
0184 3045000000-M 862 STL BM GRDRAIL SHOP CURV 126.478 M 55.00 6956.29 45.00 5691.51
0185 3105000000-N 862 SBGR TERM SECT 22 EA 87.00 1914.00 40.00 880.00
0186 3150000000-N 862 ADDIT GUARDRAIL POSTS 40 EA 48.00 1920.00 40.00 1600.00
0187 3195000000-N 862 GR ANCHOR TYPE AT-1 6 EA 510.00 3060.00 300.00 1800.00
0188 3210000000-N 862 GR ANCHOR TYPE CAT-1 65 EA 510.00 33150.00 400.00 26000.00
0189 3215000000-N 862 GRANCHORTYPE IlI 72 EA 1400.00 100800.00 1300.00 93600.00
0190 3270000000-N SP GR ANCHOR TYPE 350 125 EA 1800.00 225000.00 1600.00 200000.00
0191 3285000000-N SP GR ANCHOR TYPE M-350 19 EA 1400.00 26600.00 1300.00 24700.00
0192 3317000000-N 862 GR ANCHOR TYPE B-77 18 EA 1400.00 25200.00 1200.00 21600.00
0193 3375000000-M SP R&STKPL GUARDRAIL 125 M 15.00 1875.00 3.00 375.00
0194 3380000000-M 862 TEMP STL BM GUARDRAIL 47244 M 30.00 14173.20 20.00 9448.80
0195 3389400000-M 865 DBL FACED CABLE GUIDERAIL 10,935 M 20.00 218700.00 19.00 207765.00
0196 3389600000-N 865 CBL GUIDERAIL ANCH UNIT 52 EA 800.00 41600.00 1300.00 67600.00
0197 3420000000-M SP GENERIC GUARDRAIL ITEM (M) 660 M 15.00 9900.00 6.00 3960.00

REMOVE & RESET EXISTING CABLE GUIDERAIL
0198 3420000000-M SP GENERIC GUARDRAIL ITEM (M) 260 M 8.00 2080.00 2.00 520.00

REMOVE EXISTING CABLE GUIDE- RAIL
0199 3503000000-M 866 WW WIRE FENCE 1200MM FABR 39,150 M 5.40 211410.00 5.00 195750.00
0200 3509000000-M 866 100MM FENCE POSTS 2.30M 7,105 EA 16.00 113680.00 16.00 113680.00
0201 3515000000-M 866 125MM FENCE POSTS 2.50M 2,070 EA 26.80 55476.00 26.00 53820.00
0202 3533000000-M 866 (C;Iégghl;lﬁ;i ****MM FABRIC 15 M 37.80 567.00 38.00 570.00
0203 3536000000-M 866 CL FENCE 1200MM FABRIC 1,070 M 13.50 14445.00 14.00 14980.00
0204 3539000000-M 866 I(JQ(JEOE/I?/IS)T FOR ****MM CL F 3 EA 44.00 132.00 45.00 135.00
0205 3542000000-M 866 LINE POST FOR 1200MM CL F 295 EA 37.00 10915.00 36.00 10620.00
0206 3545000000-M 866 TERM POST FOR ****MM CL 2 EA 120.00 240.00 35.00 70.00

(1800MM)



MAY 17, 2005 02:54 PM

TIP NO

R-2552AA, R-2552AB, R-2552C, R-2552B

FED AID NO STATE FUNDED
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.

US-70 BYPASS (CLAYTON BYPASS) FROM I-40 TO US-70, WEST OF SR-1560.

JOHNSTON, WAKE
34459.3.4, 34459.3.5

17.243 KM

2:00 PM

MAY 17 2005

009

C201466

VECELLIO & GROGAN, INC.

ARCHER WESTERN
CONTRACTORS, LTD.

BECKLEY, WV ATLANTA, GA

0207 3548000000-M 866 TERM POST FOR 1200MM CL 22 EA 110.00 2420.00 100.00 2200.00

0208 3557000000-M 866 ADDITIONAL BARBED WIRE 1,150 M 1.60 1840.00 1.50 1725.00

0209 3578000000-N SP GENERIC FENCING ITEM (EA) 1,000 EA 52.00 52000.00 50.00 50000.00
100MM PLASTIC FENCE POSTS 2.30M LONG

0210 3628000000-M 876 PLNRIPRAPCL I 3,845 MTN 45.00 173025.00 40.00 153800.00

0211 3635000000-M 876 PLNRIPRAPCL I 115 MTN 45.00 5175.00 40.00 4600.00

0212 3642000000-M 876 PLNRIP RAP, CLASS A 130 MTN 60.00 7800.00 35.00 4550.00

0213 3649000000-M 876 PLN RIP RAP, CLASS B 4,405 MTN 36.50 160782.50 40.00 176200.00

0214 3651000000-M SP BOULDERS 290 MTN 200.00 58000.00 100.00 29000.00

0215 3656000000-M 876 FILTER FABRIC FOR DRAINGE 31,010 M2 2.00 62020.00 2.00 62020.00

0216 3659000000-N SP PREFORMED SCOUR HOLES 47 EA 725.00 34075.00 5000.00 235000.00

0217 4048000000-M 902 RC SIGN FOOTINGS 39 M3 435.00 16965.00 500.00 19500.00

0218 4054000000-M 902 PLN CONC SIGN FOOTINGS 6 M3 435.00 2610.00 500.00 3000.00

0219 4060000000-M 903 SUPPORT, BRKWY STL BEAM 16,480 KG 6.50 107120.00 8.00 131840.00

0220 4066000000-M 903 SIMPLE STL BEAM SIGN SUPP 5,159 KG 6.50 33533.50 8.00 41272.00

0221 4072000000-M 903 SUPPORT, 4.5KG STEEL U-CHNL 2,060 M 15.00 30750.00 50.00 102500.00

0222 4078000000-M 903 SUPPORT, 3KG STEEL U-CHAN 40 EA 1.00 40.00 100.00 4000.00

0223 4082200000-N SP OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 38150.00 40000.00
(ASSY "A" @ STA. 118+50)

0224 4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 41892.00 40000.00
(ASSY "B" @ STA. 134+80)

0225 4082200000-N SP OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 38150.00 40000.00
(ASSY "C" @ STA. 142+80)

0226 4082200000-N SP OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 54500.00 60000.00
(ASSY "D" @ STA 150+80)

0227 4082200000-N SP OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 61000.00 65000.00
(ASSY A @ STA 16+80 -11Y1-)

0228 4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 38150.00 40000.00
(ASSY B @ STA 35+00 -11Y1-)

0229 4082200000-N SP OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 59950.00 65000.00
(ASSY C @ STA 17+81.185 -FLYLWREV-)

0230 4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 87200.00 90000.00
(ASSY D @ 1-40/US-70 |-40 EBL)

0231 4082200000-N SP OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 81750.00 90000.00
(ASSY E @ 1-40/US-70 1-40 EBL)

0232 4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 81750.00 90000.00
(ASSY F @ 1-40/US-70 |-40 EBL)

0233 4082200000-N SP OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 81750.00 90000.00
(ASSY G @ 1-40/US-70 1-40 EBL)

0234 4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 54500.00 60000.00
(ASSY H @ 1-40/US-70 US-70 EBL)

0235 4082200000-N SP OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 59950.00 70000.00
(ASSY | @ 1-40/US-70 US-70 EBL)

0236 4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 65400.00 70000.00
(ASSY J @ 1-40/US-70 |-40 WBL)

0237 4082200000-N SP OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 49050.00 60000.00

(ASSY K @ I-40/US-70 1-40 WBL)
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0238 4082200000-N SP OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 44690.00 50000.00
(ASSY L @ 1-40/US-70 US-70 EBL)

0239 4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 54500.00 60000.00
(ASSY M @ 1-40/US-70 US-70 WBL)

0240 4082200000-N SP OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 32700.00 40000.00
(ASSY N @ 1-40/US-70 US-70 EBL)

0241 4082200000-N SP  OVRHD SIGN ASSEMBLY @ STA *** Lump Sum 81750.00 90000.00
(ASSY O @ 1-40/US-70 US-70 WBL)

0242 4096000000-N 904 SIGN ERECTION, TYPE D 32 EA 152.60 4883.20 440.00 14080.00

0243 4102000000-N 904 SIGN ERECTION, TYPE E 206 EA 154.00 31724.00 200.00 41200.00

0244 4108000000-N 904 SIGN ERECTION, TYPE F 68 EA 219.00 14892.00 250.00 17000.00

0245 4109000000-N 904 SIGN ERECTION, TYPE *** (OVRHD) 2 EA 1050.00 2100.00 1250.00 2500.00
(A)

0246 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 41 EA 439.00 17999.00 500.00 20500.00
(A)

0247 4110000000-N 904 SIGN ERECTION, TYPE *** (GRD MTD) 40 EA 137.00 5480.00 200.00 8000.00
(B)

0248 4114000000-N 904 SIGN ERECTION, MILEMARKERS 40 EA 98.00 3920.00 125.00 5000.00

0249 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 6500.00 6500.00 7000.00 7000.00
INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY D @ STA 150+80

0250 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 6500.00 6500.00 7000.00 7000.00
INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY A @ STA 16+80 -IY1-

0251 4127500000-N SP LRS LIGHT OVRHD SIGN ASSEM ****** Lump Sum 27000.00 30000.00
(ASSY C @ 17+81.185 -FLYLWREYV)

0252 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 6500.00 6500.00 7000.00 7000.00
INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY D @ |-40/US-70 EBL

0253 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 6500.00 6500.00 7000.00 7000.00
INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY E @ 1-40/US-70 EBL

0254 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 6500.00 6500.00 7000.00 7000.00
INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY F @ 1-40/US-70 1-40 EBL

0255 4127500000-N SP  LRS LIGHT OVRHD SIGN ASSEM ****** Lump Sum 27500.00 30000.00
(ASSY G @ 1-40/US-70 1-40 EBL)

0256 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 6500.00 6500.00 7000.00 7000.00
INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY H @ 1-40/US-70 US-70 EBL

0257 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 6500.00 6500.00 7000.00 7000.00
INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY | @ 1-40/US-70 US-70 EBL

0258 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 6500.00 6500.00 7000.00 7000.00
INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY J @ I-40/US-70 1-40 WBL

0259 4360000000-N SP GENERIC SIGNING ITEM (EA) 1 EA 6500.00 6500.00 7000.00 7000.00
INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY K @ 1-40/US-70 1-40 WBL

0260 4127500000-N SP LRS LIGHT OVRHD SIGN ASSEM ****** Lump Sum 23000.00 25000.00

(ASSY L @ 1-40/US-70 US-70EBL)
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0261 4127500000-N SP LRS LIGHT OVRHD SIGN ASSEM ****** Lump Sum 23000.00 25000.00
(ASSY M @ 1-40/US-70 US-70WBL)
0262 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 6500.00 6500.00 7000.00 7000.00
INSTALL LRS LIGHTING SYS ON OVERHEAD SIGN
ASSEMBLY O @ I-40/US-70 US-70 WBL
0263  4128000000-N SP  STATIC LGHT OVRHD SIGN ASSEM ****** Lump Sum 6500.00 7000.00
(ASSY "A" @ STA. 118+50)
0264 4128000000-N SP  STATIC LGHT OVRHD SIGN ASSEM ****** Lump Sum 6500.00 7000.00
(ASSY "B" @ STA. 134+80)
0265 4128000000-N SP  STATIC LGHT OVRHD SIGN ASSEM ****** Lump Sum 6500.00 7000.00
(ASSY "C" @ STA. 142+80)
0266 4128000000-N SP  STATIC LGHT OVRHD SIGN ASSEM ****** Lump Sum 6500.00 7000.00
(ASSY B @ 35+00 -11Y1-)
0267 4128000000-N SP  STATIC LGHT OVRHD SIGN ASSEM ****+* Lump Sum 6500.00 7000.00
(ASSY N @ I-40/US-70 US-70EBL)
0268 4129000000-N 906 (RAE)LOCATE SIGN, TYPE ***** 4 EA 540.00 2160.00 600.00 2400.00
0269 4129000000-N 906 (FBE)LOCATE SIGN, TYPE ***** 2 EA 27.00 54.00 100.00 200.00
0270 4129000000-N 906 (REE)LOCATE SIGN, TYPE ***** 1 EA 27.00 27.00 100.00 100.00
0271 4138000000-N 907 DISPOSE SUPPORT, STL BM 3 EA 1.00 3.00 100.00 300.00
0272 4141000000-N 907 DISPOSE SUPPORT, WOOD 1 EA 1.00 1.00 100.00 100.00
0273 4149000000-N 907 DISPOSE SIGN SYST OVRHD 11 EA 549.00 6039.00 600.00 6600.00
0274 4152000000-N 907 DISPOSE SIGN SYST STL BM 14 EA 1.00 14.00 100.00 1400.00
0275 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 63 EA 1.00 63.00 100.00 6300.00
0276 4158000000-N 907 DISPOSE SIGN SYST WOOD 51 EA 1.00 51.00 100.00 5100.00
0277 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 3 EA 1.00 3.00 100.00 300.00
0278 4234000000-N 907 DISPOSE SIGN, A OR B (OVRHD) 2 EA 275.00 550.00 300.00 600.00
0279 4360000000-N SP  GENERIC SIGNING ITEM (EA) 1 EA 110.00 110.00 150.00 150.00
SIGN ERECTION, MESSENGER CABLE
0280 4412000000-M SP WORK ZONE SIGNS (STAT) 187 M2 121.00 22627.00 150.00 28050.00
0281 4412100000-M SP  WORK ZONE SIGNS (PORT) 102 M2 340.00 34680.00 100.00 10200.00
0282 4412200000-M SP WORK ZONE SIGNS (BARR) 36 M2 178.00 6408.00 80.00 2880.00
0283 4415000000-N 1115 FLASHING ARROW PNL TYPE C 8 EA 4700.00 37600.00 3700.00 29600.00
0284 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 6 EA 19000.00 114000.00 3800.00 22800.00
0285 4425000000-N 1125 WARNING FLAG SETS 6 EA 15.00 90.00 14.00 84.00
0286 4430000000-N 1130 DRUMS 590 EA 60.00 35400.00 31.00 18290.00
0287 4435000000-N 1135 CONES 130 EA 35.00 4550.00 16.00 2080.00
0288 4446100000-M SP  BARRICADES (TYPE il 178 M 125.00 22250.00 90.00 16020.00
0289 4450000000-N 1150 FLAGGER 3,960 HR 25.00 99000.00 30.00 118800.00
0290 4460000000-N 1155 WARNING LIGHTS (TYPE B) 8 EA 143.00 1144.00 72.00 576.00
0291 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 15 EA 9000.00 135000.00 7600.00 114000.00
0292 4470000000-N 1160 RESET CRASH CUSHION 7 EA 2100.00 14700.00 2000.00 14000.00
0293 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 16900.00 33800.00 10000.00 20000.00
0294 4480000000-N 1165 TRUCK MTD IMP ATTN 60 MPH 6 EA 16900.00 101400.00 10000.00 60000.00
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0295 4485000000-M 1170 PORTABLE BARRIER 7,066 M 74.50 526417.00 60.00 423960.00
0296 4495000000-M 1170 PORT BARRIER, DRAINAGE 2,405 M 74.50 179172.50 60.00 144300.00
0297  4500000000-M 1170 RESET PORTABLE BARRIER 7,872 M 17.50 137760.00 15.00 118080.00
0298 4510000000-N SP  POLICE 440 HR 50.00 22000.00 40.00 17600.00
0299 4589000000-N SP GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 468000.00 800000.00

SMART WORK ZONE SYSTEM
0300 4590000000-M SP  GENERIC TRAFFIC CONTROL ITEM (M) 3,944 M 60.00 236640.00 50.00 197200.00

DEPT FURNISHED MOVABLE CONCRETE BARRIER
0301 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 24800.00 24800.00 23000.00 23000.00

ADDITIONAL PORTABLE SMART WORK ZONE VIDEO

CAMERAS
0302 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 15000.00 15000.00 14000.00 14000.00

ADDITIONAL SMART WORK ZONE CHANGEABLE

MESSAGE SIGN
0303 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 1 EA 10400.00 10400.00 10000.00 10000.00

ADDITIONAL SMART WORK ZONE = SENSOR
0304 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 2 EA 300000.00 600000.00 300000.00 600000.00

TRANSFER AND TRANSPORT VEHICLE FOR MOVABLE

CONCRETE BARRIER
0305 4650000000-N 1251 TEMP RAISED PYMT MRKS 1,859 EA 5.25 9759.75 6.00 11154.00
0306 4685000000-M 1205 100MM THERMO MKG, 2.3MMTK 36,732 M 1.75 64281.00 2.00 73464.00
0307 4686000000-M 1205 100MM THERMO MKG, 3.1MMTK 17,663 M 1.95 34442.85 2.00 35326.00
0308  4688000000-M 1205 150MM THERMO MKG 2.3MM TK 69,594 M 2.10 146147.40 2.10 146147.40
0309 4690000000-M 1205 150MM THERMO MKG 3.1MM TK 10,876 M 2.35 25558.60 2.25 24471.00
0310 4695000000-M 1205 200MM THERMO MKG 2.3MM TK 495 M 5.50 2722.50 5.25 2598.75
0311 4700000000-M 1205 300MM THERMO MKG 2.3MM TK 3,816 M 6.50 24804.00 6.50 24804.00
0312  4710000000-M 1205 600MM THERMO MKG 3.1MM TK 208 M 22.00 4576.00 21.00 4368.00
0313 4721000000-M 1205 THERMO PVT MKG CHARACTER 3.1 36 EA 93.00 3348.00 90.00 3240.00
0314 4725000000-M 1205 THERMO PVT MKG SYMB 2.3MM 182 EA 104.00 18928.00 100.00 18200.00
0315  4735000000-M 1205 EPOXY PVT MK LINES 150MM 20,102 M 1.95 39198.90 2.00 40204.00
0316  4745000000-M 1205 EPOXY PVT MK LINES 300MM 1,054 M 3.50 3689.00 3.50 3689.00
0317  4765000000-N 1205 EPOXY PVT MK SYMBOL 20 EA 121.00 2420.00 21.00 420.00
0318  4810000000-M 1205 PAINT PVT MKG LINES 100MM 231,946 M 0.50 115973.00 0.50 115973.00
0319  4815000000-M 1205 PAINT PVT MKG LINES 150MM 129,250 M 0.50 64625.00 0.50 64625.00
0320 4820000000-M 1205 PAINT PVT MKG LINES 200MM 1,624 M 1.00 1624.00 0.90 1461.60
0321 4835000000-M 1205 PAINT PVT MKG LINES 600MM 524 M 10.50 5502.00 11.00 5764.00
0322 4840000000-N 1205 PAINT PVT MKG CHARACTER 12 EA 55.00 6160.00 53.00 5936.00
0323  4845000000-N 1205 PAINT PVT MKG SYMBOL 294 EA 55.00 16170.00 53.00 15582.00
0324 4850000000-M 1205 REMVL OF 100MM LINES 2,700 M 1.40 3780.00 1.30 3510.00
0325 4855000000-M 1205 REMVL OF 150MM LINES 35676 M 1.40 49946.40 1.40 49946.40
0326 4900000000-N 1252 PERM RAISED PVMT MARKERS 3,344 EA 5.25 17556.00 5.00 16720.00
0327 4905000000-N 1253 SNOWPLB PVMT MRKER 516 EA 40.00 20640.00 38.00 19608.00
0328  4915000000-M 1264 2.1M U-CHANNEL POSTS 27 EA 21.00 567.00 20.00 540.00
0329 4935000000-N 1267 FLEX DELINATR (CRYSTAL) 218 EA 33.00 7194.00 31.00 6758.00
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0330 4940000000-N 1267 FLEX DELINATR (YELLOW) 138 EA 33.00 4554.00 31.00 4278.00

0331 4945000000-N 1267 FLEX DELINATR (CRY & RED) 45 EA 36.00 1620.00 33.00 1485.00

0332 4950000000-N 1267 FLEX DELINATR (YEL & RED) 45 EA 36.00 1620.00 33.00 1485.00

0333 4955000000-N 1264 OBJECT MARKERS (END OF RD 27 EA 72.00 1944.00 66.00 1782.00

0334 5300000000-M 1505 FND CONDIT MAT'L ******** 1,167 MTN 26.00 30342.00 20.00 23340.00
(V1)

0335 5306000000-M SP  BEDDN MAT'L CL **#ersx* 1,167 MTN 26.00 30342.00 20.00 23340.00
(V1)

0336 5318000000-M 1505 PVMT REP FOR UTILITY WORK 80 MTN 219.00 17520.00 200.00 16000.00

0337 5348000000-M 1510 ***MM DI H20 PIPE ****MPA 1,390 M 301.00 418390.00 200.00 278000.00
(500MM, 1.72MPA)

0338 5354000000-M 1510 100MM DI H20 PIPE 2.41MPA 41 M 82.00 3362.00 180.00 7380.00

0339 5360000000-M 1510 150MM DI H20 PIPE 2.41MPA 133 M 87.00 11571.00 160.00 21280.00

0340 5366000000-M 1510 200MM DI H20 PIPE 2.41MPA 419 M 93.00 38967.00 120.00 50280.00

0341 5378000000-M 1510 300MM DI H20 PIPE 2.41MPA 127 M 137.00 17399.00 185.00 23495.00

0342 5384000000-M 1510 400MM DI H20 PIPE ****MPA 1,692 M 219.00 370548.00 160.00 270720.00
(PC 1.72MPA)

0343 5438000000-M 1510 100MM PVC H20 P SD21 1.38 115 M 76.00 8740.00 60.00 6900.00

0344 5450000000-M 1510 200MM PVC H20 P SD21 1.38 1,787.44 M 71.00 126908.24 50.00 89372.00

0345 5462000000-M 1510 300MM PVC H20 P SD21 1.38 268 M 120.00 32160.00 110.00 29480.00

0346 5480000000-M 1510 DI H20 FITTINGS 1.72MPA 15,154 KG 8.50 128809.00 5.00 75770.00

0347 5492000000-M SP  20MM PE H20 TUBE SDR9 *** 34 M 38.00 1292.00 65.00 2210.00
(1.38MPA WP)

0348 5510000000-M 1510 20MM CORPORATION STOP 3 EA 165.00 495.00 140.00 420.00

0349 5534000000-M 1510 ***MM GATE V & V BX 1 EA 604.00 604.00 600.00 600.00
(100MM, 1.38MPA WP)

0350 5540000000-M 1510 150MM GATE V & V BX 8 EA 823.00 6584.00 1000.00 8000.00

0351 5546000000-M 1510 200MM GATE V & V BX **** MPA WP 4 EA 1100.00 4400.00 1000.00 4000.00
(1.38MPA WP)

0352 5558000000-M 1510 300MM GATE V & V BX *** 5 EA 2200.00 11000.00 1300.00 6500.00
(1.38MPA WP)

0353 5564000000-M SP  **MM BUTRFLY V & V BX 3 EA 7100.00 21300.00 2500.00 7500.00
(400MM)

0354 5564000000-M **MM BUTRFLY V & V BX 4 EA 10900.00 43600.00 3000.00 12000.00
(500MM)

0355 5576000000-M 1510 *** X ***MM TAPN SLV V BX 1 EA 4170.00 4170.00 4500.00 4500.00
(200MM X 200MM, 1.38MPA WP)

0356 5576000000-M 1510 *** X ***MM TAPN SLV V BX 1 EA 4900.00 4900.00 4500.00 4500.00
(400MM X 150MM, 1.38MPA WP)

0357 5582000000-M 1510 *** X ***MM TAPPING SADDL 2 EA 190.00 380.00 2300.00 4600.00
(200MM X 20MM)

0358 5582000000-M 1510 *** X ***MM TAPPING SADDL 1 EA 550.00 550.00 2500.00 2500.00
(400MM X 20MM)

0359 5594000000-M SP MM AIR REL V & MANHOLE 1 EA 5200.00 5200.00 3200.00 3200.00
(50MM, SEWER)

0360 5594000000-M SP MM AIR REL V & MANHOLE 3 EA 4400.00 13200.00 3200.00 9600.00

(50MM, WATER)
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0361 5606000000-M SP 50MM BLOW OFF ASSEMBLY 2 EA 950.00 1900.00 1500.00 3000.00

0362 5648000000-N 1510 RELOCATE EXIST WAT METER 3 EA 420.00 1260.00 1000.00 3000.00

0363 5660000000-N SP REMOVE WATER METER 3 EA 270.00 810.00 1000.00 3000.00

0364 5672000000-N 1510 RELOCATE EXIST FIRE HYD 13 EA 1000.00 13000.00 2800.00 36400.00

0365 5708000000-M 1520 ***MM PVC FORCE M ****** 385 M 82.00 31570.00 100.00 38500.00
(200MM, SDR 21, 1.38MPA WP)

0366 5708000000-M 1520 ***MM PVC FORCE M ****** 128 M 110.00 14080.00 250.00 32000.00
(300MM, SDR 21, 1.38MPA WP)

0367 5708000000-M 1520 ***MM PVC FORCE M ****** 813 M 190.00 154470.00 125.00 101625.00
(400MM, SDR 21, 1.38MPA WP)

0368 5732000000-M 1520 250MM DI SS PIPE PC 2.41 20 M 240.00 4800.00 240.00 4800.00

0369 5750000000-M 1520 ***MM DI FRC MN SS P **** 40 M 220.00 8800.00 130.00 5200.00
(150MM, 2.41MPA)

0370 5750000000-M 1520 ***MM DI FRC MN SS P **** 103 M 220.00 22660.00 90.00 9270.00
(200MM, PC 2.41MPA)

0371 5750000000-M 1520 ***MM DI FRC MN SS P **** 120 M 460.00 55200.00 210.00 25200.00
(400MM, PC 2.41MPA)

0372 5756000000-M 1520 DI SS PIPE FITTINGS 2,832 KG 9.00 25488.00 5.00 14160.00

0373 5775000000-M 1525 1200MM DIA PC MH 0-1.8M 2 EA 2700.00 5400.00 2500.00 5000.00

0374 5780000000-M 1525 STD PC MH WALL ****MM 1.8+ 5 M 850.00 4250.00 600.00 3000.00
(1200MM)

0375 5798000000-M 1530 FL OR REMV *** P|PE ***** 477 M 32.00 15264.00 25.00 11925.00
(200MM, PVC FORCE MAIN SEWER)

0376 5804000000-M 1530 FL OR REMV 300 PIPE ***** 71 M 37.00 2627.00 25.00 1775.00
(DI WATER)

0377 5804000000-M 1530 FL OR REMV 300 PIPE ***** 1,240 M 42.00 52080.00 25.00 31000.00
(PVC FORCE MAIN SEWER)

0378 5804000000-M 1530 FL OR REMV 300 PIPE ***** 345 M 37.00 12765.00 25.00 8625.00
(PVC WATER)

0379 5810000000-M 1530 FILL/REM ABN 400 PIPE *** 3212 M 47.00 150964.00 25.00 80300.00
(DI WATER)

0380 5816000000-N 1530 BRK DN,PLUG & FILL UT MH 10 EA 1000.00 10000.00 1100.00 11000.00

0381 5840000000-M 1540 ***MM STL NCAS PIPE****OC 233 235.00 54755.00 170.00 39610.00
(400MM, 6.35MM)

0382 5840000000-M 1540 ***MM STL NCAS PIPE***OC 185 330.00 61050.00 217.00 40145.00
(600MM, 6.35MM)

0383 5848000000-M 1540 ***MM STL NCAS PIPE****TRENCH 33 M 1300.00 42900.00 2200.00 72600.00
(1050MM, 7.92MM)

0384 5848000000-M 1540 ***MM STL NCAS PIPE***TRENCH 38 M 520.00 19760.00 550.00 20900.00
(400MM, 6.35MM)

0385 5882000000-N SP  GENERIC UTILITY ITEM (EA) 3 EA 800.00 2400.00 450.00 1350.00
REMOVE EXISTING FIRE HYDRANT

0386 5888000000-M SP  GENERIC UTILITY ITEM (M) 599 M 320.00 191680.00 325.00 194675.00
250MM HDPE WATER PIPE, DR9, 1.38MPA WP, BY
TRENCHLESS METHOD

0387 5888000000-M SP  GENERIC UTILITY ITEM (M) 132 M 1300.00 171600.00 1400.00 184800.00

500MM DI RESTRAINED JOINT WA- TER PIPE, PC
2.41MPA, BY TRENCHLESS METHOD
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0388 5888000000-M SP  GENERIC UTILITY ITEM (M) 337 M 720.00 242640.00 750.00 252750.00

500MM HDPE WATER PIPE, DR9, 1.38MPA WP, BY

TRENCHLESS METHOD
0389 6000000000-M 1605 TEMPORARY SILT FENCE 34,230 M 9.00 308070.00 15.00 513450.00
0390 6006000000-M 1610 EROS CONTRL STONE CL A 3,385 MTN 36.00 121860.00 32.00 108320.00
0391 6009000000-M 1610 EROS CONTRL STONE CL B 40,955 MTN 41.00 1679155.00 32.00 1310560.00
0392 6012000000-M 1610 SEDIMENT CONTROL STONE 25,415 MTN 37.50 953062.50 30.00 762450.00
0393 6015000000-M 1615 TEMPORARY MULCHING 248 HA 1300.00 322400.00 1500.00 372000.00
0394 6018000000-M 1620 SEED FOR TEMP SEEDING 12,925 KG 10.00 129250.00 10.00 129250.00
0395 6021000000-M 1620 FERT FOR TEMP SEEDING 104 MTN 500.00 52000.00 500.00 52000.00
0396 6024000000-M 1622 TEMPORARY SLOPE DRAINS 2,160 M 25.00 54000.00 26.00 56160.00
0397 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 160 EA 100.00 16000.00 200.00 32000.00
0398 6029000000-M SP SAFETY FENCE 21,545 M 5.00 107725.00 15.00 323175.00
0399 6030000000-M 1630 SILT EXCAVATION 1,044,925 M3 3.00 3134775.00 0.01 10449.25
0400 6036000000-M 1631 MATTING FOR EROS CONTROL 575,410 M2 1.50 863115.00 2.50 1438525.00
0401 6037000000-M SP COIR FIBER MAT 4,950 M2 5.75 28462.50 6.50 32175.00
0402 6038000000-M SP PERM SOIL REINF MAT 935 M2 8.75 8181.25 8.50 7947.50
0403  6042000000-M 1632 6.4MM HARDWARE CLOTH 6,370 M 15.00 95550.00 7.25 46182.50
0404 6045000000-M SP *(*;*SI\(/I)MJ)EMPORARY PIPE 15 M 110.00 1650.00 150.00 2250.00
0405 6045000000-M SP :;BASMJ)EMPORARY PIPE 30 M 138.00 4140.00 160.00 4800.00
0406 6069000000-M 1638 STILLING BASINS 1,360 M3 18.00 24480.00 25.00 34000.00
0407 6070000000-N SP  SPECIAL STILLING BASINS 20 EA 400.00 8000.00 385.00 7700.00
0408 6084000000-M 1660 SEEDING & MULCHING 307.5 HA 2950.00 907125.00 2800.00 861000.00
0409 6087000000-M 1660 MOWING 136.5 HA 140.00 19110.00 132.00 18018.00
0410 6090000000-M 1661 SEED FOR REPAIR SEEDING 2,975 KG 16.00 47600.00 16.00 47600.00
0411  6093000000-M 1661 FERT FOR REPAIR SEEDING 10.25 MTN 1000.00 10250.00 1100.00 11275.00
0412  6096000000-M 1662 SEED FOR SUPP SEEDING 8,650 KG 4.50 38925.00 420 36330.00
0413  6108000000-M 1665 FERTILIZER TOPDRESSING 515 MTN 325.00 167375.00 310.00 159650.00
0414  6111000000-M sp IMPERVIOUS DIKE 546 M 110.00 60060.00 60.00 32760.00
0415  6114000000-N SP  SPECIALIZED HAND MOWING 192 HR 52.71 10120.32 75.00 14400.00
0416 6117000000-N 1675 RESPONSE FOR EROS CONTROL 120 EA 1.00 120.00 1.10 132.00
0417  6120000000-M SP  CULVERT DIVERSION CHANNEL 3,114 M3 28.00 87192.00 25.00 77850.00
0418 6123000000-M 1670 REFORESTATION 75 HA 1400.00 10500.00 1400.00 10500.00
0419  6126000000-M SP STREAMBANK REFORESTATION 0.53 HA 20000.00 10600.00 19000.00 10070.00
0420 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 60 EA 1800.00 108000.00 850.00 51000.00

FAIRCLOTH SKIMMER
0421 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 60 EA 395.00 23700.00 10.00 600.00

RESPONSE FOR RESEARCH
0422 7060000000-M 1705 SIGNAL CABLE 1,015 M 5.00 5075.00 6.00 6090.00
0423 7120000000-M 1705 VEHICLE SIGNAL HD (300MM, 3 SECT) 30 EA 760.00 22800.00 950.00 28500.00
0424  7144000000-M 1705 VEHICLE SIGNAL HD (300MM, 5 SECT) 6 EA 1300.00 7800.00 1100.00 6600.00
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0425 7252000000-M 1710 MESSENGER CABLE (6.35MM) 746 M 5.00 3730.00 6.00 4476.00
0426 7264000000-M 1710 MESSENGER CABLE (9.52MM) 225 M 4.10 922.50 8.00 1800.00
0427 7279000000-M 1715 TRACER WIRE 105 M 1.60 168.00 2.00 210.00
0428 7300000000-M 1715 TRENCHING (UNPAVED) 1,326 M 8.75 11602.50 15.00 19890.00
0429 7301000000-M SP (Dsl(l)?MDMRII{;. POLY COND ***MM ** COND 363 M 82.00 29766.00 60.00 21780.00
0430 7301000000-M SP (Ey?ME’)wRII{;. POLY COND ***MM ** COND 213 M 85.00 18105.00 50.00 10650.00
0431 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 47 EA 500.00 23500.00 225.00 10575.00
0432 7336000000-N 1716 JUNCTION BOX (OVER-SIZED) 6 EA 500.00 3000.00 425.00 2550.00
0433  7360000000-N 1720 WOOD POLE 8 EA 770.00 6160.00 750.00 6000.00
0434 7372000000-N 1721 GUY ASSEMBLY 10 EA 400.00 4000.00 175.00 1750.00
0435 7408000000-M 1722 25MM RISER W/ WEATHERHEAD 3 EA 250.00 750.00 350.00 1050.00
0436 7420000000-M 1722 50MM RISER W/ WEATHERHEAD 4 EA 450.00 1800.00 360.00 1440.00
0437 7432000000-M 1722 50MM RISER W/ TUBING 3 EA 500.00 1500.00 380.00 1140.00
0438 7444000000-M 1725 INDUCTIVE LOOP SAWCUT 1,077 M 24.00 25848.00 11.00 11847.00
0439 7456000000-M 1726 LEAD-IN CABLE 2,845 M 3.50 9957.50 3.50 9957.50
0440 7484000000-N SP MICROWAVE VEHICLE DETECTOR 3 EA 1400.00 4200.00 1750.00 5250.00
0441 7516000000-M 1730 ﬁg;WMUNICATIONS CABLE (** FIBER) 958 M 7.80 7472.40 6.00 5748.00
0442 7552000000-N 1731 INTERCONNECT CENTER 3 EA 1800.00 5400.00 1850.00 5550.00
0443 7566000000-N 1733 DELINEATOR MARKER 6 EA 52.00 312.00 135.00 810.00
0444  7574000000-N SP  FURN FIB-OPT TRANSCEIVER 1 EA 2200.00 2200.00 1850.00 1850.00
0445 7588000000-N 1741 SGNL MAST ARM WITH METAL POLE 5 EA 9300.00 46500.00 7800.00 39000.00
0446  7590000000-N SP DBL MAST ARM WITH METAL POLE 5 EA 11900.00 59500.00 10000.00 50000.00
0447 7613000000-N SP SOIL TEST 10 EA 790.00 7900.00 700.00 7000.00
0448 7614000000-M SP (E;ISIGI%L'&'\EAJ)PIER FOUND (**MM) 50 M 930.00 46500.00 1500.00 75000.00
0449 7631000000-N 1744 MAST ARM W/ MTL POLE DES 10 EA 290.00 2900.00 235.00 2350.00
0450 7636000000-N 1745 SIGN FOR SIGNALS 25 EA 400.00 10000.00 245.00 6125.00
0451 7684000000-N 1750 SIGNAL CABINET FOUNDATION 5 EA 1300.00 6500.00 675.00 3375.00
0452 7688000000-N SP  CABINET BASE ADAPTER 5 EA 550.00 2750.00 275.00 1375.00
0453 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 5 EA 11600.00 58000.00 11000.00 55000.00
0454 7780000000-N SP DETECTOR CARD (TYPE 2070L) 40 EA 155.00 6200.00 115.00 4600.00
0455  7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 2300.00 6900.00 1850.00 5550.00

FIBER OPTIC TRANSCEIVER SELF HEALING RING
0456 7990000000-M SP  GENERIC SIGNAL ITEM (M) 65 M 45.00 2925.00 15.00 975.00

UNDERGROUND POLY CONDUIT, 50MM (1 CONDUIT)
0563 2474000000-N SP GENERIC DRAINAGE ITEM (LS) Lump Sum 200000.00 45000.00

HAZARDOUS WASTE RETENTION  BASIN

CULVERT ITEMS
0457 8056000000-N 402 REMV EXIST STR **#wwex Lump Sum 16500.00 14000.00

(24+48.770 -Y11- REV.)
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0458 8126000000-N 414 CULV EXCAV @ ******- Lump Sum 45600.00 8000.00
(134+01.500 -L2-)

0459  8126000000-N 414 CULV EXCAV @ ****** Lump Sum 31500.00 2000.00
(134+31.000 -L2-)

0460 8126000000-N 414 CULV EXCAV @ ******- Lump Sum 17500.00 4000.00
(154+38.598 -L2-)

0461 8126000000-N 414 CULV EXCAV @ ******- Lump Sum 35100.00 5000.00
(24+48.770 -Y11- REV.)

0462 8126000000-N 414 CULV EXCAV @ ***** - Lump Sum 22200.00 4500.00
(25+01.770 -Y11- REV.)

0463 8126000000-N 414 CULV EXCAV @ ******* Lump Sum 53800.00 48000.00
(37+11.500 -L-)

0464 8126000000-N 414 CULV EXCAV @ ******- Lump Sum 30300.00 21000.00
(4+93.000 -LOOP C-)

0465 8126000000-N 414 CULV EXCAV @ ****** Lump Sum 42000.00 18000.00
(57 + 17.000 -L-)

0466 8126000000-N 414 CULV EXCAV @ ******- Lump Sum 52600.00 15000.00
(7+93.000 -RAMP C-)

0467 8126000000-N 414 CULV EXCAV @ ****** Lump Sum 51500.00 17000.00
(84 + 17.500 -L-)

0468 8126000000-N 414 CULV EXCAV @ ******- Lump Sum 29200.00 11000.00
(92 + 23.500 -L-)

0469 8133000000-M 414 FND COND MATL BOX CULV 1,687 MTN 27.50 46392.50 30.00 50610.00

0470 8196000000-M 420 CL A CONC, CULVERT 2,2155 M3 406.00 899493.00 394.244 873447.58

0471  8245000000-M 425 REINF STL CULV 202,970 KG 1.40 284158.00 2.00 405940.00

0472  8594000000-M 876 PLAIN RIP RAP B 70 MTN 55.00 3850.00 50.00 3500.00
STRUCTURE ITEMS

0473  8017000000-N SP  CM&R TEMP ACCESS *xssxxxss Lump Sum 2190000.00 2500000.00
(40+80.000 -L-)

0474 8035000000-N 402 REMV EXIST STR *wseexs Lump Sum 71000.00 100000.00
(14+72.000 -Y11-REV)

0475 8035000000-N 402 REMV EXIST STR **#sxwxsss Lump Sum 187000.00 200000.00
(148+08.446-L2-LT)

0476 8035000000-N 402 REMV EXIST STR *eseers Lump Sum 230000.00 150000.00
(19+25.877 -11Y1-)

0477 8084000000-N 410 FND EXCAV EB** STAm**x* Lump Sum 16500.00 30000.00
(2,19+25.877 -11Y1-)

0478 8091000000-N 410 FND EXCAV B** STA " Lump Sum 7600.00 20000.00
(1, 52+34.693 -L-)

0479 8091000000-N 410 FND EXCAV B** STA e Lump Sum 17500.00 12000.00
(1,148+08.446-L2-LT)

0480 8091000000-N 410 FND EXCAV B** STA *ess+ Lump Sum 17500.00 9000.00
(1,148+08.446-L2-RT)

0481 8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 8800.00 3000.00
(1,16+52.599 -Y4-)

0482 8091000000-N 410 FND EXCAV B** STA *xess+ Lump Sum 9800.00 39000.00
(1,19+25.877 -11Y1-)

0483  8091000000-N 410 FND EXCAV B** STA *exs Lump Sum 4600.00 11000.00

(1,27+51.601-11Y1-)
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0484 8091000000-N 410 FND EXCAV B** STA == Lump Sum 7700.00 5000.00
(1,27+61.028 -L-)
0485 8091000000-N 410 FND EXCAV B** STA ******* Lump Sum 6100.00 9000.00
(1,28+31.359-11Y1-)
0486 8091000000-N 410 FND EXCAV B** STA *x**x*x Lump Sum 8800.00 16000.00
(1,65+51.880 -L-)
0487 8091000000-N 410 FND EXCAV B** STA ******* Lump Sum 8800.00 8000.00
(1,97+46.378 -L-RT)
0488 8091000000-N 410 FND EXCAV B** STA *x**x*x Lump Sum 8800.00 8000.00
(1,97+59.319 -L-LT)
0489 8091000000-N 410 FND EXCAV B** STA ******* Lump Sum 9900.00 11000.00
(2,19+25.877 -11Y1-)
0490 8091000000-N 410 FND EXCAV B** STA *x**x*x Lump Sum 6100.00 8000.00
(2,27+51.601-11Y1-)
0491 8091000000-N 410 FND EXCAV B** STA ******* Lump Sum 10700.00 15000.00
(2,28+31.359-11Y1-)
0492 8091000000-N 410 FND EXCAV B** STA *x**x*x Lump Sum 8700.00 8000.00
(2,97+46.378 -L-RT)
0493 8091000000-N 410 FND EXCAV B** STA ******* Lump Sum 8700.00 8000.00
(2,97+59.319 -L-LT)
0494 8091000000-N 410 FND EXCAV B** STA *x**x*x Lump Sum 6100.00 9000.00
(3,27+51.601-11Y1-)
0495 8091000000-N 410 FND EXCAV B** STA ******* Lump Sum 7700.00 12000.00
(3,28+31.359-11Y1-)
0496 8091000000-N 410 FND EXCAV B** STA *x**x*x Lump Sum 10800.00 13000.00
(4,28+31.359-11Y1-)
0497 8096000000-M SP  PILE EXCAVATION IN SOIL 6 M 2338.00 14028.00 800.00 4800.00
0498 8097000000-M SP PILE EXCAVATION NOT IN SOIL 6 M 2338.00 14028.00 1700.00 10200.00
0499 8105540000-M SP 1066MM DRILLD PIER IN SOIL 476 M 1658.00 789208.00 2000.00 952000.00
0500 8105560000-M SP 1220MM DRILLD PIER IN SOIL 786 M 3100.00 243660.00 3000.00 235800.00
0501 8105640000-M SP  1066MM DRILLD PIER NO SOIL 835 M 4000.00 334000.00 3500.00 292250.00
0502 8105660000-M SP  1220MM DRILLD PIER NO SOIL 438 M 8400.00 367920.00 4000.00 175200.00
0503 8111400000-M SP PERM STL CASING FOR 1066MM PIER 68.4 M 665.00 45486.00 600.00 41040.00
0504 8111600000-M SP PERM STL CASING FOR 1220MM PIER 33 M 760.00 25080.00 700.00 23100.00
0505 8113000000-N SP  SID INSPECTION 11 EA 620.00 6820.00 1009.299 11102.29
0506 8114000000-N SP SPT TESTING 27 EA 1800.00 48600.00 1009.299 27251.07
0507 8115000000-N SP CROSSHOLE SONIC LOGGING 11 EA 4050.00 44550.00 2523.247 27755.72
0508 8116000000-M SP CSL TUBES 2,924 M 28.00 81872.00 30.00 87720.00
0509 8121000000-N SP  UNCL STR EXCAV STA ***** Lump Sum 21000.00 15000.00
(148+08.446-L2-LT)
0510 8147000000-M 420 REINF CONC DECK SLAB 32,2522 M2 240.00 7740528.00 220.00 7095484.00
0511 8161000000-M 420 GROOVING BRIDGE FLOORS 30,911.8 M2 3.50 108191.30 2.50 77279.50
0512 8175000000-M 420 CL AA CONC, BRIDGE 159.1 M3 700.00 111370.00 235.00 37388.50
0513 8182000000-M 420 CL A CONC, BRIDGE 5,034.2 M3 614.00 3090998.80 900.00 4530780.00
0514 8210000000-N 422 BRG APPR SLAB s Lump Sum 70000.00 35000.00

(109+56.000-L2LT-)



MAY 17, 2005 02:54 PM JOHNSTON, WAKE
TIP NO R-2552AA, R-2552AB, R-2552C, R-2552B 34459.3.4, 34459.3.5

FED AID NO STATE FUNDED 17.243 KM
WIDENING, GRADING, DRAINAGE, PAVING, SIGNALS & STRUCTURES.
US-70 BYPASS (CLAYTON BYPASS) FROM I-40 TO US-70, WEST OF SR-1560.

2:00 PM

MAY 17 2005

009

C201466

VECELLIO & GROGAN, INC.

ARCHER WESTERN

CONTRACTORS, LTD.

BECKLEY, WV ATLANTA, GA

0515 8210000000-N 422 BRG APPR SLAB ***x#wxss Lump Sum 70000.00 42000.00
(110+37.000-L2RT-)

0516 8210000000-N 422 BRG APPR SLAB ****+#xes Lump Sum 78000.00 48000.00
(121+97.157-L2LT-)

0517 8210000000-N 422 BRG APPR SLAB *****##kkwx Lump Sum 93000.00 65000.00
(122+14.832-L2RT-)

0518 8210000000-N 422 BRG APPR SLAB ***x+wxss Lump Sum 67000.00 38000.00
(14+38.000-LREV-LT)

0519  8210000000-N 422 BRG APPR SLAB ****x#wxss Lump Sum 67000.00 38000.00
(14+38.000-LREV-RT)

0520 8210000000-N 422 BRG APPR SLAB ****+#xss Lump Sum 68000.00 36000.00
(14+72.000 -Y11-REV)

0521 8210000000-N 422 BRG APPR SLAB **#xswixss Lump Sum 93000.00 95000.00
(148+08.446-L2-LT)

0522 8210000000-N 422 BRG APPR SLAB ****+rxss Lump Sum 93000.00 95000.00
(148+08.446-L2-RT)

0523 8210000000-N 422 BRG APPR SLAB ***x#Hwxss Lump Sum 76000.00 42000.00
(16+52.599 -Y4-)

0524 8210000000-N 422 BRG APPR SLAB ****+#xes Lump Sum 63000.00 38000.00
(19+25.877 -11Y1-)

0525 8210000000-N 422 BRG APPR SLARB ***#xswnss Lump Sum 57000.00 29000.00
(27+51.601-11Y1-)

0526 8210000000-N 422 BRG APPR SLAB ****+wxes Lump Sum 53000.00 30000.00
(27+61.028 -L-)

0527 8210000000-N 422 BRG APPR SLARB ***xswxss Lump Sum 68000.00 38000.00
(28+31.359-11Y1-)

0528 8210000000-N 422 BRG APPR SLAB ****+#xes Lump Sum 71000.00 44000.00
(40+80.000 -L-)

0529 8210000000-N 422 BRG APPR SLAB ****#xkscex Lump Sum 71000.00 44000.00
(40+96.000 -L-)

0530 8210000000-N 422 BRG APPR SLAB ****+rxes Lump Sum 71000.00 110000.00
(52+34.693 -L-)

0531 8210000000-N 422 BRG APPR SLAB **#xswixss Lump Sum 64000.00 33000.00
(65+51.880 -L-)

0532 8210000000-N 422 BRG APPR SLAB ****+rxss Lump Sum 70000.00 42000.00
(78+35.547 -L-LT)

0533  8210000000-N 422 BRG APPR SLAB ***x#wwxss Lump Sum 70000.00 42000.00
(78+35.547 -L-RT)

0534 8210000000-N 422 BRG APPR SLAB ***x+rxss Lump Sum 70000.00 43000.00
(97+46.378 -L-RT)

0535 8210000000-N 422 BRG APPR SLAB ***x#wwxss Lump Sum 70000.00 43000.00
(97+59.319 -L-LT)

0536 8217000000-M 425 REINF STEEL (BRIDGE) 526,531 KG 1.55 816123.05 3.00 1579593.00

0537 8224000000-M 425 EPOXY CTD REINF STL BRG 1,226 KG 1.75 2145.50 3.00 3678.00

0538 8238000000-M 425 SPIRAL COL REINF STL STR 45269 KG 2.45 110909.05 3.00 135807.00

0539 8262000000-M 430 1143MM PRESTR CONC GIRDER 220.08 M 526.00 115762.08 500.00 110040.00

0540 8265000000-M 430 1372MM PRESTR CONC GIRDER 3,665.366 M 561.00 2056270.33 550.00 2015951.30

0541 8274000000-M 430 1600MM MOD PRESTR CONC GRDR 1,729.212 M 582.00 1006401.38 600.00 1037527.20

0542 8277000000-M 430 1829MM MOD PRESTR CONC GRDR 387.296 M 607.00 235088.67 650.00 251742.40

0543 8280000000-M 440 STRUCTURAL STEEL Lump Sum 8281000.00 8000000.00
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0544  8364000000-M 450 HP310X79 STL PILE 14,586.9 M 106.00 1546211.40 120.00 1750428.00

0545 8384000000-M 450 HP360X108 STL PILE 1,499 M 115.00 172385.00 130.00 194870.00

0546 8391000000-N 450 STEEL PILE POINTS 36 EA 140.00 5040.00 200.00 7200.00

0547 8406000000-N SP  GALVAN STL PILES @ ****** Lump Sum 36000.00 30000.00
(40+80.000 -L-)

0548 8406000000-N SP  GALVAN STL PILES @ ****** Lump Sum 34000.00 30000.00
(40+96.000 -L-)

0549  8503000000-M 460 CONC BARRIER RAIL 5,054.03 M 149.00 753050.47 135.00 682294.05

0550 8531000000-M 462 100MM SLOPE PROTECTION 8,363.2 M2 74.00 618876.80 36.00 301075.20

0551 8590000000-M 876 fll.de RIP RAP, CLASS ** 1,120 MTN 46.00 51520.00 49.00 54880.00

0552 8608000000-M 876 PLAIN RIP RAP Il 600MM TK 5,030 MTN 47.00 236410.00 39.00 196170.00

0553  8622000000-M 876 FILTER FABRIC FOR DRAINAGE 6,219 M2 5.00 31095.00 1.50 9328.50

0554 8650000000-N SP POT BEARINGS Lump Sum 321000.00 400000.00

0555 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 338000.00 400000.00

0556 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 510000.00 300000.00

0557 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 52000.00 50000.00

0558 8713000000-N SP MODULAR EXP JOINT SEALS Lump Sum 104000.00 400000.00

0559 8727000000-N SP  ELEC CONDUIT SYS *kees Lump Sum 54000.00 91000.00
(40+80.000 -L-)

0560 8741000000-N SP  STR DRN SYS **texrsrs Lump Sum 113000.00 34000.00
(19+25.877 -11Y1-)

0561 8741000000-N SP  STR DRN SYS **txswssk Lump Sum 137000.00 30000.00
(28+31.359-11Y1-)

0562 8741000000-N SP  STRDRN SYS **tesrsrns Lump Sum 192000.00 77000.00
(40+80.000 -L-)

0564 8017000000-N SP  CM&R TEMP ACCESS *xssxvxss Lump Sum 659000.00 2500000.00
(14+38.00 -L REV -)

0565 8017000000-N SP  CM&R TEMP ACCESS *sxxxr Lump Sum 700000.00 2000000.00
(109+56.000 -L2 LT-)
CONTRACT TOTAL TOTAL 141311371.60 TOTAL 141973773.96
ROADWAY ITEMS SUB-TOTAL 102831849.27  SUB-TOTAL 99882040.65
CULVERT ITEMS SUB-TOTAL 166169350  SUB-TOTAL 1500997.58
STRUCTURE ITEMS SUB-TOTAL 36817828.83  SUB-TOTAL 40590735.73
BIDDERS IN ORDER CONTRACT TOTAL

S. T. WOOTEN CORPORATION

ENGLISH CONSTRUCTION CO., INC.

THE LANE CONSTRUCTION CORPORATION
VECELLIO & GROGAN, INC.

ARCHER WESTERN CONTRACTORS, LTD.

g A WN -

123473642.52
131100166.64
140878303.31
141311371.60
141973773.96



MAY 17, 2005 02:54 PM

TIP NO B-3700

FED AID NO BRZ-1214(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LONG CREEK AND APPROACHES ON SR-1214.

STANLY
33240.3.1

0.163 MI

MAY 17 2005

2:00 PM 1/ 6 010

C201324

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

CHARLOTTE, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039
0040

0000100000-N
0000400000-N
0029000000-N

0050000000-E
0057000000-E
0063000000-N
0106000000-E
0134000000-E
0195000000-E
0196000000-E
0318000000-E
0366000000-E
0708000000-E
0714000000-E
0806000000-E
0807000000-E
1489000000-E
1498000000-E
1525000000-E
1560000000-E
2286000000-N
2367000000-N
2556000000-E
3030000000-E
3150000000-N
3215000000-N
3270000000-N
3628000000-E
3649000000-E
3656000000-E
4412000000-E
4412200000-E
4425000000-N
4446100000-E
4810000000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E

800
801
SP

226
226
SP
230
240
265
270
300
310
310
310
310
310
610
610
SP
620
840
840
846
862
862
862
SP
876
876
876
SP
SP
1125
SP
1205
1605
1610
1610
1610
1615

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

REINF BRG APPR **x*xxxxsx
(16+85.00)
SUPP CLEARING & GRUBBING

UNDERCUT EXCAVATION
GRADING

BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
FND CONDIT MATL MINOR STRS
15" RC PIPE CULV Il

15" BCCSP B 0.064"

18" BCCSP B 0.064"

15" BCCS ELB B 0.064"

18" BCCS ELB B 0.064"

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX PG64-22
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.29 STD
SHOULDER BERM GUTTER
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE Ill

GR ANCHOR TYPE 350

PLAIN RIP RAP, CLASS |
PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARR)
WARNING FLAG SETS
BARRICADES (TYPE Ill)

PAINT PVMT MARKINGS 4"
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

Lump Sum
Lump Sum
Lump Sum

1

200
Lump Sum
7,600
900
100
100
25
152
56
24

4

2
500
300
400
62

5

5
450
425
5

4

4

105
260
1,100
490
148
4

112
6,880
760
75
220
95
1.5

ACR
CcYy

CcYy
CY
CcYy
SY
TON
LF
LF
LF
EA
EA
TON
TON
TON
TON
EA
EA
LF
LF
EA
EA
EA
TON
TON
SY
SF
SF
EA
LF
LF
LF
TON
TON
TON
ACR

49900.00

10000.00

20000.00

150.00 150.00
4.20 840.00
83400.00

5.95 45220.00
3.15 2835.00
23.50 2350.00
2.00 200.00
29.55 738.75
25.45 3868.40
31.15 1744.40
33.10 794.40
282.60 1130.40
301.20 602.40
57.00 28500.00
64.00 19200.00
76.00 30400.00
310.00 19220.00
1930.65 9653.25
328.90 1644.50
31.00 13950.00
11.46 4870.50
26.00 130.00
1299.00 5196.00
1699.00 6796.00
31.50 3307.50
31.50 8190.00
1.95 2145.00
10.00 4900.00
10.00 1480.00
10.00 40.00
40.00 4480.00
0.30 2064.00
3.00 2280.00
28.10 2107.50
26.75 5885.00
26.25 2493.75

1100.00 1650.00

50000.00

10000.00

16500.00

150.00 150.00
4.20 840.00
149000.00

5.95 45220.00
3.15 2835.00
23.50 2350.00
2.00 200.00
29.55 738.75
25.45 3868.40
31.15 1744.40
33.10 794.40
282.60 1130.40
301.20 602.40
57.00 28500.00
64.00 19200.00
76.00 30400.00
310.00 19220.00
1930.65 9653.25
328.90 1644.50
25.00 11250.00
11.46 4870.50
26.00 130.00
1299.00 5196.00
1699.00 6796.00
31.50 3307.50
31.50 8190.00
1.95 2145.00
15.00 7350.00
20.00 2960.00
25.00 100.00
50.00 5600.00
0.30 2064.00
5.00 3800.00
28.10 2107.50
26.75 5885.00
26.25 2493.75
1100.00 1650.00

52500.00

10000.00

16500.00

150.00 150.00
4.20 840.00
100000.00

6.00 45600.00
3.15 2835.00
23.50 2350.00
2.00 200.00
29.55 738.75
25.45 3868.40
31.15 1744.40
33.10 794.40
282.60 1130.40
301.20 602.40
57.00 28500.00
64.00 19200.00
76.00 30400.00
310.00 19220.00
1930.65 9653.25
328.90 1644.50
32.00 14400.00
12.75 5418.75
35.00 175.00
1150.00 4600.00
1700.00 6800.00
31.50 3307.50
31.50 8190.00
1.95 2145.00
10.00 4900.00
10.00 1480.00
11.00 44.00
40.00 4480.00
0.30 2064.00
5.25 3990.00
28.10 2107.50
26.75 5885.00
26.25 2493.75
1100.00 1650.00



MAY 17, 2005 02:54 PM
TIP NO B-3700

FED AID NO BRZ-1214(3)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LONG CREEK AND APPROACHES ON SR-1214.

STANLY
33240.3.1

0.163 MI

2:00 PM

2/ 6 010

MAY 17 2005 C201324

LEE CONSTRUCTION CO. OF THE
CAROLINAS, INC.

CHARLOTTE, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0041 6018000000-E 1620 SEED FOR TEMP SEEDING
0042 6021000000-E 1620 FERT FOR TEMP SEEDING
0043 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0044 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS
0045 6029000000-E SP SAFETY FENCE

0046 6030000000-E 1630 SILT EXCAVATION

0047 6036000000-E 1631 MATTING FOR EROS CONTROL
0048 6042000000-E 1632 1/4" HARDWARE CLOTH

0049 6084000000-E 1660 SEEDING AND MULCHING

0050 6087000000-E 1660 MOWING

0051 6090000000-E 1661 SEED FOR REPAIR SEEDING
0052 6093000000-E 1661 FERT FOR REPAIR SEEDING
0053 6096000000-E 1662 SEED FOR SUPP SEEDING
0054 6108000000-E 1665 FERTILIZER TOPDRESSING
0055 6114000000-N SP  SPECIALIZED HAND MOWING
0056 6117000000-N 1675 RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0057 8017000000-N SP  CM&R TEMP ACCESS ***#*xkssxx
(16+85.00 -L-)

0058 8035000000-N 402 REMV EXIST STR *+#xwweex
(16+85.00 -L-)

0059 8121000000-N SP  UNCL STR EXCAV STA *****
(16+85.00 -L-)

0060 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0061 8210000000-N 422 BRG APPR SLAB *****++sxxk
(16+85.00 -L-)

0062 8217000000-E 425 REINF STEEL (BRIDGE)

0063 8256000000-E SP TYPE Il PRES CONC DECK GIRDER

0064 8280000000-E 440 STRUCTURAL STEEL
0065 8364000000-E 450 HP12X53 PILES

0066 8391000000-N 450 STEEL PILE POINTS
0067 8468000000-E 460 ONE BAR METAL RAIL

0068 8517000000-E 460 1-""X*****"CONC PARAPET
(10" X 21"

0069 8608000000-E 876 PLAIN RIP RAP Il (2-0")

0070 8622000000-E 876 FILTER FABRIC FOR DRAINAGE

0071 8657000000-N 430 ELASTOMERIC BEARINGS

CONTRACT TOTAL

50 LB 9.00 450.00

0.25 TON 2000.00 500.00

150 LF 9.25 1387.50

4 EA 130.20 520.80

300 LF 2.00 600.00

1,655 CY 1.25 2068.75

950 SY 1.95 1852.50

100 LF 4.00 400.00

2 ACR 1695.00 3390.00

1 ACR 200.00 200.00

50 LB 12.00 600.00

0.25 TON 3500.00 875.00

50 LB 6.00 300.00

1.5 TON 600.00 900.00

1.5 HR 60.00 90.00

8 EA 150.00 1200.00

Lump Sum 70000.00
Lump Sum 36000.00
Lump Sum 10000.00
76.9 CY 600.00 46140.00

Lump Sum 15000.00
8,736 LB 1.00 8736.00
536.67 LF 560.00 300535.20
Lump Sum 10000.00
270 LF 50.00 13500.00

9 EA 200.00 1800.00

199.67 LF 90.00 17970.30
21467 LF 60.00 12880.20
662 TON 50.00 33100.00

736 SY 2.00 1472.00

Lump Sum 2000.00

TOTAL 998825.00

9.00 450.00
2000.00 500.00
9.25 1387.50
130.20 520.80
2.00 600.00
1.25 2068.75
1.95 1852.50
4.00 400.00
1695.00 3390.00
200.00 200.00
12.00 600.00
3500.00 875.00
6.00 300.00
600.00 900.00
60.00 90.00
150.00 1200.00
0.01

45000.00

18000.00

500.00 38450.00
15000.00

1.00 8736.00
575.00 308585.25
30000.00

60.00 16200.00
200.00 1800.00
50.00 9983.50
65.00 13953.55
33.00 21846.00
1.95 1435.20
5000.00

TOTAL 1019810.81

9.00
2000.00
9.25
1302.00
2.00
1.25
1.95
4.00
1695.00
200.00
12.00
3500.00
6.00
600.00
60.00
150.00

800.00

1.75
650.00

59.00
200.00
70.00
77.00

40.00
2.55

TOTAL

450.00
500.00
1387.50
5208.00
600.00
2068.75
1852.50
400.00
3390.00
200.00
600.00
875.00
300.00
900.00
90.00
1200.00

1.00

75000.00

5800.00

61520.00
17750.00

15288.00
348835.50
15000.00
15930.00
1800.00
13976.90
16529.59

26480.00
1876.80
4900.00

1063311.54



MAY 17, 2005 02:54 PM

STANLY

TIP NO B-3700 33240.3.1 2:00 PM 3/6 010
MAY 17 2005 C201324
FED AID NO BRZ-1214(3) 0.163 MI
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LONG CREEK AND APPROACHES ON SR-1214.
ROADWAY ITEMS SUB-TOTAL 419691.30 SUB-TOTAL 485821.30 SUB-TOTAL 442623.75
STRUCTURE ITEMS SUB-TOTAL 579133.70 SUB-TOTAL 533989.51 SUB-TOTAL 620687.79



MAY 17, 2005 02:54 PM

TIP NO B-3700

FED AID NO BRZ-1214(3)

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LONG CREEK AND APPROACHES ON SR-1214.

STANLY
33240.3.1

0.163 MI

2:00 PM

MAY 17 2005

010

C201324

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039
0040

0000100000-N
0000400000-N
0029000000-N

0050000000-E
0057000000-E
0063000000-N
0106000000-E
0134000000-E
0195000000-E
0196000000-E
0318000000-E
0366000000-E
0708000000-E
0714000000-E
0806000000-E
0807000000-E
1489000000-E
1498000000-E
1525000000-E
1560000000-E
2286000000-N
2367000000-N
2556000000-E
3030000000-E
3150000000-N
3215000000-N
3270000000-N
3628000000-E
3649000000-E
3656000000-E
4412000000-E
4412200000-E
4425000000-N
4446100000-E
4810000000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E

800
801
SP

226
226
SP
230
240
265
270
300
310
310
310
310
310
610
610
SP
620
840
840
846
862
862
862
SP
876
876
876
SP
SP
1125
SP
1205
1605
1610
1610
1610
1615

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

REINF BRG APPR **x**xxxx
(16+85.00)
SUPP CLEARING & GRUBBING

UNDERCUT EXCAVATION
GRADING

BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
FND CONDIT MATL MINOR STRS
15" RC PIPE CULV Il

15" BCCSP B 0.064"

18" BCCSP B 0.064"

15" BCCS ELB B 0.064"

18" BCCS ELB B 0.064"

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX PG64-22
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.29 STD
SHOULDER BERM GUTTER
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE Ill

GR ANCHOR TYPE 350

PLAIN RIP RAP, CLASS |
PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (BARR)
WARNING FLAG SETS
BARRICADES (TYPE Ill)

PAINT PVMT MARKINGS 4"
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING

Lump Sum
Lump Sum
Lump Sum

1

200
Lump Sum
7,600
900
100
100
25
152
56

24

4

2

500
300
400
62

5

5

450
425
5

4

4

105
260
1,100
490
148
4

112
6,880
760
75
220
95
1.5

ACR
CcYy

CcYy
CY
CcYy
SY
TON
LF
LF
LF
EA
EA
TON
TON
TON
TON
EA
EA
LF
LF
EA
EA
EA
TON
TON
SY
SF
SF
EA
LF
LF
LF
TON
TON
TON
ACR

55000.00

7800.00

16500.00

150.00 150.00
4.20 840.00
80000.00

5.95 45220.00
3.15 2835.00
23.50 2350.00
2.00 200.00
29.55 738.75
25.45 3868.40
35.00 1960.00
37.00 888.00
290.00 1160.00
300.00 600.00
60.00 30000.00
67.00 20100.00
80.00 32000.00
310.00 19220.00
2000.00 10000.00
400.00 2000.00
22.00 9900.00
12.00 5100.00
35.00 175.00
1100.00 4400.00
1700.00 6800.00
33.00 3465.00
33.00 8580.00
2.00 2200.00
8.00 3920.00
10.00 1480.00
10.00 40.00
40.00 4480.00
0.30 2064.00
3.00 2280.00
30.00 2250.00
30.00 6600.00
30.00 2850.00

1100.00 1650.00

57500.00

15000.00

20000.00

15604.99 15604.99
15.00 3000.00
200000.00

11.30 85880.00
10.00 9000.00
35.00 3500.00
2.00 200.00
28.00 700.00
45.00 6840.00
30.00 1680.00
35.00 840.00
325.00 1300.00
350.00 700.00
57.00 28500.00
64.00 19200.00
76.00 30400.00
310.00 19220.00
1500.00 7500.00
500.00 2500.00
15.00 6750.00
12.00 5100.00
35.00 175.00
1100.00 4400.00
1700.00 6800.00
40.00 4200.00
35.00 9100.00
2.50 2750.00
15.00 7350.00
7.00 1036.00
16.05 64.20
18.00 2016.00
0.45 3096.00
2.50 1900.00
35.00 2625.00
40.00 8800.00
45.00 4275.00
1100.00 1650.00



MAY 17, 2005 02:54 PM
TIP NO B-3700

FED AID NO BRZ-1214(3)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LONG CREEK AND APPROACHES ON SR-1214.

STANLY
33240.3.1

0.163 MI

2:00 PM

MAY 17 2005

010

C201324

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

BLYTHE CONSTRUCTION, INC.

CHARLOTTE, NC

0041 6018000000-E 1620 SEED FOR TEMP SEEDING
0042 6021000000-E 1620 FERT FOR TEMP SEEDING
0043 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0044 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS
0045 6029000000-E SP SAFETY FENCE

0046 6030000000-E 1630 SILT EXCAVATION

0047 6036000000-E 1631 MATTING FOR EROS CONTROL
0048 6042000000-E 1632 1/4" HARDWARE CLOTH

0049 6084000000-E 1660 SEEDING AND MULCHING

0050 6087000000-E 1660 MOWING

0051 6090000000-E 1661 SEED FOR REPAIR SEEDING
0052 6093000000-E 1661 FERT FOR REPAIR SEEDING
0053 6096000000-E 1662 SEED FOR SUPP SEEDING
0054 6108000000-E 1665 FERTILIZER TOPDRESSING
0055 6114000000-N SP  SPECIALIZED HAND MOWING
0056 6117000000-N 1675 RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0057 8017000000-N SP  CM&R TEMP ACCESS ******xssxx
(16+85.00 -L-)

0058 8035000000-N 402 REMV EXIST STR ***+*ssxxx
(16+85.00 -L-)

0059 8121000000-N SP  UNCL STR EXCAV STA *****
(16+85.00 -L-)

0060 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0061 8210000000-N 422 BRG APPR SLAB **#xssssss
(16+85.00 -L-)

0062 8217000000-E 425 REINF STEEL (BRIDGE)

0063 8256000000-E SP  TYPE Ill PRES CONC DECK GIRDER

0064 8280000000-E 440 STRUCTURAL STEEL

0065 8364000000-E 450 HP12X53 PILES

0066 8391000000-N 450 STEEL PILE POINTS

0067 8468000000-E 460 ONE BAR METAL RAIL

0068 8517000000-E 460 1-"X*****"CONC PARAPET
(10" X 21"

0069 8608000000-E 876 PLAIN RIP RAP Il (2-0")

0070 8622000000-E 876 FILTER FABRIC FOR DRAINAGE

0071 8657000000-N 430 ELASTOMERIC BEARINGS

CONTRACT TOTAL

50
0.25
150
4
300
1,655
950
100
2

1

50
0.25
50
1.5
15
8

Lump Sum
Lump Sum
Lump Sum

76.9
Lump Sum

8,736
536.67
Lump Sum
270

9

199.67
214.67

662
736
Lump Sum

LB
TON
LF
EA
LF
CY
SY
LF
ACR
ACR
LB
TON
LB
TON
HR
EA

CY

LB
LF

LF
EA
LF
LF

TON
SY

9.00
2000.00
9.25
130.00
3.00
1.25
2.00
4.00
1695.00
200.00
12.00
3500.00
6.00
600.00
60.00
150.00

815.00

1.40
796.00

75.00
150.00
75.00
65.00

33.00
2.00

TOTAL

450.00
500.00
1387.50
520.00
900.00
2068.75
1900.00
400.00
3390.00
200.00
600.00
875.00
300.00
900.00
90.00
1200.00

22000.00

20000.00

5000.00

62673.50
20000.00

12230.40
427189.32
33000.00
20250.00
1350.00
14975.25
13953.55

21846.00
1472.00
2000.00

1095285.42

9.00
2000.00
15.00
200.00
2.00
10.00
2.00
8.00
1695.00
200.00
12.00
3500.00
6.00
600.00
60.00
150.00

600.00

1.00
650.00

56.00
150.00
116.00

65.00

39.00
2.00

TOTAL

450.00
500.00
2250.00
800.00
600.00
16550.00
1900.00
800.00
3390.00
200.00
600.00
875.00
300.00
900.00
90.00
1200.00

35000.00

50000.00

5000.00

46140.00
24000.00

8736.00
348835.50
20000.00
15120.00
1350.00
23161.72
13953.55

25818.00
1472.00
3000.00

1254143.96



MAY 17, 2005 02:54 PM
TIP NO B-3700

STANLY

33240.3.1 2:00 PM 6/6 010
MAY 17 2005 C201324
FED AID NO BRZ-1214(3) 0.163 MI
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LONG CREEK AND APPROACHES ON SR-1214.
ROADWAY ITEMS SUB-TOTAL 417345.40 SUB-TOTAL 632557.19
STRUCTURE ITEMS SUB-TOTAL 677940.02 SUB-TOTAL 621586.77
BIDDERS IN ORDER CONTRACT TOTAL
LEE CONSTRUCTION CO. OF THE CAROLINAS, INC. 1 998825.00
CROWDER CONSTRUCTION COMPANY 2 1019810.81
DANE CONSTRUCTION, INC. 3 1063311.54
R. E. BURNS & SONS CO., INC. 4 1095285.42
BLYTHE CONSTRUCTION, INC. 5 1254143.96



MAY 17, 2005 02:54 PM
TIP NO B-3714

FED AID NO BRSTP-268(11)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER MULBERRY CREEK & APPROACHES ON NC-268.

WILKES
33253.3.1

0.327 MI

2:00 PM 1/ 8 011

MAY 17 2005 C200891

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION

0003  0029000000-N SP  REINF BRG APPR *#***#xxxx
(17+05.5 -L-)

0004 0050000000-E 226 SUPP CLEARING & GRUBBING

0005 0057000000-E 226 UNDERCUT EXCAVATION

0006 0063000000-N SP GRADING

0007 0080000000-E SP CLASS IV SUBGRD STABILIZATION

0008 0106000000-E 230 BORROW EXCAVATION

0009 0134000000-E 240 DRAINAGE DITCH EXCAVATION

0010 0195000000-E 265 SELECT GRANULAR MATERIAL

0011 0196000000-E 270 SOIL STABILIZATION FABRIC

0012 0199000000-E SP TEMPORARY SHORING

0013 0318000000-E 300 FND CONDIT MATL MINOR STRS

0014 0366000000-E 310 15" RCPIPE CULV Il

0015 0378000000-E 310 24" RC PIPE CULV Il

0016 0714000000-E 310 18" BCCSP B 0.064"

0017 0807000000-E 310 18" BCCS ELB B 0.064"

0018 0995000000-E 340 PIPE REMOVAL

0019  1220000000-E 545 INCIDENTAL STONE BASE

0020 1489000000-E 610 ASP CONC BASE CRS B25.0B

0021 1498000000-E 610 ASP CONC INTR CRS 119.0B

0022 1519000000-E 610 ASP CONC SURF CRS S9.5B

0023 1560000000-E 620 ASP FOR PLANT MIX PG64-22

0024 1693000000-E 654 ASPH PLT MIX PVMT REPAIR

0025 2000000000-N 806 RIGHT OF WAY MARKERS

0026 2022000000-E 815 SUBDRAIN EXCAVATION

0027 2033000000-E 815 SUBDRAIN FINE AGGREGATE

0028 2044000000-E 815 6" PERF SUBDRN PIPE

0029 2055000000-E 815 6"SUBDRNY,T,ORL

0030 2066000000-N 815 CONC PAD SUBDRN OUTLET

0031 2077000000-E 815 6" OUTLET PIPE (SUBDRNS)

0032 2286000000-N 840 MASNRY DRAINAGE STRUCT

0033 2308000000-E 840 MASNRY DRAINAGE STRUCT

0034 2366000000-N 840 FRAME W/2GRTS 840.24 STD
0035 2367000000-N 840 FRAME W/2GRTS 840.29 STD
0036 2556000000-E 846 SHOULDER BERM GUTTER
0037 3030000000-E 862 STL BM GUARDRAIL

0038 3150000000-N 862 ADDIT GUARDRAIL POSTS
0039 3215000000-N 862 GRANCHORTYPE Il

0040 3270000000-N SP  GRANCHOR TYPE 350

Lump Sum 84325.00
Lump Sum 18330.00
1 ACR 1.00 1.00

500 CY 10.30 5150.00
Lump Sum 38110.00
1,000 TON 20.60 20600.00
12,300 CY 6.45 79335.00
10 CY 25.75 257.50
1,000 CY 20.60 20600.00
1,000 SY 2.35 2350.00
230 SF 47.50 10925.00
29 TON 33.00 957.00
140 LF 40.00 5600.00
120 LF 35.00 4200.00

8 LF 47.00 376.00

2 EA 232.00 464.00

110 LF 6.20 682.00
75 TON 26.00 1950.00
1,550 TON 48.50 75175.00
1,220 TON 53.55 65331.00
880 TON 56.65 49852.00
182 TON 258.50 47047.00
10 TON 206.00 2060.00

10 EA 155.00 1550.00
230 CY 10.30 2369.00
170 CY 46.50 7905.00
1,000 LF 3.10 3100.00
30 EA 16.00 480.00

2 EA 258.00 516.00

12 LF 16.00 192.00

4 EA 1854.00 7416.00

1.64 LF 412.00 675.68

3 EA 490.00 1470.00

1 EA 490.00 490.00

10 LF 100.00 1000.00
3625 LF 14.00 5075.00
5 EA 44.00 220.00

4 EA 1360.00 5440.00

4 EA 1761.00 7044.00

84000.00

29000.00

1.00 1.00
10.00 5000.00
71000.00

20.00 20000.00
6.25 76875.00
25.00 250.00
20.00 20000.00
2.25 2250.00
45.00 10350.00
32.00 928.00
38.50 5390.00
34.00 4080.00
45.00 360.00
225.00 450.00
6.00 660.00
25.00 1875.00
47.00 72850.00
52.00 63440.00
55.00 48400.00
251.00 45682.00
500.00 5000.00
150.00 1500.00
7.00 1610.00
35.00 5950.00
6.00 6000.00
12.00 360.00
200.00 400.00
6.00 72.00
1800.00 7200.00
400.00 656.00
475.00 1425.00
475.00 475.00
100.00 1000.00
13.95 5056.88
40.00 200.00
980.00 3920.00
1795.00 7180.00

86000.00

40000.00

1000.00 1000.00
6.15 3075.00
125000.00

25.00 25000.00
6.60 81180.00
41.00 410.00
30.00 30000.00
3.50 3500.00
25.00 5750.00
23.00 667.00
30.00 4200.00
60.00 7200.00
60.00 480.00
150.00 300.00
8.00 880.00
20.00 1500.00
47.00 72850.00
52.00 63440.00
55.00 48400.00
251.00 45682.00
200.00 2000.00
150.00 1500.00
10.00 2300.00
30.00 5100.00
2.00 2000.00
10.00 300.00
250.00 500.00
50.00 600.00
2000.00 8000.00
200.00 328.00
500.00 1500.00
600.00 600.00
100.00 1000.00
13.40 4857.50
42.00 210.00
1320.00 5280.00
1710.00 6840.00



MAY 17, 2005 02:54 PM
TIP NO B-3714

FED AID NO BRSTP-268(11)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER MULBERRY CREEK & APPROACHES ON NC-268.

WILKES
33253.3.1

0.327 MI

2:00 PM 2/ 8 011

MAY 17 2005 C200891

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0041 3387000000-N 862 GDRL ANCH UNITS ****** TEMP

8" HDPE WATER PIPE, SDR 9, 200# WP BY DIRECTIONAL

(W-BEAM)

0042 3649000000-E 876 PLAIN RIP RAP, CLASS B

0043 3656000000-E 876 FILTER FABRIC FOR DRAINGE

0044 3659000000-N SP PREFORMED SCOUR HOLES

0045 4412000000-E SP WORK ZONE SIGNS (STAT)

0046 4412100000-E SP  WORK ZONE SIGNS (PORT)

0047 4412200000-E SP WORK ZONE SIGNS (BARR)

0048 4430000000-N 1130 DRUMS

0049  4435000000-N 1135 CONES

0050 4446100000-E SP BARRICADES (TYPE Ill)

0051 4450000000-N 1150 FLAGGER

0052 4465000000-N 1160 TEMPORARY CRASH CUSHIONS

0053 4485000000-E 1170 PORT CONC BARRIER

0054 4495000000-E 1170 PORT CONC BARRIER(DRAINGE

0055 4650000000-N 1251 TEMP RAISED PVMT MRKS

0056 4730000000-E 1205 4" EPOXY PVT MKG LINES

0057 4810000000-E 1205 PAINT PVMT MARKINGS 4"

0058 4850000000-E 1205 LINE REMOVAL 4" WIDE

0059 4900000000-N 1252 PERM RAISED PVMT MARKERS

0060 4905000000-N 1253 SNOWPLB PVMT MRKER

0061 5300000000-E 1505 m;D CONDIT MAT CL ****+x

0062 5306000000-E SP E\E;DDING MATL, CL **+ksres

0063 5444000000-E 1510 6"PVC WATER PIPE ********
(SDR 21, 200# WP)

0064 5480000000-E 1510 DI H20 FITTINGS 250# MIN

0065 5540000000-E 1510 6" GATE V&VB 200# WP

0066 5888000000-E SP  GENERIC UTILITY ITEM (LF)
BORE

0067 6000000000-E 1605 TEMPORARY SILT FENCE

0068 6006000000-E 1610 EROS CONTRL STONE CL A

0069 6009000000-E 1610 EROS CONTRL STONE CL B

0070 6012000000-E 1610 SEDIMENT CONTROL STONE

0071 6015000000-E 1615 TEMPORARY MULCHING

0072 6018000000-E 1620 SEED FOR TEMP SEEDING

0073 6021000000-E 1620 FERT FOR TEMP SEEDING

0074 6024000000-E 1622 TEMPORARY SLOPE DRAINS

0075 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS

0076 6029000000-E SP SAFETY FENCE

0077 6030000000-E 1630 SILT EXCAVATION

2 EA 515.00 1030.00
25 TON 41.20 1030.00
200 SY 2.60 520.00
2 EA 1545.00 3090.00
84 SF 8.00 672.00
96 SF 10.00 960.00
20 SF 10.00 200.00
60 EA 23.00 1380.00
60 EA 17.00 1020.00
40 LF 35.00 1400.00
320 HR 23.00 7360.00
2 EA 7725.00 15450.00
245 LF 22.70 5561.50
222 LF 24.70 5483.40
22 EA 10.30 226.60
6,900 LF 1.50 10350.00
13,800 LF 0.55 7590.00
400 LF 2.06 824.00
2 EA 103.00 206.00

19 EA 278.00 5282.00
12 TON 36.00 432.00
12 TON 36.00 432.00
238 LF 37.00 8806.00
300 LB 4.65 1395.00
2 EA 1030.00 2060.00
416 LF 238.45 99195.20
2,190 LF 2.00 4380.00
75 TON 46.50 3487.50
380 TON 36.00 13680.00
160 TON 26.00 4160.00
5 ACR 1030.00 5150.00
200 LB 9.27 1854.00
0.75 TON 2060.00 1545.00
240 LF 16.50 3960.00
5 EA 258.00 1290.00
800 LF 2.00 1600.00
900 CY 11.33 10197.00

3000.00 6000.00
40.00 1000.00
2.50 500.00
1500.00 3000.00
7.22 606.48
10.00 960.00
9.21 184.20
60.00 3600.00
25.00 1500.00
33.78 1351.20
22.00 7040.00
7500.00 15000.00
22.00 5390.00
24.00 5328.00
10.00 220.00
0.80 5520.00
0.30 4140.00
1.50 600.00
25.00 50.00
75.00 1425.00
35.00 420.00
35.00 420.00
36.00 8568.00
4.50 1350.00
1000.00 2000.00
231.50 96304.00
1.90 4161.00
45.00 3375.00
35.00 13300.00
25.00 4000.00
1000.00 5000.00
9.00 1800.00
2000.00 1500.00
16.00 3840.00
250.00 1250.00
1.90 1520.00
11.00 9900.00

500.00 1000.00
35.00 875.00
3.50 700.00
1000.00 2000.00
10.00 840.00
10.00 960.00
10.00 200.00
35.00 2100.00
16.50 990.00
34.50 1380.00
15.00 4800.00
7500.00 15000.00
22.00 5390.00
24.00 5328.00
10.00 220.00
0.80 5520.00
0.30 4140.00
1.50 600.00
25.00 50.00
75.00 1425.00
20.00 240.00
20.00 240.00
41.00 9758.00
5.00 1500.00
1000.00 2000.00
100.00 41600.00
5.00 10950.00
35.00 2625.00
32.00 12160.00
28.00 4480.00
1000.00 5000.00
5.00 1000.00
1000.00 750.00
22.00 5280.00
200.00 1000.00
1.90 1520.00
6.00 5400.00



MAY 17, 2005 02:54 PM
TIP NO

B-3714

FED AID NO BRSTP-268(11)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER MULBERRY CREEK & APPROACHES ON NC-268.

WILKES
33253.3.1

0.327 MI

2:00 PM 3/8 011

MAY 17 2005 C200891

THOMPSON ARTHUR DIVISION OF
APAC-ATLANTIC, INC.

GREENSBORO, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088

0089

0090

0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101

0102
0103
0104
0105
0106
0107
0108
0109
0110

6036000000-E
6042000000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114000000-N
6117000000-N
6123000000-E

8017000000-N

8035000000-N

8105540000-E
8105640000-E
8111400000-E
8113000000-N
8114000000-N
8115000000-N
8116000000-E
8147000000-E
8161000000-E
8182000000-E
8210000000-N

8217000000-E
8238000000-E
8262000000-E
8364000000-E
8503000000-E
8608000000-E
8622000000-E
8657000000-N
8692000000-N

1631 MATTING FOR EROS CONTROL
1632 1/4" HARDWARE CLOTH

1660 SEEDING AND MULCHING

1660 MOWING

1661 SEED FOR REPAIR SEEDING
1661 FERT FOR REPAIR SEEDING
1662 SEED FOR SUPP SEEDING
1665 FERTILIZER TOPDRESSING

SP  SPECIALIZED HAND MOWING
1675 RESPONSE FOR EROS CONTROL
1670 REFORESTATION

STRUCTURE ITEMS

SP  CM&R TEMP ACCESS *sssxwxss
(17+05.50-L-)

402 REMV EXIST STR *essexs
(17+05.50-L-)

SP  3-6"DRILLD PIER IN SOIL

SP  3-6"DRILLD PIER NO SOIL

SP PERM STL CASING FOR 3-6" PIER

SP  SID INSPECTION

SP SPT TESTING

SP CROSSHOLE SONIC LOGGING

SP CSL TUBES

420 REINF CONCRETE DECK SLAB

420 GROOVING BRIDGE FLOORS

420 CLASS A CONCRETE (BRIDGE)

422 BRG APPR SLAB ***seess
(17+05.50-L-)

425 REINF STEEL (BRIDGE)

425 SPIRAL COL REINF STL BRG

430 45" PRESTR CONCRETE GIRDR

450 HP12X53 PILES

460 CONCRETE BARRIER RAIL

876 PLAIN RIP RAP Il (2-0")

876 FILTER FABRIC FOR DRAINAGE

430 ELASTOMERIC BEARINGS

SP EVAZOTE JOINT SEALS

CONTRACT TOTAL

700 SY 2.16 1512.00

20 LF 5.15 103.00

5.5 ACR 1952.00 10736.00

3 ACR 103.00 309.00

50 LB 12.40 620.00

0.25 TON 3605.00 901.25

125 LB 7.20 900.00

4.25 TON 618.00 2626.50

1.5 HR 100.00 150.00

8 EA 155.00 1240.00

0.25 ACR 1751.00 437.75

Lump Sum 29600.00
Lump Sum 62300.00
196 LF 300.00 58800.00

60 LF 1600.00 96000.00

37 LF 267.80 9908.60

4 EA 1545.00 6180.00

4 EA 1545.00 6180.00

2 EA 4635.00 9270.00

1,064 LF 15.80 16811.20
5510 SF 32.05 176595.50
6,067 SF 0.63 3822.21
96.7 CY 685.65 66302.36

Lump Sum 52805.00
35,818 LB 0.85 30445.30
6,201 LB 1.05 6511.05
728.333 LF 172.20 125418.94
480 LF 52.00 24960.00
295.833 LF 48.20 14259.15
355 TON 41.20 14626.00

395 8Y 1.60 632.00

Lump Sum 3000.00
Lump Sum 11030.00

TOTAL 1656872.19

2.10
6.00
1895.00
100.00
12.00
3500.00
7.00
600.00
95.00
150.00
1700.00

280.00
2125.00
350.00
1800.00
1800.00
5250.00
23.00
22.15
0.55
715.00

0.81
1.75
133.80
34.00
49.25
35.50
3.00

TOTAL

1470.00
120.00
10422.50
300.00
600.00
875.00
875.00
2550.00
142.50
1200.00
425.00

81000.00

80000.00

54880.00
127500.00
12950.00
7200.00
7200.00
10500.00
24472.00
122046.50
3336.85
69140.50
53000.00

29012.58
10851.75
97450.96
16320.00
14569.78
12602.50

1185.00

2900.00
13000.00

1703067.18

5.00 3500.00
5.00 100.00
2250.00 12375.00
50.00 150.00
1.00 50.00
100.00 25.00
1.00 125.00
330.00 1402.50
50.00 75.00
1.00 8.00
4000.00 1000.00
75000.00

55000.00

345.00 67620.00
1760.00 105600.00
275.00 10175.00
2500.00 10000.00
1500.00 6000.00
4500.00 9000.00
15.00 15960.00
26.00 143260.00
0.82 4974.94
1100.00 106370.00
43000.00

1.50 53727.00
1.50 9301.50
145.00 105608.29
41.50 19920.00
46.00 13608.32
1.00 355.00
2.55 1007.25
4800.00

6100.00

TOTAL 1733648.30



MAY 17, 2005 02:54 PM

WILKES

TIP NO B-3714 33253.3.1 2:00 PM 4/ 8 011
MAY 17 2005 C200891
FED AID NO BRSTP-268(11) 0.327 MI
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER MULBERRY CREEK & APPROACHES ON NC-268.
ROADWAY ITEMS SUB-TOTAL 831414.88 SUB-TOTAL 851948.76 SUB-TOTAL 867261.00
STRUCTURE ITEMS SUB-TOTAL 825457.31 SUB-TOTAL 851118.42 SUB-TOTAL 866387.30



MAY 17, 2005 02:54 PM
TIP NO

B-3714

FED AID NO BRSTP-268(11)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER MULBERRY CREEK & APPROACHES ON NC-268.

WILKES
33253.3.1

0.327 MI

2:00 PM

MAY 17 2005

011

C200891

DLB, INC. D/B/A DLB, INC., (OF VA))

HILLSVILLE, VA

JAMES R. VANNOY & SONS
CONST., INCORPORATED

JEFFERSON, NC

0001
0003

0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039
0040

0000100000-N
0029000000-N

0050000000-E
0057000000-E
0063000000-N
0080000000-E
0106000000-E
0134000000-E
0195000000-E
0196000000-E
0199000000-E
0318000000-E
0366000000-E
0378000000-E
0714000000-E
0807000000-E
0995000000-E
1220000000-E
1489000000-E
1498000000-E
1519000000-E
1560000000-E
1693000000-E
2000000000-N
2022000000-E
2033000000-E
2044000000-E
2055000000-E
2066000000-N
2077000000-E
2286000000-N
2308000000-E
2366000000-N
2367000000-N
2556000000-E
3030000000-E
3150000000-N
3215000000-N
3270000000-N

800
SP

226
226
SP

SP

230
240
265
270
SP

300
310
310
310
310
340
545
610
610
610
620
654
806
815
815
815
815
815
815
840
840
840
840
846
862
862
862
SP

ROADWAY ITEMS

MOBILIZATION

REINF BRG APPR **seess
(17+05.5 -L-)

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
GRADING

CLASS IV SUBGRD STABILIZATION
BORROW EXCAVATION
DRAINAGE DITCH EXCAVATION
SELECT GRANULAR MATERIAL
SOIL STABILIZATION FABRIC
TEMPORARY SHORING

FND CONDIT MATL MINOR STRS
15" RC PIPE CULV Ill

24" RC PIPE CULV Ill

18" BCCSP B 0.064"

18" BCCS ELB B 0.064"

PIPE REMOVAL

INCIDENTAL STONE BASE

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS S9.5B
ASP FOR PLANT MIX PG64-22
ASPH PLT MIX PVMT REPAIR
RIGHT OF WAY MARKERS
SUBDRAIN EXCAVATION
SUBDRAIN FINE AGGREGATE
6" PERF SUBDRN PIPE

6" SUBDRN Y,T,0R L

CONC PAD SUBDRN OUTLET
6" OUTLET PIPE (SUBDRNS)
MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.24 STD
FRAME W/2GRTS 840.29 STD
SHOULDER BERM GUTTER
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE Ill

GR ANCHOR TYPE 350

Lump Sum 88000.00
Lump Sum 26000.00
1 ACR 1500.00 1500.00

500 CY 20.00 10000.00
Lump Sum 65000.00
1,000 TON 28.00 28000.00
12,300 CY 15.00 184500.00
10 CY 30.00 300.00
1,000 CY 35.00 35000.00
1,000 SY 275 2750.00
230 SF 100.00 23000.00
29 TON 28.00 812.00
140 LF 60.00 8400.00
120 LF 65.00 7800.00

8 LF 175.00 1400.00

2 EA 350.00 700.00

110 LF 9.00 990.00
75 TON 30.00 2250.00
1,550 TON 52.00 80600.00
1,220 TON 56.00 68320.00
880 TON 60.00 52800.00
182 TON 278.00 50596.00
10 TON 135.00 1350.00

10 EA 165.00 1650.00
230 CY 8.00 1840.00
170 CY 57.00 9690.00
1,000 LF 3.60 3600.00
30 EA 26.00 780.00

2 EA 285.00 570.00

12 LF 8.00 96.00

4 EA 1800.00 7200.00

1.64 LF 500.00 820.00

3 EA 550.00 1650.00

1 EA 500.00 500.00

10 LF 65.00 650.00
3625 LF 14.50 5256.25
5 EA 45.00 225.00

4 EA 1400.00 5600.00

4 EA 1800.00 7200.00

2750.00
7.00

25.00
9.00
11.00
32.00
4.00
198.00
26.00
30.00
44.00
25.00
200.00
10.00
24.00
51.70
57.20
60.50
277.00
110.00
165.00
6.00
35.00
4.00
15.00
130.00
14.00
2000.00
550.00
600.00
600.00
12.00
13.50
46.20
1452.00
1881.00

120000.00
26500.00

2750.00
3500.00
142500.00
25000.00
110700.00
110.00
32000.00
4000.00
45540.00
754.00
4200.00
5280.00
200.00
400.00
1100.00
1800.00
80135.00
69784.00
53240.00
50414.00
1100.00
1650.00
1380.00
5950.00
4000.00
450.00
260.00
168.00
8000.00
902.00
1800.00
600.00
120.00
4893.75
231.00
5808.00
7524.00



MAY 17, 2005 02:54 PM
TIP NO

B-3714

FED AID NO BRSTP-268(11)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER MULBERRY CREEK & APPROACHES ON NC-268.

WILKES
33253.3.1

0.327 MI

2:00 PM

MAY 17 2005

011

C200891

DLB, INC. D/B/A DLB, INC., (OF VA))

HILLSVILLE, VA

JAMES R. VANNOY & SONS
CONST., INCORPORATED

JEFFERSON, NC

0041

0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061

0062

0063

0064
0065
0066

0067
0068
0069
0070
0071
0072
0073
0074
0075
0076
0077

3387000000-N

3649000000-E
3656000000-E
3659000000-N
4412000000-E
4412100000-E
4412200000-E
4430000000-N
4435000000-N
4446100000-E
4450000000-N
4465000000-N
4485000000-E
4495000000-E
4650000000-N
4730000000-E
4810000000-E
4850000000-E
4900000000-N
4905000000-N
5300000000-E

5306000000-E

5444000000-E

5480000000-E
5540000000-E
5888000000-E

6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6027000000-N
6029000000-E
6030000000-E

862 GDRL ANCH UNITS ***** TEMP
(W-BEAM)

876 PLAIN RIP RAP, CLASS B

876 FILTER FABRIC FOR DRAINGE

Sp PREFORMED SCOUR HOLES

SP WORK ZONE SIGNS (STAT)

SP WORK ZONE SIGNS (PORT)

SP WORK ZONE SIGNS (BARR)

1130 DRUMS

1135 CONES

SP  BARRICADES (TYPE Ill)

1150 FLAGGER

1160 TEMPORARY CRASH CUSHIONS

1170 PORT CONC BARRIER

1170 PORT CONC BARRIER(DRAINGE

1251 TEMP RAISED PVMT MRKS

1205 4" EPOXY PVT MKG LINES

1205 PAINT PVMT MARKINGS 4"

1205 LINE REMOVAL 4" WIDE

1252 PERM RAISED PVMT MARKERS

1253 SNOWPLB PVMT MRKER

1505 FND CONDIT MAT CL *******
(V1)

SP BEDDING MATL, CL ********
(V)

1510 6"PVC WATER PIPE *****+*
(SDR 21, 200# WP)

1510 DI H20 FITTINGS 250# MIN

1510 6" GATE V&VB 200# WP
SP GENERIC UTILITY ITEM (LF)

8" HDPE WATER PIPE, SDR 9, 200# WP BY DIRECTIONAL

BORE
1605 TEMPORARY SILT FENCE

1610 EROS CONTRL STONE CL A
1610 EROS CONTRL STONE CL B
1610 SEDIMENT CONTROL STONE
1615 TEMPORARY MULCHING

1620 SEED FOR TEMP SEEDING
1620 FERT FOR TEMP SEEDING

1622 TEMPORARY SLOPE DRAINS
1622 INLET PROTCN @ SLOPE DRNS
SP SAFETY FENCE

1630 SILT EXCAVATION

2 EA 550.00 1100.00
25 TON 45.00 1125.00
200 SY 2.50 500.00
2 EA 500.00 1000.00
84 SF 24.00 2016.00
96 SF 26.00 2496.00
20 SF 26.00 520.00
60 EA 60.00 3600.00
60 EA 20.00 1200.00
40 LF 35.00 1400.00
320 HR 15.00 4800.00
2 EA 9000.00 18000.00
245 LF 25.00 6125.00
222 LF 27.00 5994.00
22 EA 11.00 242.00
6,900 LF 0.85 5865.00
13,800 LF 0.35 4830.00
400 LF 1.60 640.00
2 EA 27.00 54.00

19 EA 80.00 1520.00
12 TON 31.00 372.00
12 TON 31.00 372.00
238 LF 29.00 6902.00
300 LB 10.00 3000.00
2 EA 900.00 1800.00
416 LF 100.00 41600.00
2,190 LF 2.10 4599.00
75 TON 40.00 3000.00
380 TON 40.00 15200.00
160 TON 28.00 4480.00
5 ACR 1100.00 5500.00
200 LB 9.50 1900.00
0.75 TON 2200.00 1650.00
240 LF 18.00 4320.00
5 EA 200.00 1000.00
800 LF 2.10 1680.00
900 CY 7.50 6750.00

550.00 1100.00
34.00 850.00
4.00 800.00
2200.00 4400.00
7.94 666.96
10.07 966.72
10.13 202.60
23.85 1431.00
17.47 1048.20
37.16 1486.40
25.00 8000.00
6200.00 12400.00
24.20 5929.00
26.40 5860.80
11.00 242.00
0.88 6072.00
0.33 4554.00
1.65 660.00
27.50 55.00
82.50 1567.50
20.00 240.00
20.00 240.00
45.00 10710.00
5.50 1650.00
850.00 1700.00
100.00 41600.00
3.00 6570.00
34.00 2550.00
34.00 12920.00
30.00 4800.00
550.00 2750.00
3.00 600.00
360.00 270.00
24.00 5760.00
300.00 1500.00
2.50 2000.00
7.00 6300.00



MAY 17, 2005 02:54 PM
TIP NO

B-3714

FED AID NO BRSTP-268(11)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER MULBERRY CREEK & APPROACHES ON NC-268.

WILKES
33253.3.1

0.327 MI

2:00 PM

MAY 17 2005

011

C200891

DLB, INC. D/B/A DLB, INC., (OF VA))

HILLSVILLE, VA

JAMES R. VANNOY & SONS
CONST., INCORPORATED

JEFFERSON, NC

0078
0079
0080
0081
0082
0083
0084
0085
0086
0087
0088

0089

0090

0091
0092
0093
0094
0095
0096
0097
0098
0099
0100
0101

0102
0103
0104
0105
0106
0107
0108
0109
0110

6036000000-E
6042000000-E
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114000000-N
6117000000-N
6123000000-E

8017000000-N

8035000000-N

8105540000-E
8105640000-E
8111400000-E
8113000000-N
8114000000-N
8115000000-N
8116000000-E
8147000000-E
8161000000-E
8182000000-E
8210000000-N

8217000000-E
8238000000-E
8262000000-E
8364000000-E
8503000000-E
8608000000-E
8622000000-E
8657000000-N
8692000000-N

1631 MATTING FOR EROS CONTROL
1632 1/4" HARDWARE CLOTH

1660 SEEDING AND MULCHING

1660 MOWING

1661 SEED FOR REPAIR SEEDING
1661 FERT FOR REPAIR SEEDING
1662 SEED FOR SUPP SEEDING
1665 FERTILIZER TOPDRESSING

SP  SPECIALIZED HAND MOWING
1675 RESPONSE FOR EROS CONTROL
1670 REFORESTATION

STRUCTURE ITEMS

SP  CM&R TEMP ACCESS *sssxwxss
(17+05.50-L-)

402 REMV EXIST STR *eseexs
(17+05.50-L-)

SP  3-6"DRILLD PIER IN SOIL

SP  3-6"DRILLD PIER NO SOIL

SP PERM STL CASING FOR 3-6" PIER

SP  SID INSPECTION

SP SPT TESTING

SP CROSSHOLE SONIC LOGGING

SP CSL TUBES

420 REINF CONCRETE DECK SLAB

420 GROOVING BRIDGE FLOORS

420 CLASS A CONCRETE (BRIDGE)

422 BRG APPR SLAB ***seess
(17+05.50-L-)

425 REINF STEEL (BRIDGE)

425 SPIRAL COL REINF STL BRG

430 45" PRESTR CONCRETE GIRDR

450 HP12X53 PILES

460 CONCRETE BARRIER RAIL

876 PLAIN RIP RAP Il (2-0")

876 FILTER FABRIC FOR DRAINAGE

430 ELASTOMERIC BEARINGS

SP EVAZOTE JOINT SEALS

CONTRACT TOTAL

700 SY 2.30 1610.00

20 LF 7.40 148.00

5.5 ACR 2000.00 11000.00

3 ACR 110.00 330.00

50 LB 13.00 650.00

0.25 TON 3800.00 950.00

125 LB 7.50 937.50

4.25 TON 650.00 2762.50

1.5 HR 100.00 150.00

8 EA 400.00 3200.00

0.25 ACR 1885.00 471.25

Lump Sum 40000.00
Lump Sum 83000.00
196 LF 295.00 57820.00

60 LF 1600.00 96000.00

37 LF 290.00 10730.00

4 EA 1500.00 6000.00

4 EA 1500.00 6000.00

2 EA 2500.00 5000.00

1,064 LF 12.00 12768.00
5510 SF 30.00 165300.00
6,067 SF 1.00 6067.00
96.7 CY 870.00 84129.00

Lump Sum 41000.00
35,818 LB 0.70 25072.60
6,201 LB 1.50 9301.50
728.333 LF 140.00 101966.62
480 LF 38.00 18240.00
295.833 LF 50.00 14791.65
355 TON 45.00 15975.00

395 8Y 2.50 987.50

Lump Sum 4000.00
Lump Sum 9000.00

TOTAL 1789905.37

1.38 966.00
5.50 110.00
1485.00 8167.50
110.00 330.00
5.00 250.00
495.00 123.75
5.50 687.50
475.00 2018.75
55.00 82.50
125.00 1000.00
3000.00 750.00
22000.00

46000.00

275.00 53900.00
1500.00 90000.00
280.00 10360.00
1800.00 7200.00
1600.00 6400.00
4600.00 9200.00
12.00 12768.00
30.00 165300.00
1.00 6067.00
1100.00 106370.00
60000.00

1.02 36534.36
1.77 10975.77
136.00 99053.29
57.95 27816.00
54.91 16244.19
34.00 12070.00
1.25 493.75
4000.00

9200.00

TOTAL 1811634.29



MAY 17, 2005 02:54 PM

WILKES

TIP NO B-3714 33253.3.1 2:00 PM 8/ 8 011
MAY 17 2005 C200891

FED AID NO BRSTP-268(11) 0.327 MI
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER MULBERRY CREEK & APPROACHES ON NC-268.

ROADWAY ITEMS SUB-TOTAL 976756.50 SUB-TOTAL 999681.93

STRUCTURE ITEMS SUB-TOTAL 813148.87 SUB-TOTAL 811952.36

BIDDERS IN ORDER CONTRACT TOTAL

THOMPSON ARTHUR DIVISION OF APAC-ATLANTIC, INC. 1 1656872.19

SMITH-ROWE, INC. 2 1703067.18

DANE CONSTRUCTION, INC. 3 1733648.30

DLB, INC. D/B/A DLB, INC., (OF VA)) 4 1789905.37

5

JAMES R. VANNOY & SONS CONST., INCORPORATED

1811634.29



MAY 17, 2005 02:54 PM

TIP NO

FED AID NO BRZ-1179(3)

B-2905

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1179.

ASHE
32751.3.2

0.298 MI

2:00 PM

MAY 17 2005

1/ 6 012

C201199

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

JAMES R. VANNOY & SONS CONST.,

INCORPORATED
JEFFERSON, NC

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039

0000100000-N
0022000000-E
0029000000-N

0050000000-E
0057000000-E
0063000000-N
0134000000-E
0196000000-E
0318000000-E
0343000000-E
0372000000-E
0396000000-E
0570000000-E
0588000000-E
0708000000-E
0806000000-E
0995000000-E
1121000000-E
1220000000-E
1525000000-E
1560000000-E
2000000000-N
2022000000-E
2033000000-E
2044000000-E
2055000000-E
2066000000-N
2077000000-E
2209000000-E
2286000000-N
2367000000-N
2556000000-E
3030000000-E
3045000000-E
3150000000-N
3195000000-N
3215000000-N
3270000000-N
3559000000-E

800
225
SP

226
226
SP

240
270
300
310
310
310
310
310
310
310
340
520
545
SP

620
806
815
815
815
815
815
815
838
840
840
846
862
862
862
862
862
SP

866

ROADWAY ITEMS

MOBILIZATION
UNCLASSIFIED EXCAVATION

REINF BRG APPR **x*xxxxsx
(19+05.00)
SUPP CLEARING & GRUBBING

UNDERCUT EXCAVATION
GRADING

DRAINAGE DITCH EXCAVATION
SOIL STABILIZATION FABRIC
FND CONDIT MATL MINOR STRS
15" SIDE DRAIN PIPE

18" RC PIPE CULV IlI

42" RC PIPE CULV Il

6" CS PIPE 0.064" SPR BOX
18" CS PIPE CULV 0.064"

15" BCCSP B 0.064"

15" BCCS ELB B 0.064"

PIPE REMOVAL

AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX PG64-22
RIGHT OF WAY MARKERS
SUBDRAIN EXCAVATION
SUBDRAIN FINE AGGREGATE
6" PERF SUBDRN PIPE

6" SUBDRN Y, T,ORL

CONC PAD SUBDRN OUTLET
6" OUTLET PIPE (SUBDRNS)
ENDWALLS

MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.29 STD
SHOULDER BERM GUTTER
STL BM GUARDRAIL

SBGR SHOP CURVED

ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE AT-1

GR ANCHOR TYPE IlI

GR ANCHOR TYPE 350

** STRAND BW FENCE W/ POSTS
(4)

Lump Sum 114500.00
43,500 CY 8.00 348000.00
Lump Sum 30000.00
1 ACR 5.00 5.00

300 CY 10.00 3000.00
Lump Sum 116160.00
45 CY 12.00 540.00
200 SY 3.00 600.00
50 TON 25.00 1250.00

24 LF 15.00 360.00
136 LF 30.00 4080.00
116 LF 86.00 9976.00
28 LF 6.00 168.00

96 LF 25.00 2400.00

68 LF 25.00 1700.00

2 EA 250.00 500.00

55 LF 10.00 550.00
2,000 TON 20.00 40000.00
100 TON 28.00 2800.00
450 TON 60.30 27135.00
30 TON 297.00 8910.00

24 EA 150.00 3600.00
112 CY 10.00 1120.00
84 CY 20.00 1680.00
500 LF 1.00 500.00

15 EA 1.00 15.00

1 EA 200.00 200.00

6 LF 1.00 6.00

45 CY 950.00 4275.00

3 EA 2000.00 6000.00

2 EA 450.00 900.00

40 LF 25.00 1000.00
350 LF 13.40 4690.00
100 LF 16.00 1600.00

5 EA 42.00 210.00

2 EA 490.00 980.00

4 EA 1319.00 5276.00

2 EA 1719.00 3438.00

310 LF 7.00 2170.00

114000.00

12.00 522000.00
16000.00

5.00 5.00
10.00 3000.00
91200.00

12.00 540.00
3.00 600.00
25.00 1250.00
15.00 360.00
30.00 4080.00
86.00 9976.00
6.00 168.00
25.00 2400.00
25.00 1700.00
250.00 500.00
10.00 550.00
20.00 40000.00
28.00 2800.00
60.30 27135.00
297.00 8910.00
145.00 3480.00
10.00 1120.00
50.00 4200.00
1.00 500.00
1.00 15.00
200.00 200.00
1.00 6.00
800.00 3600.00
2000.00 6000.00
450.00 900.00
80.00 3200.00
12.80 4480.00
20.00 2000.00
40.00 200.00
875.00 1750.00
1000.00 4000.00
1775.00 3550.00
2.75 852.50

12.50

1.00
12.00

11.00
1.50
32.00
18.00
42.00
98.00
11.00
28.00
25.00
200.00
7.25
16.00
16.00
61.00
325.00
220.00
5.00
36.00
4.00
18.00
150.00
10.00
1000.00
2200.00
500.00
24.20
15.00
18.00
46.00
540.00
1450.00
1900.00
7.00

120000.00
543750.00
21600.00

1.00
3600.00
40600.00
495.00
300.00
1600.00
432.00
5712.00
11368.00
308.00
2688.00
1700.00
400.00
398.75
32000.00
1600.00
27450.00
9750.00
5280.00
560.00
3024.00
2000.00
270.00
150.00
60.00
4500.00
6600.00
1000.00
968.00
5250.00
1800.00
230.00
1080.00
5800.00
3800.00
2170.00



MAY 17, 2005 02:54 PM

TIP NO

FED AID NO BRZ-1179(3)

B-2905

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1179.

ASHE
32751.3.2

0.298 MI

2:00 PM 2/ 6 012

MAY 17 2005 C201199

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

JAMES R. VANNOY & SONS CONST.,
INCORPORATED

JEFFERSON, NC

0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0094

0072

0073

0074
0075
0076

3628000000-E
3635000000-E
3649000000-E
3656000000-E
4412000000-E
4412100000-E
4412200000-E
4425000000-N
4446100000-E
4847000000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6027000000-N
6029000000-E
6030000000-E
6036000000-E
6042000000-E
6070000000-N
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114000000-N
6117000000-N
0000400000-N

8017000000-N

8021000000-N

8105540000-E
8105640000-E
8111400000-E

876
876
876
876
SP
SP
SP
1125
SP
SP
1605
1610
1610
1610
1615
1620
1620
1622
1622
SP
1630
1631
1632
SP
1660
1660
1661
1661
1662
1665
SP
1675
801

SP

SP

SP
SP
SP

PLAIN RIP RAP, CLASS |
PLAIN RIP RAP, CLASS II
PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
WARNING FLAG SETS
BARRICADES (TYPE Ill)
POLYUREA LINES 4"
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CONSTRUCTION SURVEYING

STRUCTURE ITEMS

CM&R TEMP ACCESS *sssswxss
(19 + 05.00 -L-)

REMV EXIST STR **++sees

(19 + 05.00 -L-)

36" DRILLD PIER IN SOIL

36" DRILLD PIER NO SOIL

PERM STL CASING FOR 3'-6" PIER

150 TON 30.00 4500.00
6 TON 30.00 180.00

40 TON 30.00 1200.00
1,235 SY 3.00 3705.00
428 SF 7.20 3081.60
32 SF 9.35 299.20
94 SF 9.10 855.40

4 EA 10.50 42.00

96 LF 33.78 3242.88
6,300 LF 1.19 7497.00
1,650 LF 4.57 7540.50
75 TON 30.00 2250.00
450 TON 30.00 13500.00
510 TON 30.00 15300.00
5.5 ACR 1000.00 5500.00
200 LB 9.00 1800.00
0.75 TON 2000.00 1500.00
120 LF 10.00 1200.00
3 EA 200.00 600.00
400 LF 1.90 760.00
1,515 CY 5.00 7575.00
1,800 SY 2.10 3780.00
40 LF 4.00 160.00
16 EA 500.00 8000.00

7 ACR 1795.00 12565.00

3 ACR 100.00 300.00

50 LB 12.00 600.00
0.25 TON 3500.00 875.00
125 LB 7.00 875.00
5.25 TON 600.00 3150.00
1.5 HR 95.00 142.50

8 EA 150.00 1200.00
Lump Sum 25500.00
Lump Sum 85000.00
Lump Sum 75000.00
70.67 LF 400.00 28268.00
88 LF 2050.00 180400.00
14.09 LF 400.00 5636.00

30.00 4500.00
30.00 180.00
30.00 1200.00
3.00 3705.00
7.20 3081.60
9.35 299.20
9.10 855.40
9.50 38.00
33.78 3242.88
1.19 7497.00
1.95 3217.50
30.00 2250.00
30.00 13500.00
30.00 15300.00
1000.00 5500.00
9.00 1800.00
2000.00 1500.00
10.00 1200.00
200.00 600.00
1.85 740.00
5.00 7575.00
2.10 3780.00
5.00 200.00
500.00 8000.00
1895.00 13265.00
100.00 300.00
12.00 600.00
3500.00 875.00
7.00 875.00
600.00 3150.00
95.00 142.50
150.00 1200.00
20000.00

112750.00

88750.00

57.00 4028.19
2125.00 187000.00
234.00 3297.06

31.00 4650.00
31.00 186.00
31.00 1240.00
2.00 2470.00
9.00 3852.00
11.00 352.00
11.00 1034.00
11.00 44.00
38.00 3648.00
1.31 8253.00
2.25 3712.50
31.00 2325.00
31.00 13950.00
25.00 12750.00
550.00 3025.00
5.50 1100.00
500.00 375.00
14.00 1680.00
330.00 990.00
2.00 800.00
5.00 7575.00
1.75 3150.00
5.00 200.00
300.00 4800.00
1485.00 10395.00
110.00 330.00
5.00 250.00
495.00 123.75
6.00 750.00
500.00 2625.00
55.00 82.50
110.00 880.00
14500.00

53000.00

46000.00

340.00 24027.80
2200.00 193600.00
420.00 5917.80



MAY 17, 2005 02:54 PM

TIP NO

FED AID NO BRZ-1179(3)

B-2905

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1179.

ASHE
32751.3.2

0.298 MI

2:00 PM

MAY 17 2005

3/ 6 012

C201199

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, INC.

MOUNT AIRY, NC

JAMES R. VANNOY & SONS CONST.,

INCORPORATED
JEFFERSON, NC

0077
0078
0079
0080
0081
0082

0083
0084
0085
0086
0087
0088
0089
0090
0091
0092
0093

8115000000-N
8116000000-E
8147000000-E
8161000000-E
8182000000-E
8210000000-N

8217000000-E
8238000000-E
8280000000-E
8364000000-E
8391000000-N
8503000000-E
8608000000-E
8622000000-E
8657000000-N
8692000000-N
8990000000-N

SP
SP
420
420
420
422

425
425
440
450
450
460
876
876
430
SP

SP

CROSSHOLE SONIC LOGGING
CSL TUBES

REINF CONCRETE DECK SLAB
GROOVING BRIDGE FLOORS
CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB *ssssxxs

(19+ 05.00 -L-)

REINF STEEL (BRIDGE)
SPIRAL COL REINF STL BRG
STRUCTURAL STEEL

HP12X53 PILES

STEEL PILE POINTS
CONCRETE BARRIER RAIL
PLAIN RIP RAP Il (2-0")

FILTER FABRIC FOR DRAINAGE
ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS
CONTRACT TIME

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

4
714.67
10,624

9,195
96.3
Lump Sum

24,579
5,368
Lump Sum
210

14

779.77

EA
LF
SF
SF
CcYy

LB
LB

LF
EA
LF

415 TON

465
Lump Sum
Lump Sum

SY

500 DOL

3262.50 13050.00
11.85 8468.84

21.00 223104.00

0.45 4137.75

800.00 77040.00
34000.00

0.80 19663.20

1.15 6173.20
375000.00

66.00 13860.00
137.00 1918.00
41.75 32555.40

32.00 13280.00

2.50 1162.50
8750.00

4850.00

350.00 175000.00
TOTAL 2275886.97
SUB-TOTAL 889570.08
SUB-TOTAL 1386316.89

4100.00 16400.00
25.60 18295.55

19.00 201856.00

0.50 4597.50

713.30 68690.79
45750.00

0.86 21137.94

1.55 8320.40
291500.00

48.30 10143.00
161.00 2254.00
45.50 35479.54

34.00 14110.00

3.00 1395.00
8650.00

9250.00

250.00 125000.00
TOTAL 2296051.55
SUB-TOTAL 1017396.58
SUB-TOTAL 1278654.97

3600.00
13.00
25.00

1.00

1250.00

1.04
1.70

76.00
116.00
47.00
31.50
1.75

375.00

TOTAL

SUB-TOTAL
SUB-TOTAL

14400.00
9290.71
265600.00
9195.00
120375.00
81800.00

25562.16
9125.60
330000.00
15960.00
1624.00
36649.19
13072.50
813.75
9500.00
6600.00
187500.00

2442006.01

982392.50
1459613.51



MAY 17, 2005 02:54 PM

TIP NO

FED AID NO BRZ-1179(3)

B-2905

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1179.

ASHE
32751.3.2

0.298 MI

2:00 PM

MAY 17 2005

012

C201199

DLB, INC. D/B/A DLB, INC., (OF VA))

HILLSVILLE, VA

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039

0000100000-N
0022000000-E
0029000000-N

0050000000-E
0057000000-E
0063000000-N
0134000000-E
0196000000-E
0318000000-E
0343000000-E
0372000000-E
0396000000-E
0570000000-E
0588000000-E
0708000000-E
0806000000-E
0995000000-E
1121000000-E
1220000000-E
1525000000-E
1560000000-E
2000000000-N
2022000000-E
2033000000-E
2044000000-E
2055000000-E
2066000000-N
2077000000-E
2209000000-E
2286000000-N
2367000000-N
2556000000-E
3030000000-E
3045000000-E
3150000000-N
3195000000-N
3215000000-N
3270000000-N
3559000000-E

800
225
SP

226
226
SP

240
270
300
310
310
310
310
310
310
310
340
520
545
SP

620
806
815
815
815
815
815
815
838
840
840
846
862
862
862
862
862
SP

866

ROADWAY ITEMS

MOBILIZATION
UNCLASSIFIED EXCAVATION

REINF BRG APPR **x*xxsxsx
(19+05.00)
SUPP CLEARING & GRUBBING

UNDERCUT EXCAVATION
GRADING

DRAINAGE DITCH EXCAVATION
SOIL STABILIZATION FABRIC
FND CONDIT MATL MINOR STRS
15" SIDE DRAIN PIPE

18" RC PIPE CULV IlI

42" RC PIPE CULV Il

6" CS PIPE 0.064" SPR BOX
18" CS PIPE CULV 0.064"

15" BCCSP B 0.064"

15" BCCS ELB B 0.064"

PIPE REMOVAL

AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX PG64-22
RIGHT OF WAY MARKERS
SUBDRAIN EXCAVATION
SUBDRAIN FINE AGGREGATE
6" PERF SUBDRN PIPE

6" SUBDRN Y, T,ORL

CONC PAD SUBDRN OUTLET
6" OUTLET PIPE (SUBDRNS)
ENDWALLS

MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.29 STD
SHOULDER BERM GUTTER
STL BM GUARDRAIL

SBGR SHOP CURVED

ADDIT GUARDRAIL POSTS
GR ANCHOR TYPE AT-1

GR ANCHOR TYPE IlI

GR ANCHOR TYPE 350

** STRAND BW FENCE W/ POSTS
(4)

Lump Sum 125000.00
43,500 CY 12.00 522000.00
Lump Sum 25000.00
1 ACR 110.00 110.00

300 CY 5.60 1680.00
Lump Sum 100000.00
45 CY 11.00 495.00

200 SY 5.60 1120.00

50 TON 33.25 1662.50

24 LF 25.00 600.00
136 LF 33.30 4528.80
116 LF 80.00 9280.00
28 LF 33.50 938.00

96 LF 28.00 2688.00

68 LF 27.00 1836.00

2 EA 340.00 680.00

55 LF 6.00 330.00
2,000 TON 20.00 40000.00
100 TON 20.00 2000.00
450 TON 70.00 31500.00
30 TON 350.00 10500.00

24 EA 175.00 4200.00
112 CY 5.00 560.00
84 CY 60.00 5040.00
500 LF 11.00 5500.00

15 EA 28.00 420.00

1 EA 300.00 300.00

6 LF 24.00 144.00

45 CY 1120.00 5040.00

3 EA 2000.00 6000.00

2 EA 500.00 1000.00

40 LF 80.00 3200.00
350 LF 17.00 5950.00
100 LF 25.00 2500.00

5 EA 50.00 250.00

2 EA 1000.00 2000.00

4 EA 1200.00 4800.00

2 EA 2000.00 4000.00

310 LF 7.50 2325.00



MAY 17, 2005 02:54 PM

TIP NO

FED AID NO BRZ-1179(3)

B-2905

GRADING, DRAINAGE, PAVING, & STRUCTURE.

BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1179.

ASHE

32751.3.2

0.298 MI

2:00 PM

MAY 17 2005

012

C201199

DLB, INC. D/B/A DLB, INC., (OF VA))

HILLSVILLE, VA

0040
0041
0042
0043
0044
0045
0046
0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064
0065
0066
0067
0068
0069
0070
0071
0094

0072

0073

0074
0075
0076

3628000000-E
3635000000-E
3649000000-E
3656000000-E
4412000000-E
4412100000-E
4412200000-E
4425000000-N
4446100000-E
4847000000-E
6000000000-E
6006000000-E
6009000000-E
6012000000-E
6015000000-E
6018000000-E
6021000000-E
6024000000-E
6027000000-N
6029000000-E
6030000000-E
6036000000-E
6042000000-E
6070000000-N
6084000000-E
6087000000-E
6090000000-E
6093000000-E
6096000000-E
6108000000-E
6114000000-N
6117000000-N
0000400000-N

8017000000-N

8021000000-N

8105540000-E
8105640000-E
8111400000-E

876
876
876
876
SP
SP
SP
1125
SP
SP
1605
1610
1610
1610
1615
1620
1620
1622
1622
SP
1630
1631
1632
SP
1660
1660
1661
1661
1662
1665
SP
1675
801

SP

SP

SP
SP
SP

PLAIN RIP RAP, CLASS |
PLAIN RIP RAP, CLASS II
PLAIN RIP RAP, CLASS B
FILTER FABRIC FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
WARNING FLAG SETS
BARRICADES (TYPE Ill)
POLYUREA LINES 4"
TEMPORARY SILT FENCE
EROS CONTRL STONE CL A
EROS CONTRL STONE CL B
SEDIMENT CONTROL STONE
TEMPORARY MULCHING
SEED FOR TEMP SEEDING
FERT FOR TEMP SEEDING
TEMPORARY SLOPE DRAINS
INLET PROTCN @ SLOPE DRNS
SAFETY FENCE

SILT EXCAVATION

MATTING FOR EROS CONTROL
1/4" HARDWARE CLOTH
SPECIAL STILLING BASINS
SEEDING AND MULCHING
MOWING

SEED FOR REPAIR SEEDING
FERT FOR REPAIR SEEDING
SEED FOR SUPP SEEDING
FERTILIZER TOPDRESSING
SPECIALIZED HAND MOWING
RESPONSE FOR EROS CONTROL
CONSTRUCTION SURVEYING

STRUCTURE ITEMS

CM&R TEMP ACCESS *sssswxss
(19 + 05.00 -L-)

REMV EXIST STR **++sees

(19 + 05.00 -L-)

36" DRILLD PIER IN SOIL

36" DRILLD PIER NO SOIL

PERM STL CASING FOR 3'-6" PIER

150 TON 39.00
6 TON 70.00
40 TON 34.00
1,235 SY 3.50
428 SF 25.00
32 SF 25.00
94 SF 25.00
4 EA 30.00
96 LF 60.00
6,300 LF 1.50
1,650 LF 3.50
75 TON 45.00
450 TON 42.00
510 TON 42.00
5.5 ACR 1200.00
200 LB 11.00
0.75 TON 2300.00
120 LF 20.00
3 EA 600.00
400 LF 2.50
1,515 CY 5.00
1,800 SY 3.50
40 LF 5.50
16 EA 1300.00
7 ACR 2300.00
3 ACR 110.00
50 LB 15.00
0.25 TON 4000.00
125 LB 8.00
5.25 TON 750.00
1.5 HR 100.00
8 EA 220.00
Lump Sum
Lump Sum
Lump Sum
70.67 LF 800.00
88 LF 1375.00
14.09 LF 275.00

5850.00
420.00
1360.00
4322.50
10700.00
800.00
2350.00
120.00
5760.00
9450.00
5775.00
3375.00
18900.00
21420.00
6600.00
2200.00
1725.00
2400.00
1800.00
1000.00
7575.00
6300.00
220.00
20800.00
16100.00
330.00
750.00
1000.00
1000.00
3937.50
150.00
1760.00
30000.00

120000.00

75000.00

56536.00
121000.00
3874.75



MAY 17, 2005 02:54 PM
TIP NO B-2905

FED AID NO BRZ-1179(3)
GRADING, DRAINAGE, PAVING, & STRUCTURE.
BRIDGE OVER SOUTH FORK NEW RIVER & APPROACHES ON SR-1179.

ASHE
32751

3.2

0.298 MI

2:00 PM

MAY 17 2005

6/ 6

012

C201199

DLB, INC. D/B/A DLB, INC., (OF VA))

HILLSVILLE, VA

0077 8115000000-N SP CROSSHOLE SONIC LOGGING
0078 8116000000-E SP CSL TUBES
0079 8147000000-E 420 REINF CONCRETE DECK SLAB
0080 8161000000-E 420 GROOVING BRIDGE FLOORS
0081 8182000000-E 420 CLASS A CONCRETE (BRIDGE)
0082 8210000000-N 422 BRG APPR SLAB s

(19+ 05.00 -L-)
0083 8217000000-E 425 REINF STEEL (BRIDGE)
0084 8238000000-E 425 SPIRAL COL REINF STL BRG
0085 8280000000-E 440 STRUCTURAL STEEL
0086 8364000000-E 450 HP12X53 PILES
0087 8391000000-N 450 STEEL PILE POINTS
0088 8503000000-E 460 CONCRETE BARRIER RAIL
0089 8608000000-E 876 PLAIN RIP RAP Il (2-0")
0090 8622000000-E 876 FILTER FABRIC FOR DRAINAGE
0091 8657000000-N 430 ELASTOMERIC BEARINGS
0092 8692000000-N SP EVAZOTE JOINT SEALS
0093 8990000000-N SP  CONTRACT TIME

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

DANE CONSTRUCTION, INC.

SMITH-ROWE, INC.

JAMES R. VANNOY & SONS CONST., INCORPORATED
DLB, INC. D/B/A DLB, INC., (OF VA))

4
714.67
10,624

9,195
96.3
Lump Sum

24,579
5,368
Lump Sum
210

14

779.77

EA
LF
SF
SF
CcYy

LB
LB

LF
EA
LF

415 TON

465
Lump Sum
Lump Sum

SY

500 DOL

A ON =

2000.00
16.00
25.00

0.55

1350.00

1.05
1.30

85.00
100.00
40.00
38.00
2.00

270.00

TOTAL

SUB-TOTAL
SUB-TOTAL

8000.00
11434.72
265600.00
5057.25
130005.00
45000.00

25807.95
6978.40
410000.00
17850.00
1400.00
31190.80
15770.00
930.00
11500.00
10000.00
135000.00

2639362.17

1131427.30
1507934.87

CONTRACT TOTAL

2275886.97
2296051.55
2442006.01
2639362.17



MAY 17, 2005 02:54 PM
TIP NO B-3709

FED AID NO BRZ-1111(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER LAUREL FORK CREEK & APPROACHES ON SR-1111.

WATAUGA
33249.3.1

0.071 MI

2:00 PM 1/ 4 013

MAY 17 2005 C201258

MOUNTAIN CREEK
CONTRACTORS, LLC.

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

DANE CONSTRUCTION, INC.

CATAWBA, NC ASHEVILLE, NC MOORESVILLE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 42000.00 45000.00 50270.00
0002 0029000000-N SP  REINF BRG APPR **eres Lump Sum 15000.00 17000.00 17500.00

(16+99.00 -L-)
0003 0043000000-N 226 GRADING Lump Sum 75000.00 50000.00 118196.00
0004 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 500.00 500.00 4000.00 4000.00 100.00 100.00
0005 0057000000-E 226 UNDERCUT EXCAVATION 500 CY 6.00 3000.00 10.00 5000.00 8.00 4000.00
0006 0080000000-E SP  CLASS IV SUBGRD STABILIZATION 600 TON 15.00 9000.00 25.00 15000.00 25.00 15000.00
0007  0195000000-E 265 SELECT GRANULAR MATERIAL 500 CY 25.00 12500.00 40.00 20000.00 30.00 15000.00
0008 0196000000-E 270 SOIL STABILIZATION FABRIC 500 SY 2.00 1000.00 5.00 2500.00 5.00 2500.00
0009 0241000000-E SP  GENERIC GRADING ITEM (SY) 480 SY 35.00 16800.00 45.00 21600.00 50.00 24000.00

ROCK-PLATED EMBANKMENT
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 24 TON 50.00 1200.00 25.00 600.00 21.00 504.00
0011 0366000000-E 310 15"RCPIPE CULV Ili 92 LF 50.00 4600.00 50.00 4600.00 30.00 2760.00
0012  0576000000-E 310 :;"69% %F;I;)CULV*****" 105 LF 250.00 26250.00 180.00 18900.00 275.00 28875.00
0013 0582000000-E 310 15" CS PIPE CULV 0.064" 24 LF 50.00 1200.00 35.00 840.00 22.00 528.00
0014 0995000000-E 340 PIPE REMOVAL 105 LF 25.00 2625.00 10.00 1050.00 7.00 735.00
0015 0996000000-N 350 PIPE CLEAN-OUT 1 EA 750.00 750.00 1000.00 1000.00 400.00 400.00
0016 1121000000-E 520 AGGREGATE BASE COURSE 115 TON 35.00 4025.00 25.00 2875.00 22.00 2530.00
0017 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 35.00 1750.00 25.00 1250.00 23.00 1150.00
0018 1330000000-E 607 INCIDENTAL MILLING 100 SY 50.00 5000.00 50.00 5000.00 8.50 850.00
0019  1489000000-E 610 ASP CONC BASE CRS B25.0B 205 TON 99.00 20295.00 99.00 20295.00 99.00 20295.00
0020 1525000000-E SP  ASP CONC SURF CRS SF9.5A 140 TON 99.00 13860.00 99.00 13860.00 99.00 13860.00
0021 1560000000-E 620 ASP FOR PLANT MIX PG64-22 18 TON 313.00 5634.00 313.00 5634.00 313.00 5634.00
0022 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 30 TON 150.00 4500.00 200.00 6000.00 200.00 6000.00
0023 2000000000-N 806 RIGHT OF WAY MARKERS 12 EA 200.00 2400.00 125.00 1500.00 200.00 2400.00
0024 2022000000-E 815 SUBDRAIN EXCAVATION 67.2 CY 15.00 1008.00 15.00 1008.00 13.00 873.60
0025 2033000000-E 815 SUBDRAIN FINE AGGREGATE 50.4 CY 40.00 2016.00 40.00 2016.00 31.00 1562.40
0026 2044000000-E 815 6" PERF SUBDRN PIPE 300 LF 10.00 3000.00 5.00 1500.00 8.00 2400.00
0027  2055000000-E 815 6"SUBDRNY,T,ORL 9 EA 1.00 9.00 5.00 45.00 25.00 225.00
0028 2066000000-N 815 CONC PAD SUBDRN OUTLET 1 EA 250.00 250.00 250.00 250.00 350.00 350.00
0029 2077000000-E 815 6" OUTLET PIPE (SUBDRNS) 6 LF 50.00 300.00 10.00 60.00 25.00 150.00
0030 2199000000-E SP  SANDBAG HEADWALL 1,235 SF 35.00 43225.00 45.00 55575.00 22,69 28022.15
0031 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 2000.00 8000.00 1200.00 4800.00 2000.00 8000.00
0032 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 650.00 650.00 500.00 500.00 600.00 600.00
0033 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 650.00 1950.00 500.00 1500.00 600.00 1800.00
0034 2516000000-E SP  SELECT GRAN MATL TEMP FAB WALL 135 CY 50.00 6750.00 500.00 67500.00 31.00 4185.00
0035 2517000000-E SP  FABRIC FOR TEMP FABRIC WALL 950 SY 15.00 14250.00 35.00 33250.00 8.50 8075.00
0036 2556000000-E 846 SHOULDER BERM GUTTER 60 LF 25.00 1500.00 65.00 3900.00 25.00 1500.00
0037 2577000000-E 846 CONC EXPRESSWAY GUTTER 105 LF 25.00 2625.00 60.00 6300.00 30.00 3150.00
0038  2619000000-E 850 4" CONCRETE PAVED DITCH 20 SY 75.00 1500.00 100.00 2000.00 65.00 1300.00
0039 3030000000-E 862 STL BM GUARDRAIL 75 LF 13.00 975.00 20.00 1500.00 20.00 1500.00



MAY 17, 2005 02:54 PM WATAUGA
TIP NO B-3709 33249.3.1 2:00 PM 2/ 4 013

MAY 17 2005 C201258
FED AID NO BRZ-1111(1) 0.071 MI

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LAUREL FORK CREEK & APPROACHES ON SR-1111.

MOUNTAIN CREEK TAYLOR & MURPHY DANE CONSTRUCTION, INC.
CONTRACTORS, LLC. CONSTRUCTION CO., INC.
CATAWBA, NC ASHEVILLE, NC MOORESVILLE, NC
0040 3045000000-E 862 SBGR SHOP CURVED 25 LF 16.00 400.00 25.00 625.00 25.00 625.00
0041 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 32.00 160.00 50.00 250.00 50.00 250.00
0042 3180000000-N 862 GR ANCHOR TYPE **xswwrex 2 EA 1300.00 2600.00 1500.00 3000.00 1500.00 3000.00
(TYPE Ill, SHOP CURVED)
0043  3195000000-N 862 GR ANCHOR TYPE AT-1 1 EA 450.00 450.00 500.00 500.00 500.00 500.00
0044 3215000000-N 862 GR ANCHOR TYPE Il 1 EA 1100.00 1100.00 1390.00 1390.00 1390.00 1390.00
0045 3270000000-N SP  GR ANCHOR TYPE 350 2 EA 1850.00 3700.00 1745.00 3490.00 1745.00 3490.00
0046 3380000000-E 862 TEMP STL BM GUARDRAIL 250 LF 10.00 2500.00 8.80 2200.00 8.80 2200.00
0047 3389100000-N SP  GDRL ANCH UNITS 350 TEMP 4 EA 1350.00 5400.00 1140.00 4560.00 1140.00 4560.00
0048 3649000000-E 876 PLAIN RIP RAP, CLASS B 26 TON 60.00 1560.00 30.00 780.00 31.00 806.00
0049 3656000000-E 876 FILTER FABRIC FOR DRAINGE 1,080 SY 5.00 5400.00 5.00 5400.00 6.50 7020.00
0050 3659000000-N SP PREFORMED SCOUR HOLES 2 EA 1000.00 2000.00 500.00 1000.00 1750.00 3500.00
0051 4412000000-E SP  WORK ZONE SIGNS (STAT) 154 SF 7.15 1101.10 12.00 1848.00 7.15 1101.10
0052 4412100000-E SP WORK ZONE SIGNS (PORT) 96 SF 9.35 897.60 12.00 1152.00 9.35 897.60
0053 4412200000-E SP  WORK ZONE SIGNS (BARR) 32 SF 9.10 291.20 12.00 384.00 9.10 291.20
0054 4430000000-N 1130 DRUMS 30 EA 75.00 2250.00 50.00 1500.00 22.00 660.00
0055 4435000000-N 1135 CONES 15 EA 25.00 375.00 10.00 150.00 16.00 240.00
0056 4446100000-E SP BARRICADES (TYPE Ill) 48 LF 33.78 1621.44 20.00 960.00 33.78 1621.44
0057 4450000000-N 1150 FLAGGER 2,400 HR 10.00 24000.00 20.00 48000.00 15.00 36000.00
0058 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 9000.00 9000.00 4000.00 4000.00 15540.00 15540.00
0059 4475000000-N 1165 TRUCK MTD IMP ATTN 45 MPH 2 EA 5000.00 10000.00 4000.00 8000.00 13500.00 27000.00
0060 4485000000-E 1170 PORT CONC BARRIER 300 LF 22.00 6600.00 30.00 9000.00 25.00 7500.00
0061 4650000000-N 1251 TEMP RAISED PVMT MRKS 38 EA 8.50 323.00 8.50 323.00 8.50 323.00
0062 4810000000-E 1205 PAINT PVMT MARKINGS 4" 8,700 LF 0.35 3045.00 0.35 3045.00 0.35 3045.00
0063 4835000000-E 1205 PAINT PVT MKG LINES 24" 40 LF 5.75 230.00 5.75 230.00 5.75 230.00
0064 4900000000-N 1252 PERM RAISED PVMT MARKERS 58 EA 7.50 435.00 7.50 435.00 7.50 435.00
0065 6000000000-E 1605 TEMPORARY SILT FENCE 580 LF 3.00 1740.00 3.00 1740.00 6.20 3596.00
0066 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 60.00 4500.00 30.00 2250.00 30.00 2250.00
0067 6009000000-E 1610 EROS CONTRL STONE CL B 110 TON 60.00 6600.00 30.00 3300.00 30.00 3300.00
0068 6012000000-E 1610 SEDIMENT CONTROL STONE 235 TON 50.00 11750.00 30.00 7050.00 26.00 6110.00
0069 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 1500.00 750.00 1500.00 750.00 1500.00 750.00
0070 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 12.00 600.00 12.00 600.00 12.00 600.00
0071 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 2500.00 625.00 2500.00 625.00 2500.00 625.00
0072 6024000000-E 1622 TEMPORARY SLOPE DRAINS 40 LF 13.19 527.60 15.00 600.00 25.00 1000.00
0073  6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 1 EA 290.79 290.79 200.00 200.00 350.00 350.00
0074 6029000000-E SP SAFETY FENCE 500 LF 3.00 1500.00 3.00 1500.00 3.00 1500.00
0075 6030000000-E 1630 SILT EXCAVATION 170 CY 20.00 3400.00 10.00 1700.00 12.00 2040.00
0076 6036000000-E 1631 MATTING FOR EROS CONTROL 435 SY 2.10 913.50 2.10 913.50 2.10 913.50
0077 6042000000-E 1632 1/4" HARDWARE CLOTH 80 LF 5.00 400.00 5.00 400.00 5.00 400.00
0078 6070000000-N SP SPECIAL STILLING BASINS 8 EA 500.00 4000.00 500.00 4000.00 550.00 4400.00

0079 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 2500.00 1250.00 2500.00 1250.00 2500.00 1250.00



MAY 17, 2005 02:54 PM
TIP NO B-3709

FED AID NO BRZ-1111(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LAUREL FORK CREEK & APPROACHES ON SR-1111.

WATAUGA
33249.3.1

0.071 MI

2:00 PM 3/ 4 013

MAY 17 2005 C201258

MOUNTAIN CREEK

CONTRACTORS, LLC.

TAYLOR & MURPHY
CONSTRUCTION CO., INC.

DANE CONSTRUCTION, INC.

CATAWBA, NC ASHEVILLE, NC MOORESVILLE, NC
0080 6087000000-E 1660 MOWING 0.5 ACR 200.00 100.00 200.00 100.00 200.00 100.00
0081 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 15.00 750.00 15.00 750.00 15.00 750.00
0082 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 3500.00 875.00 3500.00 875.00 3500.00 875.00
0083 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 6.00 300.00 6.00 300.00 6.00 300.00
0084 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 600.00 300.00 600.00 300.00 600.00 300.00
0085 6114000000-N SP  SPECIALIZED HAND MOWING 15 HR 75.00 112.50 75.00 112.50 75.00 112.50
0086 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 150.00 1200.00 150.00 1200.00 150.00 1200.00
0087 6123000000-E 1670 REFORESTATION 0.28 ACR 1700.00 476.00 1700.00 476.00 1700.00 476.00
STRUCTURE ITEMS
0088 8017000000-N SP (C;'\élfg; BI(E)I\I/I_P) ACCESS **#swssxsss Lump Sum 20000.00 40000.00 48000.00
0089 8035000000-N 402 REMV EXIST STR **#xwwaex Lump Sum 15000.00 25000.00 14000.00
(16+99.00-L-)
0090 8105540000-E SP 3-6"DRILLD PIER IN SOIL 12 LF 100.00 1200.00 500.00 6000.00 700.00 8400.00
0091 8105640000-E SP  3-6"DRILLD PIER NO SOIL 32 LF 2000.00 64000.00 2500.00 80000.00 2700.00 86400.00
0092 8113000000-N SP  SID INSPECTION 1 EA 500.00 500.00 1000.00 1000.00 500.00 500.00
0093  8114000000-N SP SPTTESTING 1 EA 1000.00 1000.00 1000.00 1000.00 1500.00 1500.00
0094 8115000000-N SP CROSSHOLE SONIC LOGGING 2 EA 500.00 1000.00 1000.00 2000.00 3500.00 7000.00
0095 8116000000-E SP CSLTUBES 216 LF 12.00 2592.00 30.00 6480.00 11.80 2548.80
0096 8121000000-N SP  UNCL STR EXCAV STA ***** Lump Sum 7500.00 5000.00 4800.00
(16+99.00-L-)
0097 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 61.9 CY 825.00 51067.50 550.00 34045.00 1000.00 61900.00
0098 8210000000-N 422 BRG APPR SLAB **#xswixss Lump Sum 25000.00 21000.00 22500.00
(16+99.00-L-)
0099 8217000000-E 425 REINF STEEL (BRIDGE) 13,475 LB 0.95 12801.25 1.00 13475.00 0.80 10780.00
0100 8238000000-E 425 SPIRAL COL REINF STL BRG 1,478 LB 1.50 2217.00 1.50 2217.00 1.30 1921.40
0101 8364000000-E 450 HP12X53 PILES 140 LF 75.00 10500.00 70.00 9800.00 90.00 12600.00
0102 8503000000-E 460 CONCRETE BARRIER RAIL 21421 LF 75.00 16065.75 85.00 18207.85 54.30 11631.60
0103 8608000000-E 876 PLAIN RIP RAP Il (2'-0") 149 TON 50.00 7450.00 1.00 149.00 41.00 6109.00
0104 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 167 SY 3.00 501.00 5.00 835.00 2.75 459.25
0105 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 2500.00 2750.00
0106 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 963.94 LF 125.00 120492.50 115.00 110853.10 155.00 149410.70
CONTRACT TOTAL TOTAL 849183.73 TOTAL 957983.95 TOTAL 1005414.24
ROADWAY ITEMS SUB-TOTAL 485296.73 SUB-TOTAL 578422.00 SUB-TOTAL 552203.49
STRUCTURE ITEMS SUB-TOTAL 363887.00 SUB-TOTAL 379561.95 SUB-TOTAL 453210.75
BIDDERS IN ORDER CONTRACT TOTAL

MOUNTAIN CREEK CONTRACTORS, LLC.

849183.73



MAY 17, 2005 02:54 PM
TIP NO B-3709

FED AID NO BRZ-1111(1)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER LAUREL FORK CREEK & APPROACHES ON SR-1111.

WATAUGA
33249.3.1

0.071 MI

2:00 PM

MAY 17 2005

4/ 4

013

C201258

TAYLOR & MURPHY CONSTRUCTION CO., INC.
DANE CONSTRUCTION, INC.

957983.95
1005414.24



MAY 17, 2005 02:54 PM CLEVELAND

TIP NO B-3828 33280.3.2 2:00 PM 179 014

MAY 17 2005 C201223
FED AID NO BRZ-1906(2) 0.134 MI

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1906.

R. E. BURNS & SONS CO., INC.

STATESVILLE, NC

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 45500.00 49500.00 50000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 11000.00 12500.00 11000.00
0003 0029000000-N SP  REINF BRG APPR ***+#xsex Lump Sum 30000.00 30000.00 12000.00
(14+65.00-L-)
0004 0043000000-N 226 GRADING Lump Sum 70000.00 101525.00 120000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 100.00 100.00 500.00 500.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 150 CY 9.00 1350.00 20.00 3000.00 5.00 750.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 20 CY 8.00 160.00 50.00 1000.00 25.00 500.00
0008 0708000000-E 310 15"BCCSP B 0.064" 64 LF 50.00 3200.00 30.00 1920.00 40.00 2560.00
0009 0806000000-E 310 15"BCCSELB B 0.064" 6 EA 200.00 1200.00 150.00 900.00 250.00 1500.00
0010 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 25.00 1250.00 30.00 1500.00 40.00 2000.00
0011 1489000000-E 610 ASP CONC BASE CRS B25.0B 470 TON 60.00 28200.00 55.00 25850.00 55.00 25850.00
0012 1525000000-E SP  ASP CONC SURF CRS SF9.5A 212 TON 70.00 14840.00 64.00 13568.00 64.00 13568.00
0013  1560000000-E 620 ASP FOR PLANT MIX PG64-22 34 TON 250.00 8500.00 250.00 8500.00 250.00 8500.00
0014 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 25 TON 100.00 2500.00 265.00 6625.00 150.00 3750.00
0015 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 2000.00 6000.00 2000.00 6000.00 2000.00 6000.00
0016 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 500.00 1500.00 500.00 1500.00 500.00 1500.00
0017 2556000000-E 846 SHOULDER BERM GUTTER 280 LF 28.00 7840.00 30.00 8400.00 35.00 9800.00
0018 3030000000-E 862 STL BM GUARDRAIL 325 LF 12.00 3900.00 12.90 4192.50 13.75 4468.75
0019 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 35.00 175.00 20.00 100.00 40.00 200.00
0020 3215000000-N 862 GRANCHOR TYPE llI 4 EA 1100.00 4400.00 1200.00 4800.00 950.00 3800.00
0021 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1700.00 6800.00 1750.00 7000.00 1885.00 7540.00
0022 3628000000-E 876 PLAIN RIP RAP, CLASS | 6 TON 90.00 540.00 100.00 600.00 50.00 300.00
0023 3649000000-E 876 PLAIN RIP RAP, CLASS B 119 TON 40.00 4760.00 35.00 4165.00 35.00 4165.00
0024 3656000000-E 876 FILTER FABRIC FOR DRAINGE 804 SY 2.00 1608.00 4.00 3216.00 3.00 2412.00
0025 4412000000-E SP WORK ZONE SIGNS (STAT) 424 SF 7.00 2968.00 10.00 4240.00 15.00 6360.00
0026 4412200000-E SP  WORK ZONE SIGNS (BARR) 144 SF 9.50 1368.00 10.00 1440.00 20.00 2880.00
0027 4446100000-E SP BARRICADES (TYPE Ill) 104 LF 45.00 4680.00 40.00 4160.00 50.00 5200.00
0028 4810000000-E 1205 PAINT PVMT MARKINGS 4" 5640 LF 0.42 2368.80 0.42 2368.80 0.42 2368.80
0029 5300000000-E 1505 (FI\N/)D CONDIT MAT CL **** 10 TON 50.00 500.00 45.00 450.00 60.00 600.00
0030 5306000000-E SP E\E;DDING MATL, CL **+*sxe* 10 TON 50.00 500.00 45.00 450.00 60.00 600.00
0031 5444000000-E 1510 6"PVC WATER PIPE ******** 935 LF 50.00 4675.00 50.00 4675.00 20.00 1870.00
(SDR 21, 200# WP)
0032 5480000000-E 1510 DI H20 FITTINGS 250# MIN 200 LB 6.00 1200.00 21.00 4200.00 10.00 2000.00
0033 5540000000-E 1510 6" GATE V&VB 200# WP 2 EA 1000.00 2000.00 1500.00 3000.00 1000.00 2000.00
0034 5888000000-E SP  GENERIC UTILITY ITEM (LF) 591 LF 72.00 42552.00 101.55 60016.05 115.00 67965.00
8" HDPE WATER PIPE, SDR 9, 200# WP BY DIRECTIONAL
BORE
0035 6000000000-E 1605 TEMPORARY SILT FENCE 550 LF 3.50 1925.00 5.00 2750.00 5.00 2750.00
0036 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 33.00 2475.00 25.00 1875.00 35.00 2625.00
0037 6009000000-E 1610 EROS CONTRL STONE CL B 170 TON 33.00 5610.00 30.00 5100.00 35.00 5950.00



MAY 17, 2005 02:54 PM

CLEVELAND

TPNO  B-3828 33280.3.2 200PM 2/ 9 014
FED AID NO BRZ-1906(2) 0.134 Ml MAY 17 2005 201223
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1906.
R. E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

STATESVILLE, NC

MOORESVILLE, NC

CHARLOTTE, NC

0038 6012000000-E 1610 SEDIMENT CONTROL STONE
0039 6015000000-E 1615 TEMPORARY MULCHING

0040 6018000000-E 1620 SEED FOR TEMP SEEDING

0041 6021000000-E 1620 FERT FOR TEMP SEEDING
0042 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0043 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS
0044 6029000000-E SP SAFETY FENCE

0045 6030000000-E 1630 SILT EXCAVATION

0046 6036000000-E 1631 MATTING FOR EROS CONTROL
0047 6042000000-E 1632 1/4" HARDWARE CLOTH

0048 6070000000-N SP SPECIAL STILLING BASINS
0049 6084000000-E 1660 SEEDING AND MULCHING

0050 6087000000-E 1660 MOWING

0051 6090000000-E 1661 SEED FOR REPAIR SEEDING
0052 6093000000-E 1661 FERT FOR REPAIR SEEDING
0053 6096000000-E 1662 SEED FOR SUPP SEEDING
0054 6108000000-E 1665 FERTILIZER TOPDRESSING
0055 6114000000-N SP  SPECIALIZED HAND MOWING
0056 6117000000-N 1675 RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0057 8017000000-N SP  CM&R TEMP ACCESS e+ ssss
(14+65.00 -L-)

0058 8035000000-N 402 REMV EXIST STR **esssswes
(14+65.00 -L-)

0059 8105500000-E Sp *-**"DRILLD PIER IN SOIL
@-6"

0060 8105600000-E Sp  **-**"DRILLD PIER NO SOIL
(@-6")

0061 8111000000-E SP PERM STL CASING FOR ** PIER
(@-6"

0062 8113000000-N SP  SID INSPECTION

0063 8115000000-N SP CROSSHOLE SONIC LOGGING

0064 8116000000-E SP  CSL TUBES

0065 8121000000-N SP  UNCL STR EXCAV STA **++
(14+65.00 -L-)

0066 8147000000-E 420 REINF CONCRETE DECK SLAB

0067 8161000000-E 420 GROOVING BRIDGE FLOORS

0068 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0069 8210000000-N 422 BRG APPR SLAB s
(14+65.00 -L-)

0070 8217000000-E 425 REINF STEEL (BRIDGE)

0071 8238000000-E 425 SPIRAL COL REINF STL BRG

0072 8265000000-E 430 54" PRESTR CONCRETE GIRDR

255 TON 27.00 6885.00

1.5 ACR 900.00 1350.00

50 LB 7.00 350.00

0.25 TON 2000.00 500.00

50 LF 15.00 750.00

3 EA 100.00 300.00

250 LF 3.50 875.00

365 CY 5.00 1825.00

850 SY 2.00 1700.00

60 LF 6.00 360.00

8 EA 200.00 1600.00

1.5 ACR 1695.00 2542.50

1 ACR 100.00 100.00

50 LB 10.00 500.00

0.25 TON 3000.00 750.00

50 LB 6.00 300.00

1 TON 600.00 600.00

1.5 HR 60.00 90.00

8 EA 100.00 800.00

Lump Sum 30000.00
Lump Sum 15000.00
70.58 LF 660.00 46582.80

13 LF 2750.00 35750.00

62.18 LF 1.00 62.18

1 EA 500.00 500.00

1 EA 3500.00 3500.00

354.33 LF 6.00 2125.98
Lump Sum 3340.00
4,622 SF 26.00 120172.00
4,848 SF 0.60 2908.80
709 CY 900.00 63810.00

Lump Sum 33000.00
16,609 LB 1.20 19930.80
2,904 LB 2.50 7260.00
585.67 LF 196.00 114791.32

25.00 6375.00
600.00 900.00
2.00 100.00
90.00 22.50
20.00 1000.00
75.00 225.00
4.00 1000.00
10.00 3650.00
3.00 2550.00
6.00 360.00
550.00 4400.00
1400.00 2100.00
50.00 50.00
2.00 100.00
90.00 22.50
2.00 100.00
100.00 100.00
20.00 30.00
100.00 800.00
50000.00

35000.00

700.00 49406.00
3150.00 40950.00
12.00 746.16
500.00 500.00
3500.00 3500.00
12.25 4340.54
9670.00

24.75 114394.50
0.67 3248.16
1015.00 71963.50
34200.00

1.00 16609.00
1.50 4356.00
165.00 96635.55

30.00 7650.00
900.00 1350.00
7.00 350.00
2000.00 500.00
15.00 750.00
250.00 750.00
2.40 600.00
5.00 1825.00
1.85 1572.50
6.00 360.00
750.00 6000.00
1695.00 2542.50
100.00 100.00
10.00 500.00
3000.00 750.00
6.00 300.00
600.00 600.00
60.00 90.00
100.00 800.00
30000.00

95000.00

650.00 45877.00
3200.00 41600.00
1.00 62.18
500.00 500.00
3500.00 3500.00
18.00 6377.94
30000.00

18.00 83196.00
0.75 3636.00
1100.00 77990.00
30000.00

1.00 16609.00
2.00 5808.00
150.00 87850.50



MAY 17, 2005 02:54 PM

CLEVELAND

TIP NO B-3828 33280.3.2 2:00 PM 3/ 9 014
FED AID NO BRZ-1906(2) 0.134 MI MAY 17 2005 C201223
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1906.
R. E. BURNS & SONS CO., INC. DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

STATESVILLE, NC

MOORESVILLE, NC

CHARLOTTE, NC

0073
0074
0075
0076
0077
0078

8364000000-E
8503000000-E
8608000000-E
8622000000-E
8657000000-N
8692000000-N

450
460
876
876
430
SP

HP12X53 PILES

CONCRETE BARRIER RAIL
PLAIN RIP RAP Il (2-0")

FILTER FABRIC FOR DRAINAGE
ELASTOMERIC BEARINGS
EVAZOTE JOINT SEALS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

400 LF 56.00 22400.00
295.83 LF 50.00 14791.50
307 TON 35.00 10745.00

341 SY 3.00 1023.00

Lump Sum 5000.00
Lump Sum 10000.00
TOTAL 912916.68

SUB-TOTAL 350223.30

SUB-TOTAL 562693.38

47.25 18900.00

42.75 12646.73

1.00 307.00

2.60 886.60
3500.00

5000.00

TOTAL 991831.09
SUB-TOTAL 415071.35
SUB-TOTAL 576759.74

50.00 20000.00

50.00 14791.50

0.01 3.07

4.00 1364.00
5000.00

5000.00

TOTAL 1027387.74
SUB-TOTAL 423222.55
SUB-TOTAL 604165.19



MAY 17, 2005 02:54 PM
TIP NO B-3828

FED AID NO BRZ-1906(2)

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1906.

CLEVELAND
33280.3.2

0.134 MI

2:00 PM 4/ 9 014

MAY 17 2005 C201223

CLARK LEDBETTER GRADING &

TAYLOR & MURPHY

BLYTHE CONSTRUCTION, INC.

HAULING, INC. CONSTRUCTION CO., INC.
SHELBY, NC ASHEVILLE, NC CHARLOTTE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 60000.00 50000.00 55500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 15000.00 25000.00 30000.00
0003 0029000000-N SP  REINF BRG APPR ***+#xsis Lump Sum 25000.00 50000.00 24000.00

(14+65.00-L-)
0004 0043000000-N 226 GRADING Lump Sum 80000.00 65000.00 220000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 100.00 100.00 2500.00 2500.00 15250.00 15250.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 150 CY 8.00 1200.00 15.00 2250.00 20.00 3000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 20 CY 6.00 120.00 10.00 200.00 15.00 300.00
0008 0708000000-E 310 15"BCCSP B 0.064" 64 LF 30.00 1920.00 25.00 1600.00 50.00 3200.00
0009 0806000000-E 310 15"BCCSELB B 0.064" 6 EA 500.00 3000.00 200.00 1200.00 475.00 2850.00
0010 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 25.00 1250.00 25.00 1250.00 25.50 1275.00
0011 1489000000-E 610 ASP CONC BASE CRS B25.0B 470 TON 65.00 30550.00 55.00 25850.00 55.00 25850.00
0012 1525000000-E SP  ASP CONC SURF CRS SF9.5A 212 TON 70.00 14840.00 64.00 13568.00 64.00 13568.00
0013  1560000000-E 620 ASP FOR PLANT MIX PG64-22 34 TON 300.00 10200.00 250.00 8500.00 250.00 8500.00
0014 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 25 TON 150.00 3750.00 175.00 4375.00 100.00 2500.00
0015 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 2000.00 6000.00 1500.00 4500.00 1750.00 5250.00
0016 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 500.00 1500.00 500.00 1500.00 360.00 1080.00
0017 2556000000-E 846 SHOULDER BERM GUTTER 280 LF 35.00 9800.00 35.00 9800.00 20.00 5600.00
0018 3030000000-E 862 STL BM GUARDRAIL 325 LF 14.00 4550.00 12.90 4192.50 12.00 3900.00
0019 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 30.00 150.00 20.00 100.00 35.00 175.00
0020 3215000000-N 862 GRANCHOR TYPE llI 4 EA 1450.00 5800.00 1200.00 4800.00 1100.00 4400.00
0021 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1950.00 7800.00 1750.00 7000.00 1700.00 6800.00
0022 3628000000-E 876 PLAIN RIP RAP, CLASS | 6 TON 50.00 300.00 50.00 300.00 40.00 240.00
0023 3649000000-E 876 PLAIN RIP RAP, CLASS B 119 TON 35.00 4165.00 35.00 4165.00 35.00 4165.00
0024 3656000000-E 876 FILTER FABRIC FOR DRAINGE 804 SY 3.00 2412.00 5.00 4020.00 2.00 1608.00
0025 4412000000-E SP WORK ZONE SIGNS (STAT) 424 SF 10.00 4240.00 10.00 4240.00 15.00 6360.00
0026 4412200000-E SP  WORK ZONE SIGNS (BARR) 144 SF 10.00 1440.00 10.00 1440.00 10.00 1440.00
0027 4446100000-E SP BARRICADES (TYPE Ill) 104 LF 45.00 4680.00 25.00 2600.00 25.00 2600.00
0028 4810000000-E 1205 PAINT PVMT MARKINGS 4" 5640 LF 1.25 7050.00 1.00 5640.00 0.99 5583.60
0029 5300000000-E 1505 (FI\N/)D CONDIT MAT CL **** 10 TON 100.00 1000.00 50.00 500.00 40.00 400.00
0030 5306000000-E SP E\E;DDING MATL, CL **+*sxe* 10 TON 75.00 750.00 50.00 500.00 40.00 400.00
0031 5444000000-E 1510 6"PVC WATER PIPE ******** 935 LF 35.00 3272.50 25.00 2337.50 30.00 2805.00

(SDR 21, 200# WP)
0032 5480000000-E 1510 DI H20 FITTINGS 250# MIN 200 LB 10.00 2000.00 8.00 1600.00 5.00 1000.00
0033 5540000000-E 1510 6" GATE V&VB 200# WP 2 EA 950.00 1900.00 350.00 700.00 725.00 1450.00
0034 5888000000-E SP  GENERIC UTILITY ITEM (LF) 591 LF 150.00 88650.00 140.00 82740.00 135.00 79785.00

g"ol-éEI)EPE WATER PIPE, SDR 9, 200# WP BY DIRECTIONAL
0035 6000000000-E 1605 TEMPORARY SILT FENCE 550 LF 3.00 1650.00 5.00 2750.00 2.65 1457.50
0036 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 40.00 3000.00 40.00 3000.00 40.00 3000.00
0037 6009000000-E 1610 EROS CONTRL STONE CL B 170 TON 40.00 6800.00 35.00 5950.00 35.00 5950.00



MAY 17, 2005 02:54 PM
TIP NO B-3828

FED AID NO BRZ-1906(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1906.

CLEVELAND
33280.3.2

0.134 MI

2:00 PM 5/9 014

MAY 17 2005 C201223

CLARK LEDBETTER GRADING &

TAYLOR & MURPHY

BLYTHE CONSTRUCTION, INC.

HAULING, INC. CONSTRUCTION CO., INC.
SHELBY, NC ASHEVILLE, NC CHARLOTTE, NC

0038 6012000000-E 1610 SEDIMENT CONTROL STONE 255 TON 25.00 6375.00 35.00 8925.00 35.00 8925.00
0039 6015000000-E 1615 TEMPORARY MULCHING 1.5 ACR 1200.00 1800.00 900.00 1350.00 900.00 1350.00
0040 6018000000-E 1620 SEED FOR TEMP SEEDING 50 LB 9.00 450.00 7.00 350.00 7.00 350.00
0041 6021000000-E 1620 FERT FOR TEMP SEEDING 0.25 TON 2000.00 500.00 2000.00 500.00 2000.00 500.00
0042 6024000000-E 1622 TEMPORARY SLOPE DRAINS 50 LF 15.00 750.00 10.00 500.00 18.00 900.00
0043 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS 3 EA 200.00 600.00 200.00 600.00 300.00 900.00
0044  6029000000-E SP SAFETY FENCE 250 LF 5.00 1250.00 10.00 2500.00 2.45 612.50
0045 6030000000-E 1630 SILT EXCAVATION 365 CY 8.00 2920.00 10.00 3650.00 11.00 4015.00
0046 6036000000-E 1631 MATTING FOR EROS CONTROL 850 SY 2.00 1700.00 1.85 1572.50 1.85 1572.50
0047 6042000000-E 1632 1/4" HARDWARE CLOTH 60 LF 10.00 600.00 5.00 300.00 6.00 360.00
0048 6070000000-N SP  SPECIAL STILLING BASINS 8 EA 1000.00 8000.00 500.00 4000.00 175.00 1400.00
0049 6084000000-E 1660 SEEDING AND MULCHING 1.5 ACR 1500.00 2250.00 1695.00 2542.50 1695.00 2542.50
0050 6087000000-E 1660 MOWING 1 ACR 100.00 100.00 100.00 100.00 100.00 100.00
0051 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 10.00 500.00 10.00 500.00 10.00 500.00
0052 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 3000.00 750.00 3000.00 750.00 3000.00 750.00
0053 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 8.00 400.00 6.00 300.00 6.00 300.00
0054 6108000000-E 1665 FERTILIZER TOPDRESSING 1 TON 700.00 700.00 600.00 600.00 600.00 600.00
0055 6114000000-N SP  SPECIALIZED HAND MOWING 15 HR 60.00 90.00 60.00 90.00 60.00 90.00
0056 6117000000-N 1675 RESPONSE FOR EROS CONTROL 8 EA 100.00 800.00 100.00 800.00 100.00 800.00

STRUCTURE ITEMS
0057 8017000000-N SP  CM&R TEMP ACCESS *xssxxxss Lump Sum 25000.00 100000.00 60000.00

(14+65.00 -L-)
0058 8035000000-N 402 REMV EXIST STR *esexxs Lump Sum 20000.00 60000.00 25000.00

(14+65.00 -L-)
0059 8105500000-E sP ::;;*"")DRILLD PIER IN SOIL 70.58 LF 600.00 42348.00 500.00 35290.00 620.00 43759.60
0060 8105600000-E SP ’(*:1"—*6*"")DRILLD PIER NO SOIL 13 LF 3000.00 39000.00 3500.00 45500.00 2750.00 35750.00
0061 8111000000-E sP ZI‘EZ{I'\)/I STL CASING FOR ** PIER 62.18 LF 300.00 18654.00 300.00 18654.00 400.00 24872.00
0062 8113000000-N SP  SID INSPECTION 1 EA 2000.00 2000.00 1500.00 1500.00 1000.00 1000.00
0063 8115000000-N SP  CROSSHOLE SONIC LOGGING 1 EA 5000.00 5000.00 1500.00 1500.00 4000.00 4000.00
0064 8116000000-E SP  CSL TUBES 354.33 LF 10.00 3543.30 25.00 8858.25 15.00 5314.95
0065 8121000000-N SP  UNCL STR EXCAV STA **** Lump Sum 20000.00 10000.00 10000.00

(14+65.00 -L-)
0066 8147000000-E 420 REINF CONCRETE DECK SLAB 4622 SF 35.00 161770.00 25.00 115550.00 26.00 120172.00
0067 8161000000-E 420 GROOVING BRIDGE FLOORS 4,848 SF 1.00 4848.00 1.70 8241.60 0.65 3151.20
0068 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 709 CY 900.00 63810.00 600.00 42540.00 825.00 58492.50
0069 8210000000-N 422 BRG APPR SLAB ***-eess Lump Sum 50000.00 45000.00 40000.00

(14+65.00 -L-)
0070 8217000000-E 425 REINF STEEL (BRIDGE) 16,609 LB 1.00 16609.00 1.00 16609.00 0.95 15778.55
0071 8238000000-E 425 SPIRAL COL REINF STL BRG 2,904 LB 1.50 4356.00 1.50 4356.00 1.25 3630.00
0072 8265000000-E 430 54" PRESTR CONCRETE GIRDR 585.67 LF 180.00 105420.60 170.00 99563.90 160.00 93707.20



MAY 17, 2005 02:54 PM

TIP NO

FED AID NO BRZ-1906(2)

B-3828

GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1906.

CLEVELAND
33280.3.2

0.134 MI

2:00 PM 6/9 014

MAY 17 2005 C201223

CLARK LEDBETTER GRADING &

TAYLOR & MURPHY

BLYTHE CONSTRUCTION, INC.

HAULING, INC. CONSTRUCTION CO., INC.
SHELBY, NC ASHEVILLE, NC CHARLOTTE, NC
0073 8364000000-E 450 HP12X53 PILES 400 LF 35.00 14000.00 38.00 15200.00 45.00 18000.00
0074 8503000000-E 460 CONCRETE BARRIER RAIL 29583 LF 50.00 14791.50 65.00 19228.95 45.00 13312.35
0075 8608000000-E 876 PLAIN RIP RAP II (2-0") 307 TON 35.00 10745.00 1.00 307.00 10.00 3070.00
0076 8622000000-E 876 FILTER FABRIC FOR DRAINAGE 341 8Y 2.50 852.50 5.00 1705.00 20.00 6820.00
0077 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 9500.00 2500.00 5000.00
0078 8692000000-N SP EVAZOTE JOINT SEALS Lump Sum 8500.00 5000.00 6250.00
CONTRACT TOTAL TOTAL 1087122.40 TOTAL 1092701.70 TOTAL 1174889.95
ROADWAY ITEMS SUB-TOTAL 446374.50 SUB-TOTAL 435598.00 SUB-TOTAL 577809.60
STRUCTURE ITEMS SUB-TOTAL 640747.90 SUB-TOTAL 657103.70 SUB-TOTAL 597080.35



MAY 17, 2005 02:54 PM CLEVELAND
TIP NO B-3828 33280.3.2 2:00 PM 719 014

MAY 17 2005 C201223
FED AID NO BRZ-1906(2) 0.134 MI

GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1906.

SLOAN CONSTRUCTION CO., INC.

GREENVILLE, SC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 55000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 14500.00
0003 0029000000-N SP REINF BRG APPR ****xx*xx Lump Sum 16700.00
(14+65.00-L-)
0004 0043000000-N 226 GRADING Lump Sum 210000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 725.00 725.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 150 CY 12.90 1935.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 20 CY 12.90 258.00
0008 0708000000-E 310 15" BCCSP B 0.064" 64 LF 27.25 1744.00
0009 0806000000-E 310 15"BCCS ELB B 0.064" 6 EA 400.00 2400.00
0010 1220000000-E 545 INCIDENTAL STONE BASE 50 TON 37.50 1875.00
0011 1489000000-E 610 ASP CONC BASE CRS B25.0B 470 TON 55.00 25850.00
0012 1525000000-E SP ASP CONC SURF CRS SF9.5A 212 TON 64.00 13568.00
0013 1560000000-E 620 ASP FOR PLANT MIX PG64-22 34 TON 250.00 8500.00
0014 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 25 TON 140.00 3500.00
0015 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 2200.00 6600.00
0016 2367000000-N 840 FRAME W/2GRTS 840.29 STD 3 EA 500.00 1500.00
0017 2556000000-E 846 SHOULDER BERM GUTTER 280 LF 35.00 9800.00
0018 3030000000-E 862 STL BM GUARDRAIL 325 LF 13.00 4225.00
0019 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 35.00 175.00
0020 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1100.00 4400.00
0021 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1750.00 7000.00
0022 3628000000-E 876 PLAIN RIP RAP, CLASS | 6 TON 42.50 255.00
0023 3649000000-E 876 PLAIN RIP RAP, CLASS B 119 TON 42.50 5057.50
0024 3656000000-E 876 FILTER FABRIC FOR DRAINGE 804 SY 4.00 3216.00
0025 4412000000-E SP WORK ZONE SIGNS (STAT) 424 SF 6.94 2942.56
0026 4412200000-E SP WORK ZONE SIGNS (BARR) 144 SF 9.21 1326.24
0027 4446100000-E SP BARRICADES (TYPE lIl) 104 LF 33.78 3513.12
0028 4810000000-E 1205 PAINT PVMT MARKINGS 4" 5,640 LF 0.42 2368.80
0029 5300000000-E 1505 E\N/;D CONDIT MAT CL **** 10 TON 25.00 250.00
0030 5306000000-E SP E\E;Z)DING MATL, CL ******** 10 TON 25.00 250.00
0031 5444000000-E 1510 6"PVC WATER PIPE ******* 93.5 LF 15.00 1402.50
(SDR 21, 200# WP)
0032 5480000000-E 1510 DI H20 FITTINGS 250# MIN 200 LB 4.00 800.00
0033 5540000000-E 1510 6" GATE V&VB 200# WP 2 EA 657.00 1314.00
0034 5888000000-E SP GENERIC UTILITY ITEM (LF) 591 LF 155.00 91605.00
gnol-}i?l:l)EPE WATER PIPE, SDR 9, 200# WP BY DIRECTIONAL
0035 6000000000-E 1605 TEMPORARY SILT FENCE 550 LF 2.65 1457.50
0036 6006000000-E 1610 EROS CONTRL STONE CL A 75 TON 44.00 3300.00

0037 6009000000-E 1610 EROS CONTRL STONE CL B 170 TON 42.50 7225.00



MAY 17, 2005 02:54 PM
TIP NO B-3828

FED AID NO BRZ-1906(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1906.

CLEVELAND
33280.3.2

0.134 MI

SLOAN CONSTRUCTION CO., INC.

GREENVILLE, SC

0038 6012000000-E 1610 SEDIMENT CONTROL STONE
0039 6015000000-E 1615 TEMPORARY MULCHING

0040 6018000000-E 1620 SEED FOR TEMP SEEDING

0041 6021000000-E 1620 FERT FOR TEMP SEEDING
0042 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0043 6027000000-N 1622 INLET PROTCN @ SLOPE DRNS
0044 6029000000-E SP SAFETY FENCE

0045 6030000000-E 1630 SILT EXCAVATION

0046 6036000000-E 1631 MATTING FOR EROS CONTROL
0047 6042000000-E 1632 1/4" HARDWARE CLOTH

0048 6070000000-N SP  SPECIAL STILLING BASINS
0049 6084000000-E 1660 SEEDING AND MULCHING

0050 6087000000-E 1660 MOWING

0051 6090000000-E 1661 SEED FOR REPAIR SEEDING
0052 6093000000-E 1661 FERT FOR REPAIR SEEDING
0053 6096000000-E 1662 SEED FOR SUPP SEEDING
0054 6108000000-E 1665 FERTILIZER TOPDRESSING
0055 6114000000-N SP SPECIALIZED HAND MOWING
0056 6117000000-N 1675 RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0057 8017000000-N SP CM&R TEMP ACCESS ** s
(14+65.00 -L-)

0058 8035000000-N 402 REMV EXIST STR s
(14+65.00 -L-)

0059 8105500000-E Sp  *-**"DRILLD PIER IN SOIL
(@-6"

0060 8105600000-E SP  **-**"DRILLD PIER NO SOIL
(@-6")

0061 8111000000-E SP PERM STL CASING FOR ** PIER
(@-6"

0062 8113000000-N SP  SID INSPECTION
0063 8115000000-N SP CROSSHOLE SONIC LOGGING

0064 8116000000-E SP CSL TUBES
0065 8121000000-N SP  UNCL STR EXCAV STA *****
(14+65.00 -L-)

0066 8147000000-E 420 REINF CONCRETE DECK SLAB
0067 8161000000-E 420 GROOVING BRIDGE FLOORS
0068 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0069 8210000000-N 422 BRG APPR SLAB s
(14+65.00 -L-)

0070 8217000000-E 425 REINF STEEL (BRIDGE)

0071 8238000000-E 425 SPIRAL COL REINF STL BRG

0072 8265000000-E 430 54" PRESTR CONCRETE GIRDR

255 TON 35.00
1.5 ACR 900.00
50 LB 7.00
0.25 TON 2000.00
50 LF 13.00
3 EA 296.00
250 LF 2.40
365 CY 10.00
850 SY 1.85
60 LF 6.00
8 EA 250.00
1.5 ACR 1695.00
1 ACR 100.00
50 LB 10.00
0.25 TON 3000.00
50 LB 6.00
1 TON 600.00
1.5 HR 60.00
8 EA 100.00
Lump Sum
Lump Sum
70.58 LF 420.00
13 LF 5900.00
62.18 LF 285.00
1 EA 1740.00
1 EA 2465.00
354.33 LF 11.60
Lump Sum
4,622 SF 30.00
4,848 SF 1.00
709 CY 1300.00
Lump Sum
16,609 LB 0.80
2,904 LB 1.10
585.67 LF 175.00

8925.00
1350.00
350.00
500.00
650.00
888.00
600.00
3650.00
1572.50
360.00
2000.00
2542.50
100.00
500.00
750.00
300.00
600.00
90.00
800.00

40000.00

50000.00

29643.60

76700.00

17721.30

1740.00
2465.00
4110.23
5000.00

138660.00
4848.00
92170.00
40000.00

13287.20
3194.40
102492.25



MAY 17, 2005 02:54 PM
TIP NO B-3828

FED AID NO BRZ-1906(2)
GRADING, DRAINAGE, PAVING & STRUCTURE.
BRIDGE OVER BUFFALO CREEK AND APPROACHES ON SR-1906.

CLEVELAND
33280.3.2

0.134 MI

SLOAN CONSTRUCTION CO., INC.

GREENVILLE, SC

0073 8364000000-E 450 HP12X53 PILES

0074 8503000000-E 460 CONCRETE BARRIER RAIL
0075 8608000000-E 876 PLAIN RIP RAP Il (2-0")

0076 8622000000-E 876 FILTER FABRIC FOR DRAINAGE
0077 8657000000-N 430 ELASTOMERIC BEARINGS

0078 8692000000-N SP EVAZOTE JOINT SEALS

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

R. E. BURNS & SONS CO,, INC.
DANE CONSTRUCTION, INC.
CROWDER CONSTRUCTION COMPANY

CLARK LEDBETTER GRADING & HAULING, INC.
TAYLOR & MURPHY CONSTRUCTION CO., INC.

BLYTHE CONSTRUCTION, INC.
SLOAN CONSTRUCTION CO., INC.

400 LF

295.83 LF

307 TON

341 8SY
Lump Sum
Lump Sum

N o g b~ ON -

46.00
52.00
32.00

5.00

TOTAL

SUB-TOTAL
SUB-TOTAL

18400.00
15383.16
9824.00
1705.00
3000.00
8000.00

1221410.36

543066.22
678344.14

CONTRACT TOTAL

912916.68

991831.09
1027387.74
1087122.40
1092701.70
1174889.95
1221410.36



MAY 17, 2005 02:54 PM UNION
TIP NO 37687 2:00PM  1/4 016

MAY 17 2005 C201486
FED AID NO STATE FUNDED 6.100 MI

WIDENING, RESURFACING & DRAINAGE IMPROVEMENTS.
SR-1501 (SECREST SHORTCUT RD) FROM MECKLENBURG CO LINE TO SR-1514 (ROCKY RIVER RD).

GRANITE CONTRACTING, LLC BOGGS PAVING, INC. REA CONTRACTING, LLC
CONCORD, NC MONROE, NC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 142500.00 145000.00 150000.00
0002 0057000000-E 226 UNDERCUT EXCAVATION 2,000 CY 36.00 72000.00 15.00 30000.00 30.00 60000.00
0003 0063000000-N SP GRADING Lump Sum 631000.00 706000.00 542000.00
0004 0360000000-E 310 12"RCPIPECULV NI 100 LF 28.50 2850.00 50.00 5000.00 40.00 4000.00
0005 0366000000-E 310 15" RC PIPE CULV llI 1,900 LF 29.00 55100.00 34.00 64600.00 45.00 85500.00
0006 0372000000-E 310 18"RCPIPECULV NI 32 LF 42.00 1344.00 47.00 1504.00 50.00 1600.00
0007 0378000000-E 310 24"RCPIPECULV I 36 LF 4550 1638.00 61.00 2196.00 60.00 2160.00
0008 0384000000-E 310 30" RCPIPECULV I 12 LF 115.00 1380.00 90.00 1080.00 70.00 840.00
0009 0390000000-E 310 36" RC PIPE CULV llI 16 LF 95.00 1520.00 100.00 1600.00 100.00 1600.00
0010 0408000000-E 310 54"RCPIPECULV I 16 LF 150.00 2400.00 175.00 2800.00 200.00 3200.00
0011 0414000000-E 310 60" RC PIPE CULV IIl 16 LF 175.00 2800.00 190.00 3040.00 250.00 4000.00
0012 0987000000-E 310 GENERIC PIPE ITEM (LF) 310 8 LF 200.00 1600.00 195.00 1560.00 200.00 1600.00
54"X36" CMP ARCH PIPE
0013  0995000000-E 340 PIPE REMOVAL 600 LF 14.00 8400.00 20.00 12000.00 30.00 18000.00
0014 1220000000-E 545 INCIDENTAL STONE BASE 1,200 TON 33.00 39600.00 32.00 38400.00 40.00 48000.00
0015 1308000000-E 607 %!'LIT_S ﬁsi;l:l)ALT PYMT #rees _ wwwex 7,500 SY 1.95 14625.00 3.00 22500.00 1.50 11250.00
0016 1491000000-E 610 ASP CONC BASE CRS B25.0C 4,670 TON 42.80 199876.00 45.00 210150.00 50.00 233500.00
0017 1503000000-E 610 ASP CONC INTR CRS 119.0C 14,485 TON 30.80 446138.00 33.50 485247.50 40.00 579400.00
0018 1523000000-E 610 ASP CONC SURF CRS S9.5C 9,085 TON 31.50 286177.50 36.00 327060.00 40.00 363400.00
0019  1524000000-E SP ASP CONC SURF CRS S9.5C LEVEL 1,000 TON 36.65 36650.00 38.00 38000.00 40.00 40000.00
0020 1560000000-E 620 ASP FOR PLANT MIX PG64-22 882 TON 264.00 232848.00 240.00 211680.00 270.00 238140.00
0021 1565000000-E 620 ASP FOR PLANT MIX PG70-22 610 TON 278.00 169580.00 250.00 152500.00 289.00 176290.00
0022 1704000000-E SP  PATCHING EXIST PAVEMENT 1,260 TON 87.00 109620.00 100.00 126000.00 100.00 126000.00
0023 2253000000-E 840 PIPE COLLARS 24 CY 485.00 11640.00 750.00 18000.00 500.00 12000.00
0024 2264000000-E 840 PIPE PLUGS 1 CY 1000.00 1000.00 1500.00 1500.00 500.00 500.00
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 1 EA 1480.00 1480.00 2500.00 2500.00 3000.00 3000.00
0026 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA 445.00 445.00 400.00 400.00 500.00 500.00
0027 2612000000-E 848 6" CONCRETE DRIVEWAY 640 SY 63.00 40320.00 70.00 44800.00 42.00 26880.00
0028 2830000000-N 858 ADJ MANHOLES 22 EA 750.00 16500.00 425.00 9350.00 760.00 16720.00
0029 2845000000-N 858 ADJ METER OR VALVE BOXES 20 EA 750.00 15000.00 400.00 8000.00 740.00 14800.00
0030 3345000000-E 864 REMOVE & RESET GUARDRAIL 700 LF 9.40 6580.00 475 3325.00 475 3325.00
0031 4420000000-N 1120 CHANGEABLE MESSAGE SIGNS 2 EA 24125.00 48250.00 17000.00 34000.00 22000.00 44000.00
0032 4510000000-N sp POLICE 100 HR 30.00 3000.00 35.00 3500.00 50.00 5000.00
0033 4685000000-E 1205 THERMO PVT MKG LINES 4"90 60,123 LF 0.46 27656.58 0.44 26454.12 0.44 26454.12
0034 4686000000-E 1205 THERMO PVT MKG LINES 4"120 67,503 LF 0.50 33751.50 0.48 32401.44 0.48 32401.44
0035 4695000000-E 1205 8"WIDE THERMO 90 MILS 959 LF 2.10 2013.90 2.00 1918.00 2.00 1918.00
0036 4710000000-E 1205 24"WIDE THERMO 120 MILS 440 LF 5.25 2310.00 5.00 2200.00 5.00 2200.00
0037 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 66 EA 105.00 6930.00 100.00 6600.00 100.00 6600.00
0038 4810000000-E 1205 PAINT PVMT MARKINGS 4" 127,626 LF 0.08 10210.08 0.08 10210.08 0.08 10210.08

0039 4820000000-E 1205 PAINT PVMT MARKINGS 8" 959 LF 1.05 1006.95 1.00 959.00 1.00 959.00



MAY 17, 2005 02:54 PM

TIP NO

FED AID NO STATE FUNDED
WIDENING, RESURFACING & DRAINAGE IMPROVEMENTS.
SR-1501 (SECREST SHORTCUT RD) FROM MECKLENBURG CO LINE TO SR-1514 (ROCKY RIVER RD).

UNION
37687

6.100 MI

2:00 PM 2/ 4 016

MAY 17 2005 C201486

GRANITE CONTRACTING, LLC

BOGGS PAVING, INC.

REA CONTRACTING, LLC

CONCORD, NC MONROE, NC CHARLOTTE, NC

0040 4835000000-E 1205 PAINT PVT MKG LINES 24" 440 LF 2.10 924.00 2.00 880.00 2.00 880.00
0041 4845000000-N 1205 PAINT PVT MKG SYMBOL 66 EA 15.75 1039.50 15.00 990.00 15.00 990.00
0042 4900000000-N 1252 PERM RAISED PVMT MARKERS 375 EA 5.25 1968.75 5.00 1875.00 5.00 1875.00
0043 5648000000-N 1510 RELOCATE EXIST WAT METER 10 EA 500.00 5000.00 1500.00 15000.00 1500.00 15000.00
0044 6000000000-E 1605 TEMPORARY SILT FENCE 6,000 LF 2.75 16500.00 2.50 15000.00 2.28 13680.00
0045 6009000000-E 1610 EROS CONTRL STONE CL B 1,500 TON 45.00 67500.00 47.00 70500.00 40.00 60000.00
0046 6012000000-E 1610 SEDIMENT CONTROL STONE 800 TON 41.00 32800.00 42.00 33600.00 40.00 32000.00
0047 6030000000-E 1630 SILT EXCAVATION 1,000 CY 20.00 20000.00 15.00 15000.00 5.00 5000.00
0048 6036000000-E 1631 MATTING FOR EROS CONTROL 2,000 SY 1.95 3900.00 2.00 4000.00 2.00 4000.00
0049 6084000000-E 1660 SEEDING AND MULCHING 10 ACR 1465.00 14650.00 1400.00 14000.00 1400.00 14000.00

CONTRACT TOTAL TOTAL 2852022.76 TOTAL 2964880.14 TOTAL 3045372.64

ROADWAY ITEMS SUB-TOTAL 2852022.76 SUB-TOTAL 2964880.14 SUB-TOTAL 3045372.64



MAY 17, 2005 02:54 PM

TIP NO

FED AID NO STATE FUNDED
WIDENING, RESURFACING & DRAINAGE IMPROVEMENTS.
SR-1501 (SECREST SHORTCUT RD) FROM MECKLENBURG CO LINE TO SR-1514 (ROCKY RIVER RD).

UNION
37687

6.100 MI

2:00 PM

MAY 17 2005

016

C201486

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE, NC

0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012

0013
0014
0015

0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037
0038
0039

0000100000-N
0057000000-E
0063000000-N
0360000000-E
0366000000-E
0372000000-E
0378000000-E
0384000000-E
0390000000-E
0408000000-E
0414000000-E
0987000000-E

0995000000-E
1220000000-E
1308000000-E

1491000000-E
1503000000-E
1523000000-E
1524000000-E
1560000000-E
1565000000-E
1704000000-E
2253000000-E
2264000000-E
2286000000-N
2364000000-N
2612000000-E
2830000000-N
2845000000-N
3345000000-E
4420000000-N
4510000000-N
4685000000-E
4686000000-E
4695000000-E
4710000000-E
4725000000-E
4810000000-E
4820000000-E

800
226
SP

310
310
310
310
310
310
310
310
310

340
545
607

610
610
610
SP

620
620
SP

840
840
840
840
848
858
858
864

ROADWAY ITEMS

MOBILIZATION
UNDERCUT EXCAVATION
GRADING

12" RC PIPE CULV 1l
15" RC PIPE CULV IlI
18" RC PIPE CULV I
24" RC PIPE CULV llI
30" RC PIPE CULV 1l
36" RC PIPE CULV llI
54" RC PIPE CULV 1l
60" RC PIPE CULV llI

GENERIC PIPE ITEM (LF) 310
54"X36" CMP ARCH PIPE
PIPE REMOVAL

INCIDENTAL STONE BASE

MILLN ASPHALT PVMT **xx . xxexx
(0" TO 1-1/2")

ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS 89.5C
ASP CONC SURF CRS 89.5C LEVEL
ASP FOR PLANT MIX PG64-22
ASP FOR PLANT MIX PG70-22
PATCHING EXIST PAVEMENT
PIPE COLLARS

PIPE PLUGS

MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.16 STD

6" CONCRETE DRIVEWAY

ADJ MANHOLES

ADJ METER OR VALVE BOXES
REMOVE & RESET GUARDRAIL

1120 CHANGEABLE MESSAGE SIGNS

SP

POLICE

1205 THERMO PVT MKG LINES 4"90
1205 THERMO PVT MKG LINES 4"120
1205 8"WIDE THERMO 90 MILS

1205 24"WIDE THERMO 120 MILS
1205 THERMO PVT SYMBOL 90MILS
1205 PAINT PVMT MARKINGS 4"
1205 PAINT PVMT MARKINGS 8"

Lump Sum
2,000
Lump Sum
100

1,900

32

36

12

16

16

16

8

600

CY

LF
LF
LF
LF
LF
LF
LF
LF
LF

LF

1,200 TON

7,500

SY

4,670 TON
14,485 TON
9,085 TON
1,000 TON
882 TON
610 TON
1,260 TON

24

1

1

1

640

22

20

700

2

100
60,123
67,503
959
440

66
127,626
959

cYy
CY
EA
EA
SY
EA
EA
LF
EA
HR
LF
LF
LF
LF
EA
LF
LF

176000.00

24.00 48000.00
1109130.00

72.00 7200.00
72.00 136800.00
206.00 6592.00
191.00 6876.00
545.00 6540.00
618.00 9888.00
657.00 10512.00
675.00 10800.00
1320.00 10560.00
31.00 18600.00
26.00 31200.00
2.20 16500.00
48.00 224160.00
41.00 593885.00
37.00 336145.00
44.00 44000.00
275.00 242550.00
318.00 193980.00
95.00 119700.00
1755.00 42120.00
1755.00 1755.00
2900.00 2900.00
685.00 685.00
90.00 57600.00
630.00 13860.00
525.00 10500.00
4.50 3150.00
21100.00 42200.00
55.00 5500.00
0.46 27656.58
0.50 33751.50
2.10 2013.90
5.25 2310.00
105.00 6930.00
0.08 10210.08

1.05 1006.95



MAY 17, 2005 02:54 PM

TIP NO

FED AID NO STATE FUNDED
WIDENING, RESURFACING & DRAINAGE IMPROVEMENTS.
SR-1501 (SECREST SHORTCUT RD) FROM MECKLENBURG CO LINE TO SR-1514 (ROCKY RIVER RD).

UNION
37687

6.100 MI

2:00 PM

MAY 17 2005

016

C201486

ASHEVILLE DIVISION OF
APAC-ATLANTIC, INC.

ASHEVILLE, NC

0040
0041
0042
0043
0044
0045
0046
0047
0048
0049

4835000000-E
4845000000-N
4900000000-N
5648000000-N
6000000000-E
6009000000-E
6012000000-E
6030000000-E
6036000000-E
6084000000-E

1205 PAINT PVT MKG LINES 24"

1205 PAINT PVT MKG SYMBOL

1252 PERM RAISED PVMT MARKERS
1510 RELOCATE EXIST WAT METER
1605 TEMPORARY SILT FENCE

1610 EROS CONTRL STONE CL B
1610 SEDIMENT CONTROL STONE
1630 SILT EXCAVATION

1631 MATTING FOR EROS CONTROL
1660 SEEDING AND MULCHING

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

GRANITE CONTRACTING, LLC
BOGGS PAVING, INC.
REA CONTRACTING, LLC

ASHEVILLE DIVISION OF APAC-ATLANTIC, INC.

440 LF
66 EA
375 EA
10 EA
6,000 LF
1,500 TON
800 TON
1,000 CY
2,000 SY
10 ACR

B ON -

2.10 924.00
15.75 1039.50
5.25 1968.75
785.00 7850.00
2.75 16500.00
50.00 75000.00
51.00 40800.00
21.00 21000.00
2.00 4000.00
1500.00 15000.00
TOTAL 3807849.26
SUB-TOTAL 3807849.26
CONTRACT TOTAL
2852022.76
2964880.14
3045372.64

3807849.26



